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Budget  

This  section  provides  detailed  estimates  of  costs  and  funding  sources  for  each  Project 

component of the Devil’s Gate and Eaton Stormwater Flood Management Project.  Table 5, the 

Project  Budget  Table,  is  provided  below  for  each  Project  component/phase  of  the  overall 

proposal.  Costs for all tables in this section are in dollars. 

Project Budget (Table 5) 
 
Phase I‐Eaton Wash Spreading Grounds Improvements 
 

Category 
Requested 

Grant 
Amount 

LACFCD Funds
(Funding 
Match) 

Other 
State 
Funds 

Total Cost 

(a) Direct Project 
Administration Costs 

$0  $10,000  $0  $10,000 

(b) Land Purchase/Easement 
$0  $0  $0  $0 

(c) 
Planning/Design/Engineering/ 

Environmental 
Documentation 

$0  $354,100  $0  $354,100 

(d) 
Construction/Implementation 

$0  $2,004,397  $0  $2,004,397 

(e) Environmental 
Compliance/ 

Mitigation/Enhancement 

$0  $32,000  $0  $32,000 

(f) Construction 
Administration 

$0  $431,770  $0  $431,770 

(g) Other Costs 
$0  $0  $0  $0 

(h) 
Construction/Implementation 

Contingency 

$0  $0  $0  $0 

(i) Grand Total 
$0  $2,832,267  $0  $2,832,267 
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Phase II‐Eaton Wash Dam Rehabilitation Project 
 

Category 
Requested 

Grant 
Amount 

LACFCD Funds
(Funding 
Match) 

Other 
State 
Funds  

Total Cost 

(a) Direct Project 
Administration Costs 

$0  $35,278  $0  $35,278 

(b) Land Purchase/Easement 
$0  $0  $0  $0 

(c) 
Planning/Design/Engineering/ 

Environmental 
Documentation 

$0  $290,000  $0  $290,000 

(d) 
Construction/Implementation 

$62,800  $3,465,039  $0  $3,527,839 

(e) Environmental 
Compliance/ 

Mitigation/Enhancement 

$0  $120,500  $0  $120,500 

(f) Construction 
Administration 

$0  $352,784  $0  $352,784 

(g) Other Costs 
$0  $0  $0  $0 

(h) 
Construction/Implementation 

Contingency 

$0  $352,784  $0  $352,784 

(i) Grand Total 
$62,800  $4,616,385  $0  $4,679,185 
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Phase III‐Eaton Wash Spreading Grounds Intake Improvement and Basin Enlargement 
 

Category 
Requested 

Grant 
Amount 

LACFCD Funds
(Funding 
Match) 

Other 
State 
Funds  

Total Cost 

(a) Direct Project 
Administration Costs 

$0  $25,600  $0  $25,600 

(b) Land Purchase/Easement 
$0  $0  $0  $0 

(c) 
Planning/Design/Engineering/ 

Environmental 
Documentation 

$0  $500,000  $0  $500,000 

(d) 
Construction/Implementation 

$0  $2,560,000  $0  $2,560,000 

(e) Environmental 
Compliance/ 

Mitigation/Enhancement 

$0  $60,000  $0  $60,000 

(f) Construction 
Administration 

$0  $250,000  $0  $250,000 

(g) Other Costs 
$0  $0  $0  $0 

(h) 
Construction/Implementation 

Contingency 

$0  $250,000  $0  $250,000 

(i) Grand Total 
$0  $3,645,600  $0  $3,645,600 

 

 

 

 

 

 



Greater Los Angeles County Region    Attachment  4

Devil’s Gate and Eaton 
Stormwater  Flood Management Project  

  Budget

 

 

Proposition 1E Grant Proposal    February 2013 
  4‐4 
 

Phase IV‐ Devil’s Gate Water Conservation 
 

Category 
Requested 

Grant Amount 

LACFCD 
Funds(Funding 

Match) 

Other 
State 
Funds  

Total Cost 

(a) Direct Project 
Administration Costs 

$0  $130,600  $0  $130,600 

(b) Land Purchase/Easement 
$0  $0  $0  $0 

(c) 
Planning/Design/Engineering/ 

Environmental 
Documentation 

$0  $940,000  $0  $940,000 

(d) 
Construction/Implementation 

$0  $13,060,000  $0  $13,060,000 

(e) Environmental 
Compliance/ 

Mitigation/Enhancement 

$0  $200,000  $0  $200,000 

(f) Construction 
Administration 

$0  $1,044,800  $0  $1,044,800 

(g) Other Costs 
$0  $0  $0  $0 

(h) 
Construction/Implementation 

Contingency 

$0  $1,300,000  $0  $1,300,000 

(i) Grand Total 
$0  $16,675,400  $0  $16,675,400 
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Phase V‐Devil’s Gate Reservoir Sediment Removal and Management 
 

Category 
Requested 

Grant Amount 

LACFCD Funds
(Funding 
Match) 

Other 
State 
Funds  

Total Cost 

(a) Direct Project 
Administration Costs 

$0  $390,800  $0  $390,800 

(b) Land Purchase/Easement 
$0  $0  $0  $0 

(c) 
Planning/Design/Engineering/ 

Environmental 
Documentation 

$0  $2,420,000  $0  $2,420,000 

(d) 
Construction/Implementation 

$26,183,600  $12,896,400  $0  $39,080,000 

(e) Environmental 
Compliance/ 

Mitigation/Enhancement 

$1,980,000  $1,020,000  $0  $3,000,000 

(f) Construction 
Administration 

$1,773,600  $1,352,800  $0  $3,126,400 

(g) Other Costs 
$0  $0  $0  $0 

(h) 
Construction/Implementation 

Contingency 

$0  $3,908,000  $0  $3,908,000 

(i) Grand Total 
$29,937,200  $21,988,000  $0  $51,925,200 
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Budget per Categories and Tasks 
 

(a) Direct Project Administration 

 
The  total  Direct  Project  Administration  costs  for  each  Project  component  are  listed  in  the 
following  table.  The  Direct  Project  Administration  costs  for  each  task  and  for  each  Project 
component are detailed in Appendix 4‐A.  The tables in Appendix 4‐A include hourly wage paid 
by discipline, number of hours to be expended, and average administrative/supply costs. 
 

Project Component  
 Requested 

Grant 
Amount  

 LACFCD Funds
(Funding 
Match)  

 
Other 
State 
Funds  

 Total Cost  
% 

Funding 
Match 

 Phase I‐Eaton Wash 
Spreading Grounds 
Improvements  

$0  $10,000  $0  $10,000  100% 

 Phase II‐Eaton Wash 
Dam Rehabilitation 

Project  

$0  $35,278  $0  $35,278  100% 

 Phase III‐Eaton Wash 
Spreading Grounds 
Intake Improvement 

and Basin Enlargement  

$0  $25,600  $0  $25,600  100% 

 Phase IV‐ Devil’s Gate 
Water Conservation  

$0  $130,600  $0  $130,600  100% 

 Phase V‐Devil’s Gate 
Reservoir Sediment 

Removal and 
Management  

$0  $390,800  $0  $390,800  100% 

 Total for PROJECT  
$0  $592,278  $0  $592,278  100% 

 

 
Task 1: Administration 
 
Work to be completed under this task will be performed by a District Project Manager (PM), an 
Assistant Project Manager, and up  to  four reviewers.   The administration  tasks will consist of 
managing  the  planning,  environmental  compliance,  and  design  efforts;  coordinating  with 
District’s  budgeting  personnel;  coordinating with  the  State  on  grant management,  including 
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invoicing  and  status  reports;  and  resolving  any  issues  that  arise.    The  PM  will  also  be 
responsible  for  coordinating with  any non‐state  funding partner  agencies  through  scheduled 
meetings,  phone  and  electronic mail  communications,  and memorandums  of  understanding 
(MOUs). 
 
The following is a list of the current status of this task per Project component: 

 

 Phase I, Eaton Wash Spreading Grounds Improvements‐98% complete 

 Phase II, Eaton Wash Dam Rehabilitation Project‐70% complete 

 Phase  III,  Eaton  Wash  Spreading  Grounds  Intake  Improvement  and  Basin 
Enlargement‐60% complete 

 Phase IV, Devil’s Gate Water Conservation‐20% complete 

 Phase  V,  Devil’s  Gate  Reservoir  Sediment  Removal  and  Management‐20% 
complete 
 

The cost of eligible work performed under this task will be applied as local match. 
 
Task 2: Labor Compliance Program 
 
The District will serve as the construction manager of the Project. The District has an approved 
Labor Compliance Program (LCP), developed by our consultant, Solis Group.  A copy is attached 
in Appendix 3‐B, All future construction contracts to be awarded for the Project will require 
compliance with the LCP.  Solis Group will administer the LCP.  If, during the course of project 
implementation, changes are required to the LCP or a new administrator is required, the 
District will engage Solis Group or another qualified firm to update and/or administer the LCP.   
 
The following is a list of the current status of this task per Project component: 

 

 Phase I, Eaton Wash Spreading Grounds Improvements‐100% complete 

 Phase II, Eaton Wash Dam Rehabilitation Project‐30% complete 

 Phase  III,  Eaton  Wash  Spreading  Grounds  Intake  Improvement  and  Basin 
Enlargement‐0% complete 

 Phase IV, Devil’s Gate Water Conservation‐0% complete 

 Phase  V,  Devil’s  Gate  Reservoir  Sediment  Removal  and  Management‐0% 
complete 

 
Task 3: Reporting 
 
The PM and Assistant PM with assistance from support staff will submit quarterly, annual, and 
final reports to the State per Proposition 1E contract requirements.  
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Following  completion of work on  the  Eaton Wash Dam outlet  tower  to mitigate  the  seismic 
deficiencies,  DSOD  will  inspect  the  dam  and  prepare  an  inspection  report.  The  report  will 
provide a conclusion on whether the improvements meet seismic requirements.  A copy of the 
inspection report will be submitted to the State. 
 
Following Project completion, the District will measure the total amount of stormwater runoff 
captured at  the Spreading Grounds,  the amount of  stormwater  recharged  into  the Raymond 
Basin by  the  spreading  grounds,  and  the  amount of  runoff discharged downstream  into  the 
channel, which  is not conserved  in the Raymond Basin. These measurements will be reported 
and summarized annually.   The measurements will be evaluated to assess performance of the 
Project.  Based on the performance, an adaptive management approach will be implemented to 
adjust operations and control systems to optimize their efficiency to ensure the highest benefit 
from the Project. 
 
 

Reporting Submittals   Due Dates 
Quarterly Progress Reports  Quarterly  

Annual  Reports  Annually 

Final Report   After Completion 

 

The following is a list of the current status of this task per Project component: 
 

 Phase I, Eaton Wash Spreading Grounds Improvements‐80% complete 

 Phase II, Eaton Wash Dam Rehabilitation Project‐40% complete 

 Phase  III,  Eaton  Wash  Spreading  Grounds  Intake  Improvement  and  Basin 
Enlargement‐40% complete 

 Phase IV, Devil’s Gate Water Conservation‐0% complete 

 Phase  V,  Devil’s  Gate  Reservoir  Sediment  Removal  and  Management‐10% 
complete 

 
 

(b) Land Purchase / Easement  

 
This  category  is  not  applicable.    The District  currently  owns  all  of  the  land  upon which  the 
existing  Eaton Wash  facilities  are  located.    The District  holds  construction  and maintenance 
easement  for  the  land upon which  the existing Devil’s Gate  facility  is  located.   The proposed 
pipeline facility will be entirely within the public right of way, within District owned  land, and 
within the area for which District already holds construction and maintenance easement.    
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(c) Planning/ Design/ Engineering/ Environmental Documentation 

 
The  total  Planning/Design/Engineering/Environmental  Documentation  costs  for  each  Project 
component are  listed  in the  following table.   The Planning/Design/Engineering/Environmental 
Documentation costs for each task and for each Project component are detailed in Appendix 4‐
A.   The tables  in Appendix 4‐A  include hourly wage paid by discipline, number of hours to be 
expended, technical report costs and average administrative/supply costs. 
 

Project Component  
 Requested 

Grant Amount  

 LACFCD Funds
(Funding 
Match)  

 Other 
State 
Funds  

 Total Cost  
% 

Funding 
Match 

 Phase I‐Eaton Wash 
Spreading Grounds 
Improvements  

$0  $354,100  $0  $354,100  100% 

 Phase II‐Eaton Wash Dam 
Rehabilitation Project  

$0  $290,000  $0  $290,000  100% 

 Phase III‐Eaton Wash 
Spreading Grounds Intake 
Improvement and Basin 

Enlargement  

$0  $500,000  $0  $500,000  100% 

 Phase IV‐ Devil’s Gate 
Water Conservation  

$0  $940,000  $0  $940,000  100% 

 Phase V‐Devil’s Gate 
Reservoir Sediment 

Removal and Management  

$0  $2,420,000  $0  $2,420,000  100% 

 Total for PROJECT  
$0  $4,504,100  $0  $4,504,100  100% 

 
Task 4: Assessment and Evaluation   
 
For Phase V, Devil’s Gate Reservoir Sediment Removal and Management Project, technical 
studies that include sedimentation analysis and traffic studies are being completed to 
determine the optimal sediment removal method and future reservoir configuration.  The 
studies are being completed and will be finalized with the project’s Environmental Impact 
Report.   
 

Assessment and Evaluation Submittals   Due Dates 

Devil’s  Gate  Reservoir  Sediment  Removal  and  Management  December 2013 
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Assessment and Evaluation Submittals   Due Dates 

Project‐ 

 Sediment removal alternative study 

 Reservoir configuration analysis 

 
The following is a list of the current status of this task per Project component: 

 

 Phase I, Eaton Wash Spreading Grounds Improvements‐100% complete 

 Phase II, Eaton Wash Dam Rehabilitation Project‐100% complete 

 Phase  III,  Eaton  Wash  Spreading  Grounds  Intake  Improvement  and  Basin 
Enlargement‐100% complete 

 Phase IV, Devil’s Gate Water Conservation‐20% complete 

 Phase  V,  Devil’s  Gate  Reservoir  Sediment  Removal  and  Management‐30% 
complete 

 
Task 5: Final Design 
 
The District has completed final design plans and specifications for Phases I through III for the 
Project.   Final design plans and specifications  for Phase  IV are currently 30 percent complete 
and are scheduled to be finalized by the District  in December of 2013.   Final design plans and 
specifications  for  Phase  V,  the  Devil’s  Gate  Reservoir  Sediment  Removal  and Management 
project,  are  at 30 percent  complete.   Progress on  the design will be made  according  to  the 
information  received  through  the  project’s  Environmental  Impact  Report  studies.    The  final 
plans and specifications are expected to be completed in June of 2014.  Copies of design plans 
are included as noted in the following table.   
 

Design Submittals  90%   100%  Appendix 
Phase I 

Eaton Wash Spreading Grounds 
Improvements 

Completed  Completed  3‐C 

Phase II 
Eaton Wash Dam Rehabilitation Project 

Completed  Completed  3‐C 

Phase III 
Eaton Wash Spreading Grounds Intake 
Improvement and Basin Enlargement 

Completed  Completed  3‐C 

Phase IV 
Devil’s Gate Water Conservation 

September 
2013 

December 
2013 

3‐C 

Phase V 
Devil’s Gate Reservoir Sediment Removal and 

Management 

April 2014  June 2014  NA 
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Task 6: Environmental Documentation    
 
The  environmental  documentation  was  completed  for  Phases  I  through  III.    The  projects 
qualified  for  a  categorical  exemption  under  CEQA  and  the  associated Notices  of  Exemption 
(NOE) were  filed.   For Phase  IV, the environmental documentation process will begin  in early 
2013.    For  Phase  V,  an  Environmental  Impact  Report  (EIR)  is  being  prepared  and  will  be 
completed in December 2013.     
 

Environmental Documentation Submittals  Date 
Phase I 

Eaton Wash Spreading Grounds Improvements‐NOE 
February 2010 

Phase II 
Eaton Wash Dam Rehabilitation Project‐NOE 

November 2011 

Phase III 
Eaton Wash Spreading Grounds Intake Improvement and Basin 

Enlargement‐NOE 

August 2012 

Phase IV 
Devil’s Gate Water Conservation‐MND/EIR 

December 2013 

Phase V 
Devil’s Gate Reservoir Sediment Removal and Management‐EIR 

December 2013 

 
Task 7: Permitting 
 
The Project components that include work at the dams, require the approval of DSOD.  The other 
regulatory permitting agencies and the anticipated/completed permit approval dates are listed below. 
 

Permitting Submittals  USACOE  RWQCB  CDFG  DSOD 

Phase I 
Eaton Wash Spreading Grounds 

Improvements 

Not 
Applicable 

Not 
Applicable 

Not 
Applicable 

Not 
Applicable 

Phase II 
Eaton Wash Dam Rehabilitation 

Project 

July 2012  April 2010  February 
2012 

April 2010 

Phase III 
Eaton Wash Spreading Grounds 
Intake Imp./Basin Enlargement 

July 2012  April 2010  February 
2012 

Not 
Applicable 

Phase IV 
Devil’s Gate Water 

Conservation 

December 
2013 

December 
2013 

December 
2013 

December 
2013 
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(d)   Construction/Implementation  

 
The  total  Construction/Implementation  costs  for  each  Project  component  are  listed  in  the 
following  table.  The  Costs  are  based  on Appendix  4‐A.    The  tables  in Appendix  4‐A  include 
itemized estimate for tasks 8 and 9 for east Project component. 
 
 
 

Project Component  
 Requested 

Grant Amount  
 LACFCD Funds 
(Funding Match) 

 Other 
State 
Funds  

 Total Cost  
% 

Funding 
Match 

 Phase I‐Eaton Wash 
Spreading Grounds 
Improvements  

$0  $2,004,397  $0  $2,004,397  100% 

 Phase II‐Eaton Wash 
Dam Rehabilitation 

Project  

$62,800  $3,465,039  $0  $3,527,839  98% 

 Phase III‐Eaton Wash 
Spreading Grounds 

Intake Improvement and 
Basin Enlargement  

$0  $2,560,000  $0  $2,560,000  100% 

 Phase IV‐ Devil’s Gate 
Water Conservation  

$0  $13,060,000  $0  $13,060,000  100% 

 Phase V‐Devil’s Gate 
Reservoir Sediment 

Removal and 
Management  

$26,183,600  $12,896,400  $0  $39,080,000  33% 

 Total for PROJECT  
$26,246,400  $33,985,835  $0  $60,232,235  56% 

 
Task 8: Construction Contracting 
 

Phase V 
Devil’s Gate Reservoir Sediment 

Removal and Management 

December 
2013 

December 
2013 

December 
2013 

December 
2013 
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For  Phases  I  and  II,  the  construction  contracting  has  be  completed.    The  construction 
contracting for the remaining phases will be handled by District staff in compliance with public 
contracting code.  Prior to bid solicitation, the District’s governing body, the Los Angeles County 
Board of Supervisors (Board), is required to approve the Project and certify the environmental 
document.    Tasks  to  secure  the  Contract  award  include:  advertisement  for  bids,  a  pre‐bid 
contractors  meeting,  bid  opening,  bid  evaluation  and  selection  of  contractor  with  lowest 
responsive bid.  The Board will then award of the contract unless it has delegated that authority 
to the Director of Public Works.  A Notice to Proceed is then issued.    
 

Project Component  Date of the Notice to 
Proceed  

Phase I 
Eaton Wash Spreading Grounds Improvements 

September 2010 

Phase II 
Eaton Wash Dam Rehabilitation Project 

August 2012 

Phase III 
Eaton Wash Spreading Grounds Intake Improvement and Basin 

Enlargement 

June 2013 

Phase IV 
Devil’s Gate Water Conservation 

August 2014 

Phase V 
Devil’s Gate Reservoir Sediment Removal and Management 

March 2015 

 
Task 9: Construction  
 
The following is a list of the current status of this task per Project component: 

 

 Phase I, Eaton Wash Spreading Grounds Improvements‐100% complete 

 Phase II, Eaton Wash Dam Rehabilitation Project‐30% complete 

 Phase  III,  Eaton  Wash  Spreading  Grounds  Intake  Improvement  and  Basin 
Enlargement‐0% complete 

 Phase IV, Devil’s Gate Water Conservation‐0% complete 

 Phase  V,  Devil’s  Gate  Reservoir  Sediment  Removal  and  Management‐0% 
complete 

 
The  construction  dates  for  each  Project  Component  are  also  listed  in  the  previous  Project 
Timing and Phasing section. 
 
Task 9.1: Mobilization and Site Preparation 
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The  contractor  for  the Project will have a  construction  trailer on‐site  for  the  convenience of 
managing  the  construction.    Temporary  utilities  will  be  installed  for  the  contractor.  
Construction  site  entrances  and  exits will  be  established  early  in  the mobilization  phase  to 
efficiently  manage  construction  vehicle  and  equipment  traffic.    Safety  meetings  will  be 
arranged to make all the parties aware of the potential hazards during construction. 
 
Site preparation will entail any necessary rough grading of the site with the aid of preliminary 
surveys.    Dust,  erosion,  and  noise  mitigation  measures  will  be  implemented  to  minimize 
adverse  impacts  to  the neighboring community.   Since  the work will be done  in phases,  it  is 
anticipated that work will proceed at one facility at a time. 
 
Task 9.2: Project Construction  
 

The Project construction will consist of modifying three existing facilities: Devil’s Gate Dam and 
Reservoir, Eaton Wash Dam, and  the Eaton Wash Spreading Grounds.   A new pump, pipeline 
and outlet structure will also be constructed.   
 
Phase I: Eaton Wash Spreading Grounds Improvements 
 
The project improvements include: 

 Combination  of  groundwater  Basins  1  and  2  by  removing  the  dividing  levee  and 
relocating City sewer pipeline 

 Repairing corrugated metal pipeline to Basins 4 through 14  
 Removal of accumulated sediment from basins 
 Construction of interbasin spillway structures 
 Lining of desilting basin’s side slopes and invert with reinforced concrete 

 
Phase II: Eaton Wash Dam Rehabilitation Project 
 
The project improvements include: 

 Removal  of  the  existing  outlet  tower  and  control  house,  trashracks,  and  the metal 
footbridge at  

 Constructing new outlet works  
 Installing a hydraulic power unit and actuators, a remote control panel,  
 Constructing new riser walls  
 Installing slope erosion protection on the Dam’s downstream slope 

 
Phase III: Eaton Wash Spreading Grounds Intake Improvement and Basin Enlargement 
 
The project improvements include: 
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 Enlarging Basin 1 and grading to repair erosion  
 Replacing culvert into Basin 1  
 Replacing metal grate on a basin overflow structure to improve safe access 
 Replacing pipe and timber structure with a concrete retaining wall to prevent erosion 
 Improve driveway entrances by setting‐back gates  
 Replacing in‐channel diversion flashboards with a gate to automate operations 
 Replacing in‐channel access slab over diversion with a metal grate to maintain vehicular 

access while improving flow conditions 
 

Phase IV: Devil’s Gate Water Conservation 
 
The project improvements include: 

 Installing a pump to the upstream face of Devil’s Gate Dam  
 Installing  27,000  feet  of  30‐inch  reinforced  concrete  pipe within  the  right  of way  of 

public  streets  from  Devil’s  Gate  Dam  to  Eaton  Wash  near  Eaton  Wash  Dam  and 
Reservoir  

 Installing an outlet structure at Eaton Wash 
 

Phase V: Devil’s Gate Reservoir Sediment Removal and Management 
 

 Removing up to 4 million cubic yards of sediment from the reservoir area by means of 
either trucking, sluicing, flow assisted sediment transport, or a combination 

 Establishing a  reservoir configuration more  suitable  for  routine maintenance activities 
including sediment management 

 
Task 9.3: Performance Testing and Demobilization  
 
During  Project  construction,  elements  such  as  control  gates  will  be  shop  tested  prior  to 
installation.     On site  testing will  include  taking concrete cylinders  to verify strength.   Dowels 
used to anchor into existing concrete on the Dam will be “pull tested” to verify bond strength. 
Construction  inspectors will review material data sheets and product  labels to verify supplied 
materials match those specified in the design documents. 
 
DSOD will inspect construction work on the Dams to ensure compliance with design. 
 
A construction subtask will  include system  integration of control systems.   The system will be 
tested  upon  installation.    Gates  and  the  pump  will  also  be  tested  prior  to  contractor 
demobilization.  During the following storm seasons, an adaptive management approach will be 
implemented to fine tune the system for optimizing stormwater management and groundwater 
recharge. 
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Contractor demobilization will only occur after final inspection and completion of all punch list 
items identified during final walk through. 
 

e) Environmental Compliance/Mitigation/Enhancement 

 
The  total  Environmental  Compliance/Mitigation/Enhancement  costs  for  each  project 
component are listed in the following table and they are further itemized in Appendix 4‐A. 
The Environmental Compliance/Mitigation/Enhancement costs are itemized in Appendix 4‐A. 

Project Component  
Requested 

Grant 
Amount 

LACFCD Funds
(Funding 
Match) 

Other 
State 
Funds 

Total Cost 
% 

Funding 
Match 

 Phase I‐Eaton Wash 
Spreading Grounds 
Improvements  

$0  $32,000  $0  $32,000  100% 

 Phase II‐Eaton Wash 
Dam Rehabilitation 

Project  

$0  $120,500  $0  $120,500  100% 

 Phase III‐Eaton Wash 
Spreading Grounds 
Intake Improvement 

and Basin Enlargement  

$0  $60,000  $0  $60,000  100% 

 Phase IV‐ Devil’s Gate 
Water Conservation  

$0  $200,000  $0  $200,000  100% 

 Phase V‐Devil’s Gate 
Reservoir Sediment 

Removal and 
Management  

$1,980,000  $1,020,000  $0  $3,000,000  34% 

 Total for PROJECT  
$1,980,000  $1,432,500  $0  $3,412,500  42% 

 
Task 10: Environmental Compliance/Mitigation/Enhancement 
 
The  final  construction  specifications  will  include  environmental  compliance  measures  as 
required  by  the  environmental  documents  and  permits.    During  construction,  the  District’s 
Construction  Division  will  designate  an  environmental  compliance  inspector  to  ensure  the 
contractor  adheres  to  the  required  compliance  measures.  Any  required  environmental 
mitigation or enhancement  identified  in  the document or permits, but not  a part of Project 
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construction, will  be  implemented  by  the District  through  in‐house  forces  or  by  a  qualified 
specialist or contractor through a separate contract.   
The following is a list of the current status of this task per Project component: 

 

 Phase I, Eaton Wash Spreading Grounds Improvements‐100% complete 

 Phase II, Eaton Wash Dam Rehabilitation Project‐30% complete 

 Phase  III,  Eaton  Wash  Spreading  Grounds  Intake  Improvement  and  Basin 
Enlargement‐0% complete 

 Phase IV, Devil’s Gate Water Conservation‐0% complete 

 Phase  V,  Devil’s  Gate  Reservoir  Sediment  Removal  and  Management‐0% 
complete 

 

f) Construction Administration  

 
The  total  Construction  Administration  costs  for  each  Project  component  are  listed  in  the 
following table. Based on past projects this cost is estimated between 8 to 10 percent of each 
Project Component’s estimated construction contract cost.  

Project Component  
Requested 

Grant 
Amount 

LACFCD Funds 
(Funding 
Match) 

Other 
State 
Funds 

Total Cost 
% 

Funding 
Match 

 Phase I‐Eaton Wash 
Spreading Grounds 
Improvements  

$0  $431,770  $0  $431,770  100% 

 Phase II‐Eaton Wash 
Dam Rehabilitation 

Project  

$0  $352,784  $0  $352,784  100% 

 Phase III‐Eaton Wash 
Spreading Grounds 
Intake Improvement 

and Basin Enlargement  

$0  $250,000  $0  $250,000  100% 

 Phase IV‐ Devil’s Gate 
Water Conservation  

$0  $1,044,800  $0  $1,044,800  100% 

 Phase V‐Devil’s Gate 
Reservoir Sediment 

Removal and 
Management  

$1,773,600  $1,352,800  $0  $3,126,400  43% 

 Total for PROJECT  
$1,773,600  $3,432,154  $0  $5,205,754  66% 
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Task 11: Construction Administration 
 
The District has a dedicated Construction Division that administers numerous civil construction 
projects every  year  in  conformance with  the Public Contracting Code.   Construction Division 
Staff will manage the Project construction contract process and  implementation. Construction 
administration  activities  will  include  general  preparation  of  construction  documents, 
advertisement for bids, award of construction contracts, construction contract administration, 
and construction inspection.   
 

The following is a list of the current status of this task per Project component: 
 

 Phase I, Eaton Wash Spreading Grounds Improvements‐100% complete 

 Phase II, Eaton Wash Dam Rehabilitation Project‐30% complete 

 Phase  III,  Eaton  Wash  Spreading  Grounds  Intake  Improvement  and  Basin 
Enlargement‐0% complete 

 Phase IV, Devil’s Gate Water Conservation‐0% complete 

 Phase  V,  Devil’s  Gate  Reservoir  Sediment  Removal  and  Management‐0% 
complete 

 

g) Other Costs 

 

There are no other costs anticipated at this time. 

 

h) Construction/Implementation Contingency 

 
The  total  Construction/Implementation  costs  for  each  Project  component  are  listed  in  the 
following  table.   This cost  is estimated at 10 percent of each Project Component’s estimated 
construction  contract  cost.    Phase  I  has  no  contingency  costs  listed  since  this  project  is 
complete.    These  costs  include  funds  to  handle  unknown  and  unspecified  conditions 
encountered during construction or implementation of the Project.   
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Project Component 
Requested 

Grant Amount 

LACFCD Funds 

(Funding Match)

Other 

State 

Funds 

Total Cost 

% 

Funding 

Match 

Phase I‐Eaton Wash 

Spreading Grounds 

Improvements 

$0  $0  $0  $0  0% 

Phase II‐Eaton Wash Dam 

Rehabilitation Project 

$0  $352,784  $0  $352,784  100% 

Phase III‐Eaton Wash 

Spreading Grounds 

Intake Improvement and 

Basin Enlargement 

$0  $250,000  $0  $250,000  100% 

Phase IV‐ Devil’s Gate 

Water Conservation 

$0  $1,300,000  $0  $1,300,000  100% 

Phase V‐Devil’s Gate 

Reservoir Sediment 

Removal and 

Management 

$0  $3,908,000  $0  $3,908,000  100% 

Total for PROJECT  $0  $5,810,784  $0  $5,810,784  100% 

 

   



Greater Los Angeles County Region    Attachment  4

Devil’s Gate and Eaton 
Stormwater  Flood Management Project  

  Budget

 

 

Proposition 1E Grant Proposal    February 2013 
  4‐20 
 

Summary Budget‐Table 6 
 
The Project’s Summary Budget table  is  listed below.   Each row  is completed for the  individual 
Project components.  The funding match is also shown.   
 

Individual Project 
Component 

Requested 
Grant 
Amount 

Cost Share: Non‐State 
Fund Source 

Los Angeles County 
Flood Control District 

Funds 
(Funding Match) 

Cost Share: 
Other 

State Fund 
Source* 

Total Cost 
% Funding 
Match 

   Grand Total  Grand Total  Grand Total  Grand Total   

   (Sum rows 

(a) through 

(h) for each 

column in 

Table 5) 

(Sum rows (a) through 

(h) for each column in 

Table 5) 

(Sum rows 

(a) through 

(h) for each 

column in 

Table 5) 

(Sum rows (a) 

through (h) 

for each 

column in 

Table 5) 

 

Phase I‐Eaton Wash 
Spreading Grounds 
Improvements 

$0  $2,832,267  $0  $2,832,267  100% 

Phase II‐Eaton Wash 
Dam Rehabilitation 
Project 

$62,800  $4,616,385  $0  $4,679,185  99% 

Phase III‐Eaton Wash 
Spreading Grounds 
Intake Improvement 
and Basin Enlargement 

$0  $3,645,600  $0  $3,645,600  100% 

Phase IV‐ Devil’s Gate 
Water Conservation 

$0  $16,675,400  $0  $16,675,400  100% 

Phase V‐Devil’s Gate 
Reservoir Sediment 
Removal and 
Management 

$29,937,200  $21,988,000  $0  $51,925,200  42% 

Grand Total (Sum rows 
(a) through (h) for each 
column) 

$30,000,000  $49,757,651  $0  $79,757,651  62% 

 


