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Unit Quantity Unit Cost
Temescal Wash Bank Stabilization

Erosion Control, Intolerant Zone - Remediation Method 1
Excavation CY 34,400       1.50$      51,600$          
Slope Reconstruction CY 40,800       2.00$      81,600            
GeoGrid Pillows - Tensar UX 1700 SY 53,200       5.50$      292,600          
Surficial Underlayment Armoring - Tensar BX 1100 SY 14,500       2.00$      29,000            
Geo Netting SY 82,700       0.50$      41,350            
Back Drain - Sch 40 Perf PVC Mirafi 140N  wrapped LF 600            9.00$      5,400              

Erosion Control, Semi-Tolerant Zone - Remediation Method 2
Excavation CY 57,800       1.50$      86,700            
Slope Reconstruction CY 28,900       2.00$      57,800            
GeoGrid Pillows - Tensar UX 1700 SY 36,400       5.50$      200,200          
Surficial Underlayment Armoring - Tensar BX 1100 SY 15,000       2.00$      30,000            
Geo Netting SY 70,200       0.50$      35,100            
Back Drain - Sch 40 Perf PVC Mirafi 140N  wrapped LF 800            9.00$      7,200              

Erosion Control, Tolerant Zone - Remediation Method 3
Excavation CY 2,200         1.50$      3,300              
Slope Reconstruction CY 1,100         2.00$      2,200              
Toe Trench - Tensar BX 1200 SY 4,000         3.00$      12,000            
Crushed Base CY 1,300         20.00$    26,000            
Geo Netting SY 3,300         0.50$      1,650              

Erosion Control, Tolerant Zone - Remediation Method 4
Excavation CY 37,300       1.50$      55,950            
Slope Finish SF 97,300       0.10$      9,730              
Rip-Rap Placement along Toe of  Wash CY 2,700         70.00$    189,000          

Erosion Control, Intolerant Zone - Standard Rip Rap
Excavation CY 24,400       1.50$      36,600            
Slope Reconstruction CY 28,800       2.00$      57,600            
Rip-Rap CY 2,600         70.00$    182,000          

Erosion Control, Transition between Zones - Standard Rip Rap CY 200          70.00$   14,000            

Subtotal 1,508,580$     
Contingency 15% 226,287          
Total Hard Costs 1,734,867$     
Soft Costs 15% 260,230          

Total 1,995,097$            

Bedford Wash Sediment Basin
Right-of-Way Acquisition, 5 Acres (TCP-8 In-Kind) SF 217,800     2.00$      435,600$        
Sedimentation Control

Excavation CY 115,000     1.50$      172,500$        
Rip-Rap CY 3,200         70.00$    224,000          
Low Flow Stream Bed SF 38,500       0.15$      5,775              
Trash / Timber Pile Flow Retardation Barrier FT 200          15.00$   3,000              

Subtotal 840,875$        
Contingency 15% 126,131          

Total Hard Costs 967,006$        
Soft Costs 15% 145,051          

Total 1,112,057$            

Total
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Bedford Wash / Temescal Canyon Road Crossing
Bank / Channel Stabilization

Excavation CY 23,000       2.50$      57,500$          
Embankment CY 18,000       2.50$      45,000            
Channel Lining (Interlocking Pavers or Concrete) CY 145            400.00$   58,000            
Inlet/Outlet Structures Rip-Rap EA 2                75,000$      150,000          

Bedford Wash / TCR Road Crossing
Bridge Deck SF 5,880         200.00$   1,176,000       

Miscellaneous
Right-of-Way Acquisition SF 43,000       5.00$      215,000          
Protect Existing Utility Lines EA 1                100,000$    100,000          
Chain Link Fencing LF 1,100       15.00$   16,500            

Subtotal Bedford Wash / Temescal Canyon Road Crossing 1,818,000$     
Contingency 15% 272,700          
Total Hard Costs 2,090,700$     
Soft Cost to Date 103,000          
Additional Soft Costs 10% 209,070          

Total (City of Corona will contribute 25%) 2,402,770$            

Temescal Wash Environmental Restoration 
Initial 12.8 Acres

Arundo Removal Cit & Mulch (RCRCD In-kind) 84,480$          
TC Wash 1.7 ac created wetlands 29,450            
Conservation Easement (TCP-8 In-Kind) 226,860          
Study/restoration Plan (est.) 6,000              
Amendment to 404, 401, 1603 Permits (est.) 6,000              

Additional 20.3 Acres 
West Side (1 gal plant) Plant 7,102 10.00$    71,020            
East Side (1 gal plant) Plant 13,583 10.00$   135,830          

Total 559,640$               

Bedford Wash Environmental Restoration 
Sediment Basin Riparian Planting (2 ac) 500 1 gal plant per acre Plant 1,000 10.00$    10,000$          
Study/restoration Plan (est.) 6,000              
Amendment to 404, 401, 1603 Permits (est.) 6,000              

22,000$                 
Other
LOMAR & CLOMAR (est.) 15,000$          
Environmental Monitoring 22,000            

37,000$                
6,128,564$            

Project Administration 5% 306,428                 

Estimated Total Project Costs 6,434,992$            

Amount of FPCP Grant Funds Requested 5,000,000$            
Amount of Local Funds Contributed

City of Corona 600,693$               
Amount of In-kind Contributions

RCRCD 84,480$          
TCP-8 662,460          746,940$               

Additional Funding Sources
TCP-8 87,360$                 

Total Sources of Funds 6,434,992$            


