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Special Provisions 
FOR CONSTRUCTION ON 

AMETHYST BASIN 
Southwest corner of Amethyst Road and Sycamore Street 

LENGTH:  30 Acres 
WORK ORDER:  F01328 

AREA:  Victorville 
SYSTEM NO.:  4-101- 

For use in connection with the following publications of the State of California, 
Department of Transportation: 

1. Standard Specifications and Standard Plans dated May 2006. 

2. Labor Surcharge and Equipment Rental Rates effective on the date work 
is accomplished. 

 
 
 
 
 

 
 

COUNTY OF SAN BERNARDINO 
DEPARTMENT OF PUBLIC WORKS 

 
-- FLOOD CONTROL DISTRICT -- 

 
 
 

 
 
 
 
 

 



 

These Special Provisions, prepared for construction of 

AMETHYST BASIN 
Southwest corner of Amethyst Road and Sycamore Street 

LENGTH:  30 Acres 
WORK ORDER:  F01328 

AREA:  Victorville 
SYSTEM NO.:  4-101- 

have been recommended for approval under the direction of the 
following: 

 

    

Director Of Public Works Date: 

have been prepared by or under the direction of the following 
Registered Engineers: 

 

    

Chief Design Engineer Date: 
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NOTICE TO CONTRACTORS 

NOTICE IS HEREBY GIVEN that the Board of Supervisors of the San Bernardino County 
Flood Control District, State of California, will receive sealed proposals until 

         

in the building of: 

San Bernardino County Department of Public Works 
Front Reception Desk 

825 East 3rd Street 
San Bernardino, CA 92415-0835 

Proposals in response to this solicitation can be submitted through the County of San 
Bernardino Electronic Procurement Network (ePro) https://epro.sbcounty.gov/epro/ or in 
person at the San Bernardino County Department of Public Works.  All bidders must register 
with the ePro system prior to the date and time to receive sealed proposals or they will 
be disqualified. 

at which time they will be transmitted, publicly opened and declared in the Contracts Division 
Office (Room 147) for construction on flood control facilities in accordance with the 
specifications therefore, to which special reference is made as follows: 

AMETHYST BASIN 
Southwest corner of Amethyst Road and Sycamore Street 

LENGTH:  30 Acres 
WORK ORDER:  F01328 

AREA:  Victorville 
SYSTEM NO.:  4-101- 

The work, in general, consists of constructing a basin with combined detention and recharge 
capabilities, including the construction of associated inlet and outlet structures, channels 
and/or closed conduits, transition structures, wingwalls, headwalls, cutoff walls, basin 
embankments, weaken dikes, emergency spillways, grate inlets, access roadways along tops 
of the embankments and around the basins, access ramps to the basin floor, and doing other 
work appurtenant thereto. 

This project requires a Class A contractor’s license. 

FLOOD CONTROL DISTRICT PROJECT 

*********************************************************************************************************** 
SPECIAL NOTICE 

Attention is directed to the requirements of the Special Provisions regarding the San 
Bernardino County Equal Employment Opportunity Program and the Emerging Small 
Business Enterprise (ESBE) Program requirements for the project. 
*********************************************************************************************************** 
A pre-bid meeting is scheduled for 
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at 825 East Third Street, San Bernardino, California, Contracts Division, Room 147. All 
bidders and interested ESBE firms are requested to attend this meeting. 

This meeting is to inform potential contractors and subcontractors of the scope and 
requirements of the ESBE Program. 

NOTICE:  BIDDERS MUST OBTAIN BIDDING DOCUMENTS AND PREPARE THEIR BIDS 
ON FORMS OBTAINED DIRECTLY FROM THE SAN BERNARDINO COUNTY 
DEPARTMENT OF PUBLIC WORKS OR FROM THE COUNTY OF SAN BERNARDINO 
ELECTRONIC PROCUREMENT NETWORK (ePRO) https://epro.sbcounty.gov/epro/. BIDS 
PREPARED ON FORMS OBTAINED FROM OTHER SOURCES WILL NOT BE ACCEPTED. 
BIDDERS MUST BE LISTED ON THE OFFICIAL PLAN HOLDERS LIST AT THE TIME BIDS 
ARE PUBLICLY OPENED. BIDS RECEIVED FROM BIDDERS WHO ARE NOT LISTED ON 
THE OFFICIAL PLAN HOLDERS LIST WILL NOT BE ACCEPTED. 

Bids shall be prepared in accordance with the provisions of the Standard Specifications of the 
State of California, Department of Transportation, dated May 2006, and these special 
provisions. The bids must also be accompanied cash, cashier's check, certified check or 
bidder's bond executed by an admitted surety insurer, made payable to the San Bernardino 
County Flood Control District in the amount of at least ten percent of the amount of the bid 
given as guarantee the bidder will enter into a contract. The contract shall be signed by the 
successful bidder and returned within 10 days, and the contract bonds, copy of insurance 
policies, and Certificates of Insurance, with documents to verify any self-insurance coverage 
shall be provided within 10 days, not including Saturdays, Sundays and legal holidays, after 
the bidder has received the contract for execution. The Contractor shall begin work within 15 
days after the Notice to Proceed. 

The plans and special provisions may be obtained by interested parties direct or by mail at 
the following: 

San Bernardino County Department of Public Works 
Contracts Division 

825 East 3rd Street, Room 147 
San Bernardino, CA 92415-0835 

8:00 a.m. until noon, and 1:00 p.m. until 5:00 p.m. 
Monday through Friday with the following exceptions: 

The office will be closed       

Upon payment as follows: Plans (CD) and Special Provisions (CD) $8.00 per set or Plans (CD) 
and Special Provisions (Hard Copy) $20.00 per set or Plans (Hard Copy) and Special 
Provisions (Hard Copy) $64.00 per set, plus a mailing charge of $3.35 per set (Hard Copy) or 
$1.75 per set (CD), if mailed. Special mailing charge (Express): $6.50 (Hard Copy) or $5.65 
(CD). This price includes sales tax. It is recommended the Plans and Special Provisions be 
picked up in lieu of mailing due to unforeseen mailing time periods. Bid Documents are also 
available at no cost to the bidder in ePro. Cross Sections are included. A Geotechnical 
Report is included. 

With the purchase, a return address must be furnished which the purchaser thereby agrees is 
sufficient to reach him. Please note that, upon payment of the purchase price, the plans and 
special provisions become the property of the purchaser and are not to be returned to the 
District for refund. 
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BONDS: The successful bidder will be required to furnish a Labor and Materials Bond and a 
Faithful Performance Bond, each in a penal sum equal to one hundred percent of the contract 
price. 

Notice is hereby given that the successful bidder who is awarded the contract may avail 
himself to Public Contract Code Section 22300 which allows substitute securities to be 
deposited in lieu of retention payments withheld to insure performance. 

ePRO: Attention is directed to Section 2, “Proposal Requirements and Conditions” regarding the 
County of San Bernardino’s new Electronic Procurement Network (ePro)  system. THIS SYSTEM 
REQUIRES NEW REGISTRATION FOR ALL VENDORS DOING BUSINESS WITH THE 
COUNTY. 

EQUAL EMPLOYMENT OPPORTUNITY: Contractor shall comply with Executive Orders 
11246, 11375, 11625, 12138, 12432, 12250, Title VII of the Civil Rights Act of 1964, the 
California Fair Housing and Employment Act, County Policy and other applicable federal, state 
and County laws, regulations and policies relating to equal employment and contracting 
opportunities, including laws and regulations hereafter enacted. 

EMERGING SMALL BUSINESS ENTERPRISE:  Contractors are required to comply with the 
San Bernardino Country Emerging Small Business Enterprise (ESBE) Program. Questions 
regarding the ESBE Program should be directed to the Department of Public Works, Contracts 
Division at (909) 387-7920. 

CONFLICT OF INTEREST AND FORMER COUNTY OFFICIALS: Attention is directed to the 
Conflict of Interest and Former County Officials requirements in the special provisions. 

IRAN CONTRACTING ACT OF 2010 (Public Contract Code Sections 2200 et seq.) 
(Applicable only to Contracts of One Million Dollars ($1,000,000) or More): In accordance 
with Public Contract Code section 2204(a), the bidder certifies that at the time the bid is 
submitted, the bidder signing the bid is not identified on a list created pursuant to subdivision 
(b) of Public Contract Code section 2203 as a person (as defined in Public Contract Code 
section 2202(e)) engaging in investment activities in Iran described in subdivision (a) of Public 
Contract Code section 2202.5, or as a person described in subdivision (b) of Public Contract 
Code section 2202.5, as applicable. 

PREVAILING WAGES: Pursuant to Section 1773 of the Labor Code, the general prevailing 
rates of wages in the County of San Bernardino have been determined and are listed in the 
State of California Department of Transportation publication “General Prevailing Wage Rates.” 
The Contractor and subcontractors shall not pay less than the prevailing wage. 

Copies of the prevailing wage rates are on file at the Office of Department of Public Works and 
shall be made available to any interested party on request. A copy of the determination of the 
director of prevailing rate of per diem wages shall be posted at each job site.  

STATE CONSTRUCTION BOND & WEEKLY ELECTRONIC CERTIFIED PAYROLL RECORDS: 
This project may be funded in whole or in part from a bond issued by the State to fund public works 
projects.  As a result, if this project is funded in whole or in part from a bond issued by the State, the 
following requirements shall apply:  This project is subject to the requirements of Division 2, Part 7, 
Chapter 1 of the California Labor Code and Title 8, Division 1, Chapter 8, Subchapter 4.5 of the 
California Code of Regulations.  Under the above-cited Chapter of the Labor Code and Subchapter 
of the California Code of Regulations, this project is subject to monitoring by the Compliance 
Monitoring Unit (CMU) of the California Department of Industrial Relations, Division of Labor 
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Standards Enforcement.  In addition, under the above-cited Chapter of the Labor Code and 
Subchapter of the California Code of Regulations, the prime contractor (and their subcontractors via 
the prime) shall submit on a weekly basis electronic certified payroll reports directly to the CMU and 
the San Bernardino County Flood Control District using the eCPR system – My LCM.  Further, the 
prime contractor (and their subcontractors via the prime) shall submit directly to the CMU accurate 
payroll records within 10 days of any separate request by the CMU.  Also, the prime contractor shall 
post at the project site throughout the term of the contract a notice that contains the language 
provided in section 16451(d) of Title 8 of the California Code of Regulations. 

 

PAYMENT BY ELECTRONIC FUND TRANSFER: Contractor shall accept all payments from 
County via electronic funds transfer (EFT) directly deposited into the Contractor’s designated 
checking or other banking account. Contractor shall promptly comply with directions and 
accurately complete forms provided by County required to process EFT payments. 

 

  GERRY NEWCOMBE 
  FLOOD CONTROL ENGINEER 

 By:  
 
  DAVID R. DOUBLET, P. E., Chief 
  Contracts Division 

 DATE:         
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SAN BERNARDINO COUNTY FLOOD CONTROL DISTRICT 
SPECIAL PROVISIONS FOR CONSTRUCTION ON 

AMETHYST BASIN 
Southwest corner of Amethyst Road and Sycamore Street 

LENGTH:  30 Acres 
WORK ORDER:  F01328 

AREA:  Victorville 
SYSTEM NO.:  4-101- 

Section 1. SPECIFICATIONS AND PLANS 

The work embraced herein shall be done in accordance with the Standard Specifications and 
Standard Plans of the State of California, Department of Transportation dated May 2006, 
insofar as the same may apply, and in accordance with the following special provisions. 

In case of conflict between the Standard Specifications and these special provisions, the 
special provisions shall take precedence over and be used in lieu of such conflicting portions. 

Whenever in the Standard Specifications the following terms are used, they shall be 
understood to mean and refer to the following: 

1. Department of Transportation or State -- San Bernardino County Flood Control District. 

2. Chief Engineer, or Director of Department of Transportation -- The Flood Control Engineer 
acting either directly or through properly authorized agents, engineers, assistants, 
inspectors and superintendents, acting severally within the scope of the particular duties 
delegated to them. 

3. Attorney General -- The Board of Supervisors of the San Bernardino County Flood Control 
District. 

4. Laboratory -- Any laboratory authorized by the Flood Control District to test materials and 
work involved in the contract. 

5. Liquidated Damages -- In accordance with Section 8-1.07 of the Standard Specifications, 
the amount prescribed in Section 4 of the special provisions to be paid to the District 
pursuant to the indicated conditions. 

6. Engineer’s Estimate -- The lists of estimated quantities of work to be performed as 
contained in the contract documents. 

7. Highway -- The whole right of way or area which is reserved for and secured for use in 
constructing the roadway and/or flood control facilities and their appurtenances 

No change of definition in this section shall serve to alter references to State publications. 

Other terms appearing in the Standard Specifications and these special provisions shall have 
the intent and meaning specified in Section 1, "Definitions and Terms," of the Standard 
Specifications. 
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Section 2. PROPOSAL REQUIREMENTS & CONDITIONS 

2-1.01 GENERAL -- The bidder's attention is directed to the provisions in Section 2, "Proposal 
Requirements and Conditions," of the Standard Specifications and these special provisions for 
the requirements and conditions which bidder must observe in the preparation of the proposal 
form and the submission of the bid. 

In accordance with Public Contract Code Section 7106, a Noncollusion Declaration is included in 
the proposal. All bidders must review, sign and submit the Noncollusion Declaration with their bid. 
Bid’s that fails to include an executed Noncollusion Declaration shall be considered 
nonresponsive. 

The first sentence of the second paragraph of Section 2-1.05, "Proposal Forms," of the 
Standard Specifications is amended to read: 

The separate proposal form inserted in the book of special provisions shall be used in 
lieu of attached form. 

The fifth paragraph of Section 2-1.05, "Proposal Forms," of the Standard Specifications is 
deleted. 

The first paragraph of Section 2-1.06, “Rejection of Proposals,” of the Standard Specifications 
is amended to read as follows: 

Proposals shall be rejected if they have been transferred to another bidder, or if they show 
any alteration of form, additions not called for or if they are conditional or incomplete bids. 
Proposals may be rejected if there are erasures or irregularities of any kind. 

Section 2-1.07, “Proposal Guarantee,” of the Standard Specifications is superseded and replaced 
by the following: 

PROPOSAL GUARANTY 

 All bids/proposals shall be presented either under sealed cover or submitted through the 
County of San Bernardino Electronic Procurement Network (ePro) and accompanied by 
one of the following forms of bidder's security: 

 

Cash, a cashier's check, a certified check, or a bidder's bond executed by an 
admitted surety insurer, made payable to the County of San Bernardino. 

 
 The security shall be in an amount equal to at least 10 percent of the amount bid.  A bid 

will not be considered unless one of the forms of bidder's security is enclosed with it. 
 

 The bidder's bond shall conform to the bond form in the book entitled "Proposal and 
Contract" for the project and shall be properly filled out and executed.  The bidder's 
bond form included in that book may be used.  Upon request "Bidder's Bond" forms may 
be obtained from the Department. 

 

If the bid is submitted through the County of San Bernardino Electronic Procurement Network 
(ePro), bidder shall scan the bid security (bid bond) and submit the scanned copy with the bid 
submittal in ePro.  In addition, bidder shall mail or submit in person the original bid 
security, in a separate sealed envelope labeled “Bid Bond” with the title of the work and 
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the name of the bidder clearly marked on the outside, to:  Department of Public 
Works, 825 E. 3rd Street, Front Reception, San Bernardino, California, 92415-0835.  Any 
mailed or submitted bid security must be received on or before the time set for the 
opening of the bids. Bidder’s attention is directed to Section 2-1.02, “ePro,” of these Special 
Provisions for further details. 

 

Section 2-1.09, “Public Opening of Proposals,” of the Standard Specifications is superseded and 
replaced by the following: 

PUBLIC OPENING OF THE BID 

Bids (both paper and ePro) will be opened and read aloud publicly at the place and time set for 
the opening of bids in the Notice to Contractors or as revised in an Addendum.  All bids 
submitted to the Public Works Department in sealed envelopes will be opened and read.  All 
bids submitted in the ePro system will be opened from the system’s “encrypted lock box” and 
read.  The bid summary sheet referencing both paper bids and ePro bids will be available 
through ePro and/or the Public Works Department for all bidders to view. 

2-1.02 ePRO - Bids must be received by the designated date and time. An electronic bid can 
be submitted through the County of San Bernardino Electronic Procurement Network (ePro) 
https://epro.sbcounty.gov/epro/. Submittals in ePro will be opened from the system's 
“encrypted lock box” and evaluated as stated in this solicitation. If the bid is submitted through 
ePro, the bid may also be withdrawn OR retrieved, adjusted, and re-submitted by the bidder at 
any time prior to the scheduled deadline for submission of the bid. Paper responses will also 
be accepted at the location identified in the solicitation and can be withdrawn at any time prior 
to the scheduled deadline for submission of the bid. If the bid is submitted through ePro, the 
bidder acknowledges that its electronic signature is legally binding. All bidders must register 
with the ePro system prior to the date and time to receive the bid or they will be 
disqualified. Late or incomplete bids will be considered non responsive. System-related 
issues in ePro shall be directed to Vendor support at ePro.Vendors@buyspeed.com or at (855) 
800-5046. For procurement questions involving ePro, please contact the Purchasing 
Department at (909) 387·2060. NOTE:  If sending the bid or bid bond to the Public Works 
Department in a mail envelope (i.e. Federal Express, etc.) please enclose the bid and/or 
bond inside the mail envelope in a separately sealed envelope bearing the title of the 
project, the name of the bidder, and marked “Bid Proposal and/or Bid Bond”.  All mail, 
including Priority and Express Mail, sent via the U.S. Postal Service is received by the 
County's mail room then distributed to the Public Works Department.  This can cause a 
delay in the receipt of bids.  The County is not responsible for any delays caused by mail 
service to a different County location.  It is Bidder’s responsibility to ensure bids and bid 
bonds are received at the Public Works Department, 825 East 3rd Street, Front Reception 
Desk, San Bernardino, CA, on or before the time set for opening of bids. 
 
 
ONE PERCENT (1%) CONTRACT TRANSACTION CHARGE 
Bidders that submit a paper or electronic bid that results in a contract award in ePro shall pay 
the County of San Bernardino Purchasing Department a one percent (1.0%) Contract 
Transaction Charge (CTC). The CTC is the responsibility of the bidder. It is part of the bidder's 
unit pricing and cannot be charged directly to the County in the form of a separate line item.  
 
The CTC is defined as 1.0% of quarterly receipts under a contract transacted in ePro, minus 
any taxes or regulatory fees, credits, and shipping charges not included in the unit prices. The 
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transaction charge is only applicable to amounts actually received by the bidder during the 
quarter and is not applicable to amounts invoiced to County but not yet paid for. 
 
Receipts used in calculating the transaction charge are capped at $100,000. Therefore, the 
transaction charge is capped at $1,000 per eligible contract. Unless exempted during the 
solicitation process, the transaction charge applies to each contract, regardless of the number 
of concurrent active, or consecutive, contracts in place. At its option, the County may limit the 
applicability of the CTC to certain types of contracts. 

2-1.03 REQUIRED LISTING OF SUBCONTRACTORS -- The second paragraph of Section 2-
1.054, "Required Listing of Proposed Subcontractors," of the Standard Specifications is 
amended to read: 

A sheet for listing the subcontractors, as required herein, is included in the proposal. 

2-2 EMERGING SMALL BUSINESS ENTERPRISE (ESBE) PROGRAM - Bidder’s attention is 
directed to the provisions of San Bernardino County Policy 15-01 regarding the ESBE 
Program. 

Prime contractors are requested to contact the Department of Public Works, Contracts Division 
at (909) 387-7920 or facsimile to (909) 387-7927 to obtain a list of County registered ESBE 
subcontractors for participation in subwork or supply of goods needed for the project. 

 If any subcontracts are to be awarded, to the extent practicable, the prime bidder is requested 
to divide the work to be subcontracted into smaller tasks or quantities and to establish delivery 
and payment schedules that will permit maximum ESBE participation. 

Section 3. AWARD AND EXECUTION OF CONTRACT, BID 
PROTEST, EQUAL EMPLOYMENT OPPORTUNITY, 
CONFLICT OF INTEREST, FORMER COUNTY 
OFFICIALS AND IRAN CONTRACTING ACT OF 2010 

3-1.01 GENERAL -- The bidder’s attention is directed to the provisions in Section 3, “Award 
and Execution of Contract,” of the Standard Specifications and these special provisions for the 
requirements and conditions concerning the Award and Execution of Contract and the 
Affirmative Action Program. 

Paragraph 2 of Section 3-1.01, “Award of Contract,” of the Standard Specifications is amended to 
read as follows: 

The award of the contract, if it be awarded, will be to the lowest responsible bidder whose 
proposal complies with all the requirements prescribed. The award, if made, will be made 
within 60 days after the opening of the proposals. This period will be subject to extension for 
such further period as may be agreed upon in writing between the Department and the bidder 
concerned. 

Paragraph 2 of Section 3-1.02, “Contract Bonds,” of the Standard Specifications is amended to 
read as follows: 

Except as otherwise provided in Section 3248 of the Civil Code and Section 30154 of the 
Streets and Highways Code, both the payment bond and the performance bond shall be in a 
sum equal to the contract price.  The bond provider must be an admitted surety insurer 
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(Code of Civil Procedure section 995.311) authorized to do business in the State of 
California 

Paragraph 1 of Section 3-1.03, “Execution of Contract,” of the Standard Specifications is amended 
to read as follows: 

The contract shall be signed by the successful bidder and returned within 10 days, and the 
contract bonds, copy of insurance policies, and Certificates of Insurance, with documents to 
verify any self-insurance coverage shall be provided within 10 days, not including Saturdays, 
Sundays and legal holidays, after the bidder has received the contract for execution.  

Section 3-1.04, “Failure to Execute Contract,” of the Standard Specifications is amended to read 
as follows: 

Failure of the lowest responsible bidder, the second lowest responsible bidder, or the third 
lowest responsible bidder to execute the contract and file acceptable bonds as provided herein 
shall be just cause for the forfeiture of the proposal guaranty. The successful bidder may file 
with the County a written notice, signed by the bidder or the bidder's authorized representative, 
specifying that the bidder will refuse to execute the contract if it is presented. The filing of this 
notice shall have the same force and effect as the failure of the bidder to execute the contract 
and furnish acceptable bonds within the time hereinbefore prescribed. 

3-2.01  BID PROTEST -  Bid Protest:  Any bidder submitting a bid to the County for this 
Project may file a protest of the County’s proposed award of the contract for this Project, 
provided that each and all of the following are complied with: 

1. The bid protest is in writing. 

2. The bid protest is submitted to and received by the Department of Public Works, 825 E. 
Third Street., Room 147, San Bernardino, CA, 92415 before 4:00p.m. of the third 
business day following the bid opening.  Failure to timely submit a written protest 
shall constitute grounds for the County’s denial of the bid protest without consideration 
of the grounds stated in the bid protest and a waiver of the right to protest.  Untimely 
protests will not be accepted or considered.  

3. The written bid protest shall set forth, in detail, all grounds for the bid protest (including 
without limitation all facts, supporting documentation, legal authorities and argument in 
support of the grounds for the bid protest), the form of relief required and the legal basis 
for such relief.  Any grounds not set forth in the bid protest shall be deemed waived.  All 
factual contentions must be supported by competent, admissible and credible 
evidence.    The bid protests shall include the name of the project manager and the 
name and Work Order number of the bid Project.  Any bid protest not conforming to the 
foregoing shall be rejected as invalid. 

If a valid protest is timely filed and complies with the above requirements, the Department shall 
review and evaluate the bid protest.  All bidders, including the protesting bidder, shall have 
three business days to respond to the Department and to provide any information requested by 
the Department.  The Department shall respond to the protesting bidder and state the 
Department’s findings regarding the bid protest.  The Department Director’s decision shall be 
final, unless overturned by the Board of Supervisors. 
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3-3.01  SAN BERNARDINO COUNTY EQUAL EMPLOYMENT OPPORTUNITY 
PROGRAM -- CONTRACTOR shall comply with Executive Orders 11246, 11375, 11625, 
12138, 12432, 12250, Title VII of the Civil Rights Act of 1964, the California Fair Housing and 
Employment Act, County Policy and other applicable federal, state and COUNTY laws, 
regulations and policies relating to equal employment and contracting opportunities, including 
laws and regulations hereafter enacted. 

3-4.01  CONFLICT OF INTEREST - Contractor shall make all reasonable efforts to ensure 
that no County officer or employee, whose position in the County enables him/her to influence 
any award of this contract or any competing offer, shall have any direct or indirect financial 
interest resulting from the award of this contract or shall have any relationship to the 
Contractor or officer or employee of the Contractor. 

3-5.01  FORMER COUNTY OFFICIALS - Contractor must provide information on former 
County of San Bernardino Administrative officials (as defined below) who are employed by or 
represent their business.  The information provided must include a list of former County 
Administrative Officials who terminated County employment within the last five years and who 
are now officers, principals, partners, associates or members of the business. 

This information should also include the employment and/or representative capacity and the 
dates these individuals began employment with or representation of their business.  For 
purposes of this section, “County Administrative Official” is defined as a member of the Board 
of Supervisors or such officer’s staff, group head, assistant department or group head, or any 
employee in the Exempt Group, Management Unit or Safety Management Unit. 

Failure to provide this information may result in the proposal being deemed non-responsive. 

3-6.01 IRAN CONTRACTING ACT OF 2010 (Public Contract Code Sections 2200 et 
seq.) (Applicable only to Contracts of One Million Dollars ($1,000,000) or More): 

In accordance with Public Contract Code section 2204(a), the Contractor certifies that at the 
time the Contract is signed, the Contractor signing the Contract is not identified on a list 
created pursuant to subdivision (b) of Public Contract Code section 2203 as a person (as 
defined in Public Contract Code section 2202(e)) engaging in investment activities in Iran 
described in subdivision (a) of Public Contract Code section 2202.5, or as a person described 
in subdivision (b) of Public Contract Code section 2202.5, as applicable.  
 
Contractors are cautioned that making a false certification may subject the Contractor to civil 
penalties, termination of existing contract, and ineligibility to bid on a contract for a period of 
three (3) years in accordance with Public Contract Code section 2205. 

 

Section 4. BEGINNING OF WORK, TIME OF COMPLETION AND 
LIQUIDATED DAMAGES 

4-1.01 -- Attention is directed to the provisions in Section 8-1.03, "Beginning of Work," in 
Section 8-1.06, "Time of Completion," and in Section 8-1.07, "Liquidated Damages," of the 
Standard Specifications and these special provisions. 

The contractor shall submit all required submittals necessary to begin work within 7 days after 
contract award. Failure to provide the required submittals within the specified time frame shall 
subject the contractor to immediate issuance of the Notice to Proceed as detailed below and 
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working days will commence to be charged accordingly. The issuance of the Notice to Proceed is 
at the sole discretion of the County. 

The Contractor shall begin work within 15 days after the Notice to Proceed. The First Working 
Day Designated will be the date of the Notice to Proceed or the date of beginning work, 
whichever is later. In no case will the First Working Day Designated be later than 15 days after 
the Notice to Proceed. The Contractor shall diligently prosecute the work to completion before 
the expiration of 

  ONE HUNDRED AND EIGHTY ( 180 ) WORKING DAYS  

after the First Working Day Designated. 

The Contractor shall pay the Flood Control District the sum of 

  TWENTY FIVE HUNDRED  DOLLARS ( $2,500.00 ) PER DAY  

for each and every calendar day's delay in finishing the work in excess of the number of 
working days prescribed above. 

Section 5. GENERAL 

Section 5-1. MISCELLANEOUS 

5-1.01  LABOR NONDISCRIMINATION -- Attention is directed to the following Notice that is 
required by Chapter 5 of Division 4 of Title 2, California Code of Regulations. 

NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM 
(GOV. CODE, SECTION 12990) 

Your attention is called to the "Nondiscrimination Clause" set forth in Section 7-1.01A(4), "Labor 
Nondiscrimination" of the Standard Specifications, and to the "Standard California 
Nondiscrimination Construction Contract Specifications" set forth therein. 

5-1.02  PREVAILING WAGE -- Attention is directed to Section 7-1.01A(2), "Prevailing 
Wage," and Section 7-1.01A(3), "Payroll Records," of the Standard Specifications.  

Copies of the prevailing wage rates are on file at the Office of Department of Public Works and 
shall be made available to any interested party on request. A copy of the determination of the 
director of prevailing rate of per diem wages shall be posted at each job site. 

5-1.02A   WEEKLY CERTIFIED PAYROLLS REQUIRED: - Attention is directed to Section 7-
1.01A(3), "Payroll Records," of the Standard Specifications and these Special Provisions. 

Certified payroll records are required to be submitted weekly to the Engineer during the term of 
construction. Sanctions shall be assessed against the prime contractor for failure to submit 
adequate payroll records as provided in Section 7-1.01A(3), "Payroll Records," of the Standard 
Specifications. Payroll violations are required to be reported to the state and/or federal 
government. 

5-1.02B   STATE CONSTRUCTION BOND & WEEKLY ELECTRONIC CERTIFIED PAYROLL 
RECORDS:  

This project may be funded in whole or in part from a bond issued by the State to fund public works 
projects.  As a result, if this project is funded in whole or in part from a bond issued by the State, the 
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following requirements shall apply: This project is subject to the requirements of Division 2, Part 7, 
Chapter 1 of the California Labor Code and Title 8, Division 1, Chapter 8, Subchapter 4.5 of the 
California Code of Regulations.  Under the above-cited Chapter of the Labor Code and Subchapter 
of the California Code of Regulations, this project is subject to monitoring by the Compliance 
Monitoring Unit (CMU) of the California Department of Industrial Relations, Division of Labor 
Standards Enforcement.  In addition, under the above-cited Chapter of the Labor Code and 
Subchapter of the California Code of Regulations, the prime contractor (and their subcontractors via 
the prime) shall submit on a weekly basis electronic certified payroll reports directly to the CMU and 
the San Bernardino County Flood Control District using the eCPR system – My LCM.  Further, the 
prime contractor (and their subcontractors via the prime) shall submit directly to the CMU accurate 
payroll records within 10 days of any separate request by the CMU.  To enroll in My LCM, obtain 
additional information and assistance, go to the third party non-government website at: 

https://app.mylcm.com 

Subcontractors may also enroll in My LCM at the above website. 

At the project site the contractor shall post throughout the term of the contract a notice (in English 
and Spanish) as required by, and containing the language provided in section 16451(d) of Title 8 of 
the California Code of Regulations.  The notice (in the form of posters) is available on the CMU 
website at http://www.dir.ca.gov/dlse/cmu/Forms_Publications_and_Resources.html, at the Division 
of Labor Standards Enforcement District Office or by e-mailing a request to CMU@dir.ca.gov . The 
notice will indicate to employees and others that the worksite falls under regulations of the 
CMU. The local CMU District Office is located at the following address: 

CMU District Office - San Bernardino  
464 W. Fourth Street, Room 348 
San Bernardino, CA 92401 
(909) 383-4334 
(909) 889-8120 

Failure to meet the requirements above will subject the contractor to sanctions/withholding of 
contract payments as allowed by law for any delinquent or inadequate certified payroll records. 
Payroll violations are required to be reported to the state and/or federal government. 

5-1.03 INDEMNIFICATION AND INSURANCE 
Section 7-1.12 of the Standard Specifications shall not apply. 

The Contractor’s obligations regarding indemnification and the requirements for insurance shall 
conform to this section of these Special Provisions. 

5-1.03A INDEMNIFICATION 

Indemnification – The Contractor agrees to indemnify, defend (with counsel reasonably 
approved by County) and hold harmless the County and its authorized officers, employees, 
agents and volunteers (Indemnitees) from any and all claims, actions, losses, damages, and/or 
liability arising out of this contract from any cause whatsoever, including the acts, errors or 
omissions of any person and for any costs or expenses incurred by the Indemnitiees on 
account of any claim except where such indemnification is prohibited by law.  This 
indemnification provision shall apply regardless of the existence or degree of fault of 
indemnitees.  The Contractor’s indemnification obligation applies to the Indemnitee’s “passive” 
negligence but does not apply to the Indemnitee’s “sole” or “active” negligence or “willful 
misconduct” within the meaning of Civil Code Section 2782. 
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Additional Insured – All policies, except for the Workers’ Compensation, Errors and 
Omissions and Professional Liability policies, shall contain endorsements naming the County 
of San Bernardino (a separate, legal public entity) and the San Bernardino County Flood 
Control District (a separate, legal public entity), collectively referred to in this section as the 
County, and its officers, employees, agents and volunteers and the following as additional 
insureds with respect to liabilities arising out of the performance of services hereunder: 

   
   
   
   

The additional insured endorsements shall not limit the scope of coverage for the County to 
vicarious liability but shall allow coverage for the County to the full extent provided by the 
policy.  Such additional insured coverage shall be at least as broad as Additional Insured 
(Form B) endorsement form ISO, CG 201011 85. 

Waiver of Subrogation Rights – The Contractor shall require the carriers of required 
coverages to waive all rights of subrogation against the County, its officers, employees, 
agents, volunteers, contractors and subcontractors.  All general or auto liability insurance 
coverage provided shall not prohibit the Contractor and Contractor’s employees or agents from 
waiving the right of subrogation prior to a loss or claim.  The Contractor hereby waives all 
rights of subrogation against the County. 

Policies Primary and Non-Contributory – All policies required herein are to be primary and 
non-contributory with any insurance or self-insurance programs carried or administered by the 
County. 

Severability of Interests – The Contractor agrees to ensure that coverage provided to meet 
these requirements is applicable separately to each insured and there will be no cross liability 
exclusions that preclude coverage for suits between the Contractor and the County or between 
the County and any other insured or additional insured under the policy. 

Proof of Coverage – The Contractor shall furnish Certificates of Insurance to the County 
Department administering the contract evidencing the insurance coverage at the time the 
contract is executed, additional endorsements, as required shall be provided prior to the 
commencement of performance of services hereunder, which certificates shall provide that 
such insurance shall not be terminated or expire without thirty (30) days written notice to the 
Department, and Contractor shall maintain such insurance from the time Contractor 
commences performance of services hereunder until the completion of such services.  Within 
fifteen (15) days of the commencement of this contract, the Contractor shall furnish a copy of 
the Declarations page for all applicable policies and will provide complete certified copies of 
the policies and endorsements immediately upon request. 

Acceptability of Insurance Carrier – Unless otherwise approved by Risk Management, 
insurance shall be written by insurers authorized to do business in the State of California and 
must have a minimum Best’s Insurance Guide rating of “A-” and minimum Financial Size 
Category of “VII” according to A. M. Best Company, Inc., website http://www.ambest.com/. 

Deductibles and Self-Insured Retention – Any and all deductibles or self-insured retentions 
in excess of $10,000 shall be declared to and approved by Risk Management. 

Failure to Procure Coverage – In the event that any policy of insurance required under this 
contract does not comply with the requirements, is not procured or is canceled and not 
replaced, the County has the right but not the obligation or duty to cancel the contract or obtain 
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insurance if it deems necessary and any premiums paid by the County will be promptly 
reimbursed by the Contractor or County payments to the Contractor will be reduced to pay for 
County purchased insurance. 

Insurance Review – Insurance requirements are subject to periodic review by the County.  
The Director of Risk Management or designee is authorized, but not required, to reduce, waive 
or suspend any insurance requirements, whenever Risk Management determines that any of 
the required insurance is not available, is unreasonably priced, or is not needed to protect the 
interests of the County.  In addition, if the Department of Risk Management determines that 
heretofore unreasonably priced or unavailable types of insurance coverage or coverage limits 
become reasonably priced or available, the Director of Risk Management or designee is 
authorized, but not required, to change the above insurance requirements to require additional 
types of insurance coverage or higher coverage limits, provided that any such change is 
reasonable in light of past claims against the County, inflation, or any other item reasonably 
related to the County’s risk. 

Any change requiring additional types of insurance coverage or higher coverage limits must be 
made by amendment to this contract.  Contractor agrees to execute any such amendment 
within thirty (30) days of receipt. 

Any failure, actual or alleged, on the part of the County to monitor or enforce compliance with 
any of the insurance and indemnification requirements will not be deemed as a waiver of any 
rights on the part of the County. 

5-1.03B INSURANCE 

The Contractor agrees to provide insurance set forth in accordance with the requirements 
herein.  If the Contractor uses existing coverage to comply with these requirements and that 
coverage does not meet the specified requirements, the Contractor agrees to amend, 
supplement or endorse the existing coverage to do so.   

Without in anyway affecting the indemnity herein provided and in addition thereto, the 
Contractor shall secure and maintain throughout the contract term the following types of 
insurance with limits as shown: 

Workers’ Compensation/Employers Liability – A program of Workers’ Compensation 
insurance or a state-approved self-insurance program in an amount and form to meet all 
applicable requirements of the Labor Code of the State of California, including Employer’s 
Liability with $250,000 limits covering all persons including volunteers providing services on 
behalf of the Contractor and all risks to such persons under this contract. 

If Contractor has no employees, it may certify or warrant to the County that it does not 
currently have any employees or individuals who are defined as “employees” under the Labor 
Code and the requirement for Workers’ Compensation coverage will be waived by the 
County’s Director of Risk Management. 

With respect to Contractors that are non-profit corporations organized under California or 
Federal Law, volunteers for such entities are required to be covered by Workers’ 
Compensation insurance. 
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Commercial/General Liability Insurance – The Contractor shall carry General Liability 
Insurance covering all operations performed by or on behalf of the Contractor providing 
coverage for bodily injury and property damage with minimum combined single limits, per 
occurrence, as follows: 

CONTRACT AMOUNT MINIMUM COVERAGE 
Less than $1,000,000 $1,000,000 

$1,000,000 to $3,000,000 $3,000,000 
$3,000,000 to $5,000,000 $5,000,000 

Over $5,000,000 $10,000,000 

The policy coverage shall include: 

(a) Premises operations and mobile equipment. 
(b) Products and completed operations. 
(c) Broad form property damage (including completed operations). 
(d) Explosion, collapse and underground hazards. 
(e) Personal injury. 
(f) Contractual liability. 
(g) Two million dollars ($2,000,000) general aggregate limit. 

Automobile Liability Insurance – Primary insurance coverage shall be written on ISO 
Business Auto coverage form for all owned, hired and non-owned automobiles or symbol 1 
(any auto).  The policy shall have minimum combined single limit for bodily injury and property 
damage, per occurrence, as follows: 

CONTRACT AMOUNT MINIMUM COVERAGE 
Less than $1,000,000 $1,000,000 

$1,000,000 to $3,000,000 $3,000,000 
$3,000,000 to $5,000,000 $5,000,000 

Over $5,000,000 $10,000,000 

If the Contractor is transporting one or more non-employee passengers in performance of 
contract services, the automobile liability policy shall have a combined single limit of two million 
dollars ($2,000,000) for bodily injury and property damage per occurrence. 

If the Contractor owns no autos, a non-owned auto endorsement to the General Liability policy 
described above is acceptable. 

Umbrella Liability Insurance – An umbrella (over primary) or excess policy may be used to 
comply with limits or other primary coverage requirements.  When used, the umbrella policy 
shall apply to bodily injury/property damage, personal injury/advertising injury and shall include 
a ‘dropdown” provision providing primary coverage for any liability not covered by the primary 
policy.  The coverage shall also apply to automobile liability. 

Continuing Products/Completed Operations Liability Insurance – A policy with a limit of 
not less than five million dollars ($5,000,000) for each occurrence for at least three years 
following substantial completion of the work on projects over one million dollars ($1,000,000). 

Subcontractor Insurance Requirements – The Contractor agrees to require all parties or 
subcontractors, including architects or others it hires or contracts with related to the 
performance of this contract to provide insurance covering the contracted operations with the 
basic requirements and the insurance specifications for all contracts as delineated herein, 
(including waiver of subrogation rights) and naming the County as an additional insured.  The 
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Contractor agrees to monitor and review all such coverage and assumes all responsibility 
ensuring that such coverage is provided as required herein. 

5-1.04  NOT APPLICABLE 

5-1.05  NOT APPLICABLE 

5-1.06  SUBCONTRACTING -- Attention is directed to the provisions in Section 8-1.01, 
"Subcontracting," of the Standard Specifications, Section 2, "Proposal Requirements and 
Conditions" of these Special Provisions and Section 3, “Award and Execution of Contract, Equal 
Employment Opportunity, Conflict of Interest and Former County Officials” of these Special 
Provisions. 

5-1.07  PAYMENTS - Attention is directed to the provisions in Section 9-1.06, “Partial 
Payments,” and Section 9-1.065, “Payment of Withheld Funds,” of the Standard Specifications 
and these special provisions. 

County and Contractor acknowledge and agree that Public Contract Code section 7201 (added 
by Senate Bill 293) applies to all contracts entered into on or after January 1, 2012, between a 
public entity and an original contractor, between an original contractor and a subcontractor, 
and between all subcontractors thereunder relating to the construction of any public work of 
improvement.  Pursuant to Public Contract Code section 7201 the County will retain 5% of the 
payments made to Contractor and total retention proceeds withheld by County shall not 
exceed 5% of the contract price.  However, this limitation does not apply to amounts retained 
by County in the event of a good faith dispute or as required by law.  Contractor shall also 
comply with Public Contract Code section 7201 in its retention of payments/contract amount to 
subcontractors. 

The provisions of Public Contract Code Section 20104.50 dealing with the modification, 
performance, and payment of public works contracts are incorporated herein and a copy of 
these provisions is attached to these Special Provisions. 

The retention will be held for 35 days following the recordation of the Notice of Completion, at 
which time the County Auditor will issue a warrant for the withheld funds. 

Contractor shall accept all payments from County via electronic funds transfer (EFT) directly 
deposited into the Contractor’s designated checking or other banking account. Contractor shall 
promptly comply with directions and accurately complete forms provided by County required to 
process EFT payments. 

Contractor may, upon written request and at their expense, deposit substitute securities found 
in Government Code Section 16430 as authorized by the Public Contract Code Section 22300 
in lieu of retention monies withheld to insure performance. 

Partial payment for materials that are furnished but are not incorporated in the work may be made 
to the Contractor at the sole discretion of the Engineer. 

5-1.08  CLAIMS 
Section 9-1.10, "Arbitration," of the Standard Specifications is deleted in its entirety. 

Pursuant to Public Contract Code Section 20104(c), the current provisions of Article 1.5 of 
Chapter 1 of Part 3 of the Public Contract Code (commencing with Section 20104) dealing with 
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the mediation and arbitration of public works claims are incorporated herein and a copy of these 
provisions is attached to these Special Provisions. 

5-1.09  COORDINATION AND INTERPRETATION OF PLANS, STANDARD 
SPECIFICATIONS AND SPECIAL PROVISIONS -- The inclusion of copies of Standard Plans 
in these Special Provisions will not change the order of procedure stated in Section 5-1.04, 
“Coordination and Interpretation of Plans, Standard Specifications and Special Provisions,” of 
the Standard Specifications. 

5-1.10  SURFACE MINING AND RECLAMATION ACT -- Attention is directed to the 
Surface Mining and Reclamation Act of 1975, commencing in Public Resources Code, Mining 
and Geology, Section 2710, which establishes regulations pertinent to surface mining 
operations. 

Material from mining operations furnished for this project shall only come from permitted sites 
in compliance with the Surface Mining and Reclamation Act of 1975. 

The requirements of this section shall apply to all materials furnished for the project, except for 
acquisition of materials in conformance with Section 4-1.05, "Use of Materials Found on the 
Work," of the Standard Specifications. 

5-1.11  REMOVAL OF ASBESTOS AND HAZARDOUS SUBSTANCES -- When the 
presence of asbestos or hazardous substances is not shown on the plans or indicated in the 
specifications and the Contractor encounters materials which the Contractor reasonably 
believes to be asbestos or hazardous substance as defined in Sections 25117 and 25914.1 of 
the Health and Safety Code, and the asbestos or hazardous substance has not been rendered 
harmless, the Contractor may continue work in unaffected areas reasonably believed to be 
safe, and shall immediately cease work in the affected area and report the condition to the 
Engineer in writing. 

In accordance with Section 25914.1 of the Health and Safety Code, all such removal of 
asbestos or hazardous substances, including any exploratory work to identify and determine 
the extent of such asbestos or hazardous substance, will be performed by separate contract. 

If delay of work in the area delays the current controlling operation, the delay will be 
considered a right of way delay and the Contractor will be compensated for such delay as 
provided in Section 8-1.09, "Right of Way Delays," of the Standard Specifications. 

Section 6. (BLANK) 

Section 7. WARRANTY 

All work shall be warranted by the Contractor against defective workmanship and materials for 
a period of 1 year from the date the project is accepted by the Engineer. The Contractor shall 
replace or repair any such defective work in a manner satisfactory to the Engineer, after notice 
to do so from the Engineer, and within the time frame specified in the notice. If the Contractor 
fails to make such replacement or repairs within the time specified in the notice, the 
Department shall perform this work and the Contractor or the Contractor’s sureties shall be 
liable for the cost thereof. 
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Section 8. MATERIALS 

8-1.01 GENERAL -- Attention is directed to Section 6, "Control of Materials," of the Standard 
Specifications and these special provisions. 

All materials required to complete the work under this contract shall be furnished by the 
Contractor. 

Section 9. DESCRIPTION OF WORK 

The work, in general, consists of constructing a basin with combined detention and recharge 
capabilities, including the construction of associated inlet and outlet structures, channels 
and/or closed conduits, transition structures, wingwalls, headwalls, cutoff walls, basin 
embankments, weaken dikes, emergency spillways, grate inlets, access roadways along tops 
of the embankments and around the basins, access ramps to the basin floor, and other items 
or details not mentioned above that are required by the plans, Standard Specifications or these 
Special Provisions. 

Section 10. CONSTRUCTION DETAILS 

10-1.01 GENERAL REQUIREMENTS 

All work shall be done in substantial conformance to the improvement plans, the Standard 
Specifications of the State of California, Department of Transportation, the Standard Plans 
found in the Special Provisions and these Special Provisions. 

1. Contractor performing work on this project shall familiarize its self with the site and 
shall be solely responsible for any damage to existing facilities or dwelling resulting 
directly or indirectly from its operations, whether or not shown on the improvement 
plans. 

2. The Contractor’s working hours shall be limited to the hours between 7:00 a.m. 
and 5:00 p.m., Monday through Saturday, excluding recognized holidays. Deviation 
from normal working hours will not be allowed without prior consent of the 
Engineer, or his authorized representative. 

3. Upon receiving the notice to proceed, the Contractor is required to notify the 
various utility agencies of its planned activities and shall maintain contacts with 
agencies as necessary.  

4. The Contractor shall make every effort to minimize disruption to traffic and to 
residences and/or businesses that could be impacted by the project. The 
Contractor shall also provide necessary assistance to affected parties who need 
access to their mode of transportation.  

5. The Contractor shall notify all property owners of road closure conditions and 
status updates. 

6. The Contractor shall establish the order of paving, as appropriate, to maintain 
traffic flow. 

7. The Contractor shall also provide consumers with a reasonable estimate of the 
duration of their water and sewer service shutdown. The maximum duration of 
downtime shall not exceed 4 hours. If downtime for water services exceeds 4 hours, 
the Contractor shall deliver one (1) case of bottled water to each house. 

8. In case of damage to sewer laterals resulting from construction activities, the 
Contractor shall reinstall sewer laterals within 2 hours. 
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9. In the event trash cans are to be rolled away to facilitate construction activities, the 
Contractor shall tag each trash bin with the appropriate address and return the bins 
to their respective locations. 

10. The Contractor shall be responsible to provide temporary mail boxes and coordinate 
with the postal service to maintain uninterrupted mail services. 

11. During construction, the Contractor shall be allowed a maximum of 500 lineal feet of 
working room during the day, and 200 lineal feet after working hours. K-railing and 
temporary fencing shall be placed at the trench when construction activities are not in 
progress. During weekends and holidays, the trench shall be backfilled to provide 
access to all residents. 

12. The Contractor shall repair or replace any paving outside the areas shown on the 
plans for replacement or overlay which is damaged as a result of the Contractor's 
operations. 

13. The Contractor shall prepare and deliver notification door fliers to residents two 
weeks in advance of construction that impacts them. The notifications shall include a 
description of the project and of impacts to the residents, and the dates of the impact. 
Impacts may include, but are not limited to, disruption of traffic, limitations on 
vehicular access, interruption of utility services, arrangements for trash and mail 
service, and advisement of pedestrian access. The notifications shall be submitted to 
the Engineer, or his authorized representative, for approval prior to being delivered. 

14. The cost of all temporary water and sewer services shall be included in the 
associated water and sewer construction bid items. 

There may be other requirements shown on the improvement plans, the Standard 
Specifications, and these Special Provisions. It is the Contractor's responsibility to 
familiarize himself with all of the requirements. 

Full compensation for conforming to the requirement of this section shall be considered as 
included in the prices paid for the various contract items of work and no additional 
compensation will be allowed therefor. 

10-1.02 SCHEDULING  

The Contractor shall, in accordance with Section 8-1.04, “Progress Schedule,” of the 
Standard Specifications and these Special Provisions, furnish the Engineer, or his 
authorized representative, with four (4) copies of a schedule showing how the work is 
expected to proceed during the construction period. This schedule is to include expected 
starting and completion dates for the major items of work and foreseeable delays that may 
result from failure to obtain materials or subcontractors on time. 

The schedule shall be updated and revised monthly, showing any changes made to the 
original schedule. The Contractor shall furnish the Engineer, or his authorized 
representative, with four (4) copies of the revised schedule five (5) working days before the 
first of each month prepared. 

The Contractor is required to schedule the work so that any storm or other water 
encountered may proceed without obstruction. The threat of substantial flood runoff in the 
project area is during the period from approximately October 15th to April 15th each year. 
The potential for severe flooding is reduced but not eliminated during the period from 
approximately April 15th to October 15th each year. The Contractor shall base the order of 
work on the flood potential described in this section and in Section “Construction 
Protection, Diversion, and Control of Water/Dewatering” elsewhere in these Special 
Provisions.  
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If the Contractor is unable to complete the work that he has begun, as stipulated within the 
agreed time frame, he shall submit an alternative plan, proper implementation of which in 
the opinion of the District will adequately protect the structural integrity of the channel, 
culvert, roadways, and the public safety. This plan is subject to a 2-week review period by 
the District. It must be approved by the District, and the Contractor must implement it 
within the specified calendar dates. 

The Contractor is responsible for protecting everything that is under construction and that 
has been constructed as part of this project from flooding and erosion. The Contractor's 
activities cannot damage any upstream or downstream property owners. 

All construction and testing of the new facility must be completed within the number of 
working days as stipulated in Section 4 of these Special Provisions and Section 4-1.02, “ 
Final Cleaning Up,” of the Standard Specifications.  

Full compensation for conforming to the requirements of Section 8-1.04, “Progress 
Schedule,” of the Standard Specifications and these Special Provisions, including 
furnishing all labor, materials, tools, equipment incidentals shall be considered as included 
in the prices paid for various contract items of work and no additional compensation will be 
allowed therefore. 

10-1.03 ORDER OF WORK 

When order of work is required by these Special Provisions or the Plans, the Contractor 
shall follow the sequence of operations as set forth therein. Work shall be done in the order 
that will minimize traffic impact, public safety, and construction period. 

The Contractor shall base the order of work on the flood potential described in Section 
“Scheduling” and in Section “Construction Protection, Diversion, and Control of 
Water/Dewatering” elsewhere in these Provisions.  

The District shall provide Traffic Control Staging Plans for the entire project. It is the 
Contractor's responsibility to schedule the work based on these provided stages. Any 
alternative plans and schedules shall be approved by the Engineer seven (7) working days 
prior to construction date.  

Prior to the start of clearing and grubbing operations, areas of vegetation that are not to be 
disturbed shall be protected with temporary silt fencing. 

Full compensation for conforming to the requirements of this section, including furnishing all 
labor, materials, tools, equipment, and incidentals shall be considered as included in the 
prices paid for various contract items of work and no additional compensation will be 
allowed therefor. 

10-1.04 WORKDAY 

The Contractor's working hours shall be limited to approximately 7:00 a.m. to 5:00 p.m., 
Monday through Friday, excluding recognized holidays. Deviation from normal working 
hours will not be allowed without prior consent of the Engineer, or his authorized 
representative. The Engineer, or his authorized representative, shall be notified at least 48 
hours in advance. 

It is intended that the Contractor prosecute the work on a 5-day, 40-hour workweek, with 
no work on legal holidays. If the Contractor chooses to work more than the normal 40-hour 
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week, the Contractor shall make a written request for permission from the Engineer, or his 
authorized representative, outlining the reasons for such request. The request shall be 
submitted to the Engineer, or his authorized representative, at least two (2) days prior to 
the day of the proposed overtime work. The decision of granting permission for overtime 
work shall be made by the Engineer, or his authorized representative, and shall be final. 

All work will be performed during hours of dawn to dusk (i.e., no lights will be used to 
illuminate work areas). If work is done at night due to an emergency, the Contractor shall 
provide adequate lighting for proper prosecution of the work, the safety of the workmen and 
the public, and for proper inspection. The Contractor shall make a written request to the 
Engineer, or his authorized representative, for review and approval.  

Full compensation for complying with workday schedule will be considered as included in 
the prices paid for the various items of work involved and no additional compensation will 
be allowed therefor. 

10-1.05 SUPERINTENDENCE 

The Contractor, at all times during performance and until the work is completed and 
accepted, shall give his personal superintendence to the work or have on the work a 
competent superintendent satisfactory to the Engineer, or his authorized representative, 
and with authority to act for the Contractor in accordance with Section 5-1.06, 
“Superintendence,” of the Standard Specifications. 

10-1.06 INSPECTION AND ACCEPTANCE 

The Contractor shall, at all times during the contract period, conform to the provisions in 
Section 5, “Control of Work,” and Section 6, “Control of Materials,” of the Standard 
Specifications, and these Special Provisions. 

All work (which term includes, but is not restricted to, materials, workmanship, and 
manufacture and fabrication of components) shall be subject to inspection and test by the 
District at all reasonable times and at all places prior to acceptance. Any such inspection 
and test is for the sole benefit of the District and shall not relieve the Contractor of the 
responsibility of providing quality control measures to assure that the work strictly complies 
with the contract requirements. No inspection or test by the District shall be construed as 
constituting or implying acceptance. Inspection or test shall not relieve the Contractor of 
responsibility for damage to or loss of the material prior to acceptance nor in any way affect 
the continuing rights of the District after acceptance of the completed work, except as 
hereinabove provided. 

The Contractor shall, without charge, replace any material or correct any workmanship 
found by the District not to conform to the contract requirements, unless in the public 
interest the District consents to accept such material or workmanship with an appropriate 
adjustment in contract price. 

The Contractor shall promptly segregate and remove rejected material from the project 
site without additional cost to the District. 

If the Contractor does not promptly replace rejected material or correct rejected 
workmanship, the District (1) may, by contract or otherwise, replace such material or 
correct such workmanship and charge the cost thereof to the Contractor, or (2) may 
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terminate the Contractor's right to proceed in accordance with Section 8, “Prosecution and 
Progress,” of the Standard Specifications. 

The Contractor shall furnish promptly, without additional charge, all facilities, labor, and 
material reasonably needed for performing such safe and convenient inspection and tests 
as may be required by the Engineer, or his authorized representative.  

All inspections and tests by the District shall be performed in such manner as to not delay 
the work unnecessarily. The District reserves the right to charge to the Contractor any 
additional cost of inspections or tests when material or workmanship is not ready at the 
time specified by the Contractor for inspection or test or when reinspection or retest is 
necessitated by prior rejection. 

Should it be considered necessary or advisable by the District at any time before 
acceptance of the entire work to make an examination of work already completed, the 
Contractor shall, on request, promptly furnish all necessary facilities, labor, and material 
necessary for testing or uncovering of same.  

If such work is found to be defective or nonconforming in any material respect, due to the 
fault of the Contractor or his subcontractors, he shall defray all the expenses of 
satisfactory reconstruction. 

The Contractor shall also pay for any survey, restaking and any additional compaction 
testing required for failed compaction tests. 

Unless otherwise provided in this contract, acceptance by the District shall be made as 
promptly as practicable after completion and inspection of all work required by this contract. 
Acceptance shall be final and conclusive except as regards latent defects, fraud, or such 
gross mistakes as may amount to fraud or as regards the District’s rights under any 
warranty or guarantee. 

10-1.07 MOBILIZATION 

Mobilization shall conform to the provisions in Section 11, “Mobilization,” of the Standard 
Specifications. 

Full compensation for conforming to the requirement of this section shall be included in the 
lump sum contract price paid for “Mobilization,” under "Bid Items," and no separate 
payment will be allowed therefor. 

10-1.08 FIELD OFFICE FACILITY 

The Contractor shall provide office facilities for District personnel. Such facilities must be 
in a single building, portion of a building, trailer, or modular structure provided exclusively 
for this purpose with acceptable means for locking and security of both District property 
and personnel. Entrance and parking areas serving the facility shall be gravel, asphalt 
concrete paved or otherwise stabilized and properly drained to allow all-weather ingress, 
egress, and parking. 

Any such facility shall have at least two solid doors (including access stairs) for ingress and 
egress that are conveniently accessible to all persons having business therein. 

All facilities shall conform to the applicable codes, ordinances, and regulations of the local 
jurisdiction and the State of California, and shall conform to current industry practice. The 
interior shall have a full ceiling and adequate lighting, shall be paneled or suitably lined and 
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furnished to provide a facility of good appearance. All opening windows shall be equipped 
with screens. All windows shall be equipped with shades or blinds, with the exception of 
windows to sanitary facilities that may have frosted or semi-opaque glass. Floors shall be 
carpeted or covered with a continuous flooring material, either in good repair. 

The Contractor shall provide janitorial, security (as needed), and other maintenance 
services. Such services shall include the supply of the appropriate paper products (not 
including copier, printer, and FAX papers) and dispensers. Trash receptacles shall be 
provided and emptied at weekly intervals, or as required. Trash shall be removed from the 
site and disposed in accordance with local ordinances. 

A first aid kit that meets or exceeds safety requirements shall be provided as well as fire 
extinguishers and fire suppression equipment meeting local fire regulations. These shall be 
maintained throughout the duration of the office use. 

The field office shall be at a location convenient to the project site and acceptable to the 
Engineer, or his authorized representative. Arrangements may be made to locate a 
portable facility within project right of way (R/W), or if on adjacent property the use of which 
has been arranged for by the Contractor. The Contractor is responsible for obtaining all 
required approvals for facilities located offsite and outside of the project area. 

Should a portable facility be the Contractor's choice, the office unit shall be: 

 Sited on a level, approximately square area of at least 10,000 square feet surfaced 
to provide all-weather use. 

 Surrounded by 6-foot chain link fencing, meeting security requirements, and 
provided with a double drive, 12 foot each, lockable chain link gate. 

 Provided with a driveway from the nearest paved roadway. 

 Equipped with outside security lighting (with such minimum 300 watt lighting units as 
needed,) to illuminate the principal entrance and parking area, all operated by 
photoelectric switches so that the lights remain on during hours of darkness. 

Any other field office type shall have an adequately lit parking area, for the exclusive use of 
District staff, with access and room for at least 5 standard pickup trucks, within 200 feet of 
the primary office entrance. Parking shall be available on a 24-hour basis. 

The field office shall have adequate enclosed floor space to accommodate the following, 
which shall be also provided and maintained by the Contractor: 

1. Three individual work areas with a minimum of 100 square feet of floor space each. 

2. A commercially common drafting table, adjustable for height and work angle with an 
additional 80 square feet of area dedicated to this table. 

3. At least two of the above 100 square foot areas (offices) separated from the remainder 
by floor to ceiling, opaque partitions and a solid door. 

4. An integral sanitary facility, immediately accessible from the work areas, consisting of a 
toilet, wash basin with hot and cold running water, fully enclosed and provided with a 
solid door, lockable from the inside and with adequate ventilation. 

5. A minimum 5-foot by 7-foot, lockable closet or storage area that is no closer than six 
feet horizontally from normally occupied work areas. 

6. Furnishings (new or in good condition) consisting of: 
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a. Two standard (5-foot) double-pedestal desks, each with a drawer suitable for 
holding files. 

b. Two commercially common computer work stations with at least 6 square feet of 
independent surface at desk height. 

c. One commercially common drafting table, adjustable for height and work angle 
with at least 12 square feet of surface area. 

d. Three caster-mounted desk chairs adjustable within current ergonomic 
standards, all with arms, and three straight backed chairs. 

e. One drafting stool, adjustable for height. 

f. Two five-drawer filing cabinets suitable for hanging file systems with legal width 
file folders. 

g. One or more plan racks, as needed to provide access to all of the full size plans, 
R/W maps, etc. related to the project. 

h. At least three common trash receptacles. 

i. Separate tables as required for office machines. 

j. A wall mounted bulletin board, minimum size 2’ x 3’. 

k. A wall mounted dry-erasable white board, minimum size 2’ x 3’. 

l. Two book shelf units, each a minimum of 3’ wide, 42” high, 10” deep and no less 
than three shelves including the top. 

m. A full height, double door, locking steel storage cabinet, with at least four 
shelves, or a lockable closet with an equivalent amount of shelf space. 

n. Portable hot and cold water refrigerated dispenser with adequate supply of 
drinking water furnished for the entire contract period. 

o. Small refrigerator. 

7. The entire facility shall be provided with adequate electric power for various machines 
and at least three portable desk lamps that shall also be provided. 

8. Facility shall be provided with adequate ventilation, heating, air conditioning, and 
continuous electrical power. 

9. The Contractor shall also provide within the facility a table (single or double), chairs 
(folding chairs being acceptable), and space sufficient to provide for the comfortable 
meeting of at least 10 individuals, or shall make arrangements for convenient facilities, 
for necessary meetings throughout the project duration. 

10. Telephone service, for the exclusive use of District personnel, shall be conveniently 
provided, as follows: 

a. A three-line telephone system such that any of the three lines can be utilized 
from any of three telephones, three separate touch-tone telephones, and remote 
accessible voice mail/message recorder provided for each line. 

b. Two separate dedicated lines for the FAX machine and for the computer modem, 
with outlets conveniently located for each machine. 

11.  Separate, dedicated lines for the FAX machine and the internet connection, with outlets 
conveniently located for each. 
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Internet connectivity, for the exclusive use of county personnel, shall be conveniently 
provided as follows: 

Internet connectivity of at least 3.0 Mbps download and 300 Kbps upload for at least 2 
computers.  

Computer equipment as follows shall be provided and fully maintained throughout the 
contract period which shall terminate at issuance of final payment. 

A computer (multi core 2.8 GHz, 160 GB Hard Drive, 2 GB RAM, DVD +/- RW, 10/100 
or better NIC) 19” monitor, software and color printer capable of printing on 8.5” x 11” 
and 8.5” x 14” paper. Prefer HP business class product line. 

a. Software (Microsoft Windows 7 Business, Microsoft Office 2007 Professional 
Plus, Microsoft Project 2007 Professional) licensed to the County of San 
Bernardino Department of Public Works. 

b. A dry process copier capable of copying on bond paper of any chosen color. 
c. A plain paper FAX machine, programmable for at least 10 preset numbers. 

The above-listed items shall be in place and functional a minimum of ten (10) working days 
prior to the beginning of any project work. 

All items, services, and equipment required in this section shall be provided and accepted 
as adequate by the Engineer, or his authorized representative, prior to the start of any 
other compensable item of work under this contract. The Contractor will not be denied any 
properly earned compensation. However, in no case will progress payments be processed 
during periods when provisions of this section are not, in the Engineer’s, or his authorized 
representative’s sole opinion, being met. 

The District will provide a private lab to perform material testing to ensure that the project 
is constructed in accordance with the plans and specifications. The District’s consultant 
will provide the Mobile Lab. The Contractor shall provide the supply of water and electricity 
to the Mobile Lab. 

The lump sum contract price paid for “Field Office Facility” shall be considered to include 
furnishing labor, materials, equipment, tools and incidentals, and for doing all work 
necessary to comply with the provisions of this section. Payment therefore will be pro-rated 
over the life of the project on a ratio of the working days charged to the number of working 
days specified in the contract. No additional or separate payment will be made therefore, 
except that the aforesaid daily value of this item may be considered as the basis for 
increases due to authorized contract change orders that increase the contract working 
days. 

10-1.09 CONSTRUCTION YARD 

The Contractor shall be responsible for locating and making all arrangements necessary 
to obtain and secure an adequate construction yard and/or staging area for his operations. 

All operations of the Contractor (including storage of materials) upon District's right-of-way 
shall be confined to areas authorized or approved by the Engineer, or his authorized 
representative, and the Biological Monitor. The Contractor shall hold and save the County 
and District, its officers and agents, free and harmless from liability of any nature 
occasioned by his operations. 
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Temporary buildings (storage sheds, shops, offices, etc.) may be erected by the 
Contractor only with the approval of the Engineer, or his authorized representative, and 
shall be built with labor and materials furnished by the Contractor without expense to the 
District, unless otherwise stated in Section “Field Office Facility,” of these Special 
Provisions. Such temporary buildings and utilities shall remain the property of the 
Contractor and shall be removed by the Contractor at Contractor's expense upon the 
completion of the work. 

The Contractor shall, use only established roadways or construct and use such temporary 
roadways as may be authorized by the Engineer, or his authorized representative. Permits 
or written consent from other agencies may be required and shall be the responsibility of 
the Contractor. Where materials are transported in the prosecution of the work, vehicles 
shall not be loaded beyond the loading capacity recommended by the manufacturer of the 
vehicle or prescribed by any Federal, State or local law or regulation. When it is necessary 
to cross curbing or sidewalks, the Contractor shall provide protection against damage. Any 
damaged roads, curbing, or sidewalks shall be repaired by, or replaced at the expense of 
the Contractor.  

The Contractor shall submit plans of such storage area to the Engineer, or his authorized 
representative, for review five (5) working days prior to starting construction of the storage 
area.  

All construction yards and/or staging areas shall be restored to their original conditions as 
directed by the Engineer, or his authorized representative, at no additional cost to the 
District. 

Payment for all items covered in this section shall be included under “Bid Items” in the 
contract lump sum amount paid for “Mobilization” of these Special Provisions and no 
additional compensation will be allowed therefore. 

10-1.10 DUST CONTROL 

This work, Dust Control, shall consist of all operations necessary to control fugitive dust 
arising from construction operations, and due to any disturbance of natural ground covers 
resulting there from, in compliance with governing EPA and NPDES requirements and shall 
conform to the provisions in Section 10, “Dust Control,” of the Standard Specifications and 
these Special Provisions. 

The Contractor is responsible for meeting and being in compliance with all of the 
requirements of the South Coast Air Quality Management District's (AQMD) "Rule 403, 
Fugitive Dust" including, but not limited to, those requirements pertaining to a Large 
Operation. In addition to the Contractor providing all required personnel and signage, the 
Contractor is required to provide all mandatory forms, correspondence and recordkeeping 
information directly to AQMD and provide copies of said items to the Engineer, or his 
authorized representative, in a timely manner. The Contractor shall also submit his 
proposed program and sign detail to meet the requirements of AQMD "Rule 403, Fugitive 
Dust" to the Engineer, or his authorized representative, prior to the start of construction. 
Information on AQMD and "Rule 403, Fugitive Dust" can be found at http://www.aqmd.gov. 

Full compensation for conforming to the requirements of this section, including furnishing all 
labor, water, materials, tools, equipment and incidentals shall be considered as included in 
the prices paid for various contract items of work and no additional compensation will be 
allowed. 
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No separate payment will be made for any work performed or material used to control dust 
resulting from the Contractor's performance of the work, either inside or outside of the 
right of way. Full compensation for such dust control shall be considered as included in the 
contract prices paid for the various items of work and no additional compensation will be 
allowed therefor. 

10-1.11 DEVELOP WATER AND POWER 

The Contractor shall make all necessary arrangements with water suppliers and provide at 
his/her own expense, all necessary water required for its operations under the contract, in 
accordance with the provisions in Section 17, “Watering,” of the Standard Specifications. 

The Contractor shall provide, at his/her own expense, all necessary power required for all 
operations under this contract. In the event generators are required for power, they shall be 
supplied by the Contractor. The Contractor shall provide and maintain in good order such 
power equipment and installation so as to be adequate to perform all the required work in a 
safe and satisfactory manner. 

Full compensation for developing a supply of water required for the work, including work 
paid for as extra work, and full compensation for providing power as necessary for the 
work, shall be considered as included in the lump sum price paid for “Develop Water and 
Power Supply,” and no additional compensation will be allowed therefor. 

10-1.12 TRENCH AND EXCAVATION SAFETY 

This work shall consist of furnishing, implementing, maintaining and removing protective 
measures for excavation(s) in excess of 5 feet that adequately provide protection from 
hazards of caving ground, conforming to the provision in Section 5-1.02A, "Excavation 
Safety Plans," and Section 7-1.01E, "Trench Safety," of the Standard Specifications; 
Section 6707 of the Labor Code; Section 832 of the Civil Code; Article 6, Subchapter 4, 
Chapter 4, Title 8 of the California Code Regulations {Construction Safety Orders}; and 
these Special Provisions. 

Unless otherwise certified in writing by a registered civil or structural engineer, soil type for 
the purposes of designing trench/excavation safety measures shall be considered to be 
Type C. The Contractor shall be solely responsible for damages resulting from its failure to 
prevent collapse or failure of excavations under all load conditions encountered during 
construction. 

Contractor's attention is directed to Section 4-1.03 "Changes," of the Standard 
Specifications. Provisions in this section pertaining to "increases" shall not apply to 
increases in trench/excavation safety measures due to changes in the types of soil or other 
conditions upon which are based designs of such measures, except as provided in Section 
4-1.03C, "Changes in Character of Work." 

Unless otherwise specified, Contractor shall obtain, at no additional cost to the District, 
such licenses, permits, or approvals as may be required from adjacent property owners, 
and/or owners of easement rights overlying Contractor's work site(s), relating to 
trench/excavation safety and protection of said owner's property, equipment, or existing 
facilities from damage arising from caving ground in vicinity of Contractor's excavations(s). 

Section 5-1.02 of the Standard Specifications requires to submit a Trench Excavation 
Safety Plan at least five (5) working days (or three (3) weeks for plans which required 
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engineer stamps) before the Contractor intends to begin excavation shall be considered to 
be amended to comply with any conditions for necessary permits, licenses, or approvals 
that exceed said requirements, at no additional cost to the District. Trench/excavation 
safety measures for excavations greater than five (5) feet in depth shall be designed and 
stamped by a California licensed professional civil or structural engineer. 

Entities from which licenses, permits, or approvals shall be obtained for this project are: 
State Department of Industrial Relations, Division of Occupational Safety [Project specific 
or annual excavation permit]. 

Payments for meeting the requirements of this section will be based upon lump sum item 
price(s) shown in the Engineer's estimate. At the Engineer's, or his authorized 
representative's, sole discretion, linear measure of excavations, volume measure of 
excavations, or related working days will be used to determine progress and final payments 
when adequate methods addressed in the Contractor's Trench/Excavation Safety plan 
have been accomplished and maintained. 

Trench/Excavation Safety shall be considered to include furnishing all labor, materials, 
tools, equipment and incidentals, and for doing all work to investigate soil and other 
conditions and design, provide, install, maintain, and remove adequate sheet piling, 
shoring, bracing, lagging, cribbing, piling, shielding, benching and sloping, etc. [or any 
combination thereof] to maintain safe working conditions in and around any otherwise 
unsupported excavation five feet [1.5 meter] or greater in depth, necessary to construct the 
work in accordance with the plans, Standard Specifications, and these Special Provisions, 
and in accordance with the Contractor's selected methods of construction. 

The contract lump sum price paid for “Trench/Excavation Safety” under “Bid Items” shall 
include full compensation for conforming to the requirements of this section and no 
additional compensation will be allowed therefor. 

10-1.13 PROJECT IDENTIFICATION SIGN 

One project identification sign, as shown in the green pages of these Special Provisions, 
shall be constructed and installed as a first order of work. The sign shall be maintained 
during the project construction, and removed as a last order of work. The sign shall be 
placed in public view at the location where construction is underway. The Contractor's 
name may be added to the sign. 

The lump sum contract price paid for “Project Identification Sign” under “Bid Items” shall be 
considered full compensation for furnishing all labor, materials, tools, equipment and 
incidentals and for preparing, placing and removing of the project identification sign in 
accordance with the Plans and specifications, as directed by the ENGINEER, or his 
authorized representative, and no additional compensation will be allowed therefor. 

10-1.14 CLEARING AND RUBBING 

Clearing and grubbing shall include the necessary removal of debris, rock, grouted rock, 
concrete structures, and the complete removal above the ground surface of all trees, 
brushes, vegetation, broken concrete, existing structures, and similar debris within project 
disturbing areas necessary for the construction. 

Clearing and grubbing shall conform to the provisions in Section 16, “Clearing and 
Grubbing,” of the Standard Specifications. 
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Vegetation shall be cleared and grubbed only within the areas needed for construction. All 
existing vegetation, outside the areas to be cleared and grubbed, shall be protected from 
damage resulting from the Contractor's operations. 

Any trash or debris found in District's and City's R/W shall be removed and disposed of by 
the Contractor in accordance with Section 7-1.13, “Disposal of Material Outside the 
Highway Right-of-Way,” except that the District or City R/W shall be substituted for 
Highway R/W, unless otherwise permitted by the Engineer, or his authorized 
representative. 

All holes caused by grubbing operations, excluding holes beneath the embankment and 
structures, shall be backfilled with suitable material in twelve-inch (12”) layers to the 
elevation of the adjacent ground surface, and each layer compacted to a density at least 
equal to that of the adjoining undisturbed material. 
 
Holes beneath the embankment and structures shall be backfilled and compacted in four-
inch (4”) loose lifts if hand operated compaction equipment is necessary, and eight-inch (8”) 
loose lifts if compaction is performed by heavy motorized equipment. 

Nothing herein shall be construed as relieving the Contractor of his responsibility for final 
cleanup as provided in Section 4-1.02, “Final Cleaning Up,” of the Standard Specifications. 

Full compensation for conforming to the requirements of this section including furnishing all 
labor, materials, tools, equipment and incidentals necessary to complete the work as 
shown on the plans and as directed by the Engineer, or his authorized representative, shall 
be included in the lump sum contract price paid for “Clearing and Grubbing” and no 
additional compensation will be allowed therefor. 

10-1.15 TRAFFIC CONTROL SYSTEM 

This work shall consist of all operations necessary to conduct construction operations in a 
safe manner relative to public traffic and shall conform to the Plans, the provisions in 
Section 7-1.08. “Public Convenience,” Section 7-1.09, “Public Safety,” and Section 12, 
“Construction Area Traffic Control Devices,” of the Standard Specifications. Nothing in 
these Special Provisions shall be construed as relieving the Contractor from its 
responsibility as provided in said Section 7-1.04. 

Tentative traffic control plans shall be provided to the Contractor by the District. Should 
the Contractor propose any alternate means of access to any of the subject parcels, written 
verification of approval by the subject resident/business will be required by the Resident 
Engineer prior to consideration for approval. Determination of adequacy and subsequent 
approval or rejection relative to any such proposals shall be based solely upon the 
determination of the Resident Engineer. 

It is the Contractor's responsibility to have roads clear of interfering vehicles prior to the 
start of work. The Contractor is responsible for notifying adjacent residents and 
businesses of the work schedule, either by verbal contact or door notices, including 
furnishing and placing temporary “No Parking” signs 48 hours prior to the start of work and 
notifying the California Highway Patrol 24 hours prior to such posting to legally tow away 
interfering vehicles or objects. 

Where vehicular access to the adjacent property must be restricted, the work shall be 
selected, arranged, and scheduled that the person(s) requiring access to said abutting 
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property and/or residents along said streets affected will be able to park within a 
reasonable distance (no more than 500 feet) from their homes and/or destination. 

When work has been completed on a particular street or has been suspended or 
rescheduled and said street is to be opened to vehicular traffic, construction machinery and 
equipment, “NO PARKING” signs, other obstructions, and unnecessary traffic control 
devices and equipment shall be promptly removed from the street except as otherwise 
authorized or directed by the Engineer, or his authorized representative. 

Where public traffic is to be allowed to pass by open excavations, temporary concrete 
barrier, conforming to Section 12-3.08 of the Standard Specifications and Caltrans 
Standard Plan T3, “Temporary Railing (Type K),” shall be placed between the excavation 
and traveled ways for public traffic, in accordance with applicable standards of safety. This 
provision shall govern whether active construction is underway or not. Any open 
excavations that are left during non-working periods shall be additionally fenced and 
marked to prevent entrance by pedestrians.  

All traffic controls and safety devices, equipment and materials, including but not limited to 
cones, delineators, flashing warning lights, barricades, high level warning devices (flag 
trees), flags, signs, markers, portable barriers, flashing arrow signs, marking, and flagging 
equipment shall be provided and maintained in a “like new” and properly operating 
condition. 

Stockpiling and/or storage of materials on any public right-of-way or parking areas will not 
be allowed without specific permission of the Engineer. Materials spilled along or on said 
right-of-way or parking areas shall be removed completely and promptly. All stockpile 
and/or storage areas shall be kept in a safe, neat, clean, orderly fashion, and shall be 
restored to equal or better than original condition upon completion of the work. 

Should the Contractor be neglectful, or refuse, fail, or otherwise be unavailable to 
promptly, satisfactorily, and fully comply with the provisions specified and referred to 
herein, the District reserves the right to correct and/or mitigate any situation, which in the 
sole opinion of the Engineer constitutes a serious deficiency and/or serious case of 
noncompliance, by any means at its disposal at the Contractor's expense, and will deduct 
the cost therefor from the Contractor's progress and/or final payments. Such corrective 
action taken by the District shall not reduce or abrogate the Contractor's legal obligations 
and liability for proper traffic control and safety measures and shall not serve to transfer 
said obligations and liabilities from the Contractor to the District and its agents. 

Full compensation for conforming to the requirements in the Standard Specifications and 
these Special Provisions, including furnishing, erecting, maintaining all labor, materials 
(including all traffic control components), tools, equipment and incidentals and for doing all 
the work involved in placing, removing any additional construction area signs, storing, 
maintaining, moving to new locations, replacing and disposing of the components of the 
traffic control system as determined by the Engineer, or his authorized representative, 
shall be considered as included in the lump sum contract price paid for “Traffic Control 
System” and no additional compensation will be allowed therefor. 

Full compensation for furnishing, erecting, maintaining and removing any additional 
construction area signs and other traffic control components, which the Contractor may 
deem necessary, shall be considered as included in the various contract items of work and 
no additional compensation will be allowed therefor. 

The adjustment provisions in Section 4-1.03, “Changes,” of the Standard Specifications 
shall not apply to the item "Traffic Control System." Adjustments in compensation for traffic 
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control components ordered by the Engineer, or his authorized representative, beyond 
those called for in the referenced standards will be made as provided in Section 9-1.03, 
“Force Account Payment,” of the Standard Specifications. No adjustment will be made for 
decreases. 

10-1.16 CONSTRUCTION PROTECTION, DIVERSION, AND CONTROL OF WATER/ 
DEWATERING 

This work shall consist of devising, installing, maintaining and removing measures 
necessary to protect the project against the intrusion of water, including but not limited to, 
storm water, ground water, mud, and any flows carrying deleterious matter, as well as 
protection of public and private property. Such work shall be in accordance with provisions 
in Sections 7-1.01G, “Water Pollution,” 7-1.16, “Contractor’s Responsibility for the Work 
and Materials,” and 7-1.165, “Damage by Storm, Flood, Tsunami or Earthquake,” of the 
Standard Specifications, and these Special Provisions. 

It is anticipated that storm, surface, ground or other waters will be encountered at various 
times and locations during construction. Increased risk of storm runoff shall be anticipated 
during any period between October 15th and April 15th of the following year. Such waters 
may interfere with the Contractor's operations and may cause damage to adjacent or 
downstream private and/or public property by flooding or erosion if not properly controlled. 
In submitting a bid, the Contractor acknowledges such risks and assumes all responsibility 
therefore, except as otherwise provided in Section 7-1.165 of the Standard Specifications 
and in these Special Provisions. 

Contractor shall assume full liability for damages to public and private property adjacent to 
and downstream of the project site resulting from failure to control, contain, or divert storm 
water, ground water, or other water flows entering the project site from any source, or 
arising from damage to water carrying facilities within the project site during construction. 

Construction site(s) shall be de-watered as necessary to protect the work. Sub-grades, 
regardless of constituent materials shall be kept drained and free of water throughout the 
working period. 

It shall be the Contractor's responsibility of to dewater the basin and any groundwater 
encountered during construction. The Contractor’s method of dewatering shall be 
submitted to the Engineer, or his authorized representative, for approval prior to 
commencing work. Approval of the dewatering method by the Engineer shall in no way 
transfer responsibility or liability for dewatering to the Engineer and his authorized 
representatives, the County, and/or Flood Control District.  

The Contractor, after initial dewatering, shall continue to take protective measures to 
protect the project area from all storm flows, existing surface flows, groundwater, mud, and 
other deleterious matter. Dewatering facilities shall be maintained until all flows can be 
handled by the new drainage facilities. 

Attention is directed to the requirements in these Special Provisions for Stormwater 
Pollution Prevention Plan (SWPPP). Incorporated in the erosion control plans thereunder 
(revised, sealed, and signed by a Professional Civil Engineer registered in the State of 
California) shall be a scheme of operations and all methods proposed for dewatering and/or 
protection against potential damage to the work within the project limits. Said erosion 



 

SP - 28 

control plans will be the basis for inspection of protective measures by the Engineer, or his 
authorized representative, and shall be amended by, or under the direction of, the 
professional engineer who finalized and signed the plans to reflect actual construction 
practices or changes of conditions at the work site(s). Except as otherwise allowed in this 
section, the Contractor shall bear full responsibility for the adequacy and effectiveness of 
protective measures. 

Erosion control plans shall be coordinated with the SWPPP required under this contract, 
and payment for revision, submittal, implementation, and amendment of the erosion control 
plans shall be considered as included in the lump sum contract prices paid for “Prepare 
Final Storm Water Pollution Prevention Plan (SWPPP)” and "Water Pollution Control." 

Full compensation for furnishing all labor, equipment, materials, tools and incidentals and 
for doing all work necessary to devising, installing, maintaining and removing measures 
necessary to protect the project against the intrusion of water, including but not limited to, 
storm water, ground water, mud, and other deleterious matter, and for extra work costs for 
clean-up, repair, restoration, or replacement of damaged work up to stated limits shall be 
considered as included in the contract lump sum price paid for "Construction Protection, 
Diversion, and Control of Water/Dewatering,” and no separate payment will be made 
therefor.  

10-1.17 WATER POLUTION CONTROL 

This project is subject to the requirements of the General Permit for Storm Water 
Discharges associated with Construction and Land Disturbance Activities, under the 
California State Water Resources Control Board (SWRCB), Order No. 2009-0009-DWQ, 
CAS000002 (General Construction Permit). All permit related documents can be located at 
the SWRCB website at www.waterboards.ca.gov. This project lies within the boundaries of 
the Lahontan Regional Water Quality Control Board (RWQCB). The project is also covered 
by the municipal MS4 permit, Lahontan-Order No. 2003-005-DWQ. A copy of the MS4 
permit can be found at: 

http://www.swrcb.ca.gov/water_issues/programs/stormwater/docs/final_sm_ms4_fact_orde
r.pdf.  

Compliance manuals applicable to this project are the California Best Management 
Practices Handbooks found at www.cabmphandbooks.com (hereafter referred to as “the 
Manuals”). The General Construction Permit, the General Waste Discharge Requirements 
for the MS4 permit shall hereinafter be referred to as “the Permits.” 

This project shall conform to the Permits and modifications thereto. The Contractor shall 
therefore understand and have necessary certifications and fully comply with the applicable 
provisions of the Permits and all modifications, thereto, the Manuals, and Federal, State 
and local regulations and requirements that govern the Contractor’s operations and 
stormwater and non-stormwater discharges from both the project site and areas of 
disturbance outside of the project limits during all construction phases. Attention is directed 
to Sections 7-1.01, "Laws to be Observed," of the Standard Specifications and Section 5-
1.03A, "Indemnification," and Section 5-1.03B, “Insurance,” of the Special Provisions. 

The Contractor shall comply with the requirements of the Permits and Manuals for those 
areas and shall implement, inspect and maintain the required water pollution control 
practices. Installing, inspecting and maintaining water pollution control practices on areas 
outside the project area and District right of way, not specifically arranged and provided for 
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by the District in the execution of this contract, will not be paid for without prior written 
approval.  

STORMWATER POLLUTION PREVENTION PLAN PREPARATION APPROVAL AND 
AMENDMENTS 

The San Bernardino County Flood Control District (District) has determined a Risk Level 1 
for this project. The District has prepared a Draft Stormwater Pollution Prevention Plan 
(SWPPP) for the project. The Draft SWPPP provides the general stormwater approach for 
the project and the minimum necessary Best Management Practices (BMPs). The Draft 
SWPPP is not to be considered a final and complete document until it has been reviewed 
and updated by the Contractor, additionally reviewed and approved by the District, and 
submitted to the SWRCB. The Contractor is expected to include in the updated Final 
SWPPP necessary details pertaining to the methods and scheduling of construction and 
any additional necessary BMPs, based on the Contractor's project approach. 

Four (4) final signed hardcopies and one (1) electronic copy of the Final SWPPP must be 
submitted to the Engineer, or his authorized representative, for review and acceptance 
within 15 business days prior to the start of construction activities. No work having potential 
to cause water pollution shall be performed until the SWPPP has been approved by the 
Engineer, or his authorized representative. The Contractor shall keep one (1) copy of the 
approved Final SWPPP and any approved amendments to the Final SWPPP at the project 
site. The SWPPP shall be made available upon request by a representative of the RWQCB 
and the SWRCB. Requests made by the public or other third parties for review of the 
SWPPP shall be directed to the Engineer, or his authorized representative. The 
Contractor shall notify the Engineer, or his authorized representative, immediately when 
regulatory agencies request to enter, inspect, sample, monitor, or otherwise access the 
project site or the Contractor's records pertaining to the water pollution control work. The 
Contractor shall immediately send copies of all correspondences, notices of violation, 
enforcement actions or proposed fines, issued by a regulatory agency, to the Engineer, or 
his authorized representative. 

SWPPP IMPLEMENTATION - (INSPECTION, MAINTENANCE & REPAIR, RAIN EVENT 
ACTION PLAN (REAP), MONITORING AND REPORTING) 

SWPPP Implementation, further defined as Inspection, Maintenance & Repair, Rain Event 
Action Plan (REAP), Monitoring, and Reporting shall conform to all of the requirements of 
Attachment “Risk Level 1 Requirements,” included in the Permits and Agreements section 
(Brown Pages) of these Special Provisions. Contractor's failure to strictly conform to these 
requirements shall be subject to the Payment and Penalties specifications of this section in 
addition to the Engineer, or his authorized representative, may order suspension of 
construction operations as noted below.  

For Risk Level 2 and 3, the Contractor shall notify the Engineer, or his authorized 
representative of a likely rain event that is defined as a forecast of 50% or greater 
probability of precipitation in the project area and submit to the Engineer, or his authorized 
representative, the REAP three (3) business days prior to such event. The REAP form to 
be used for a rain event is included in the Permits and Agreements section (Brown Pages) 
of these special provisions. 

For Risk Level 2 and 3, the Contractor shall comply with General Construction Permit for 
sampling and testing procedure. In the event that any effluent sample exceeds an 
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applicable numeric action level (NAL), Risk Level 2 dischargers shall electronically submit 
all storm event sampling results to the Engineer, or his authorized representative, no later 
than eight (8) days after the conclusion of the storm event. All Risk Level 3 dischargers 
must electronically submit all storm event sampling results to the Engineer or his 
authorized representative no later than four (4) days after the conclusion of the storm 
event.  

Unless otherwise specified, upon approval of the SWPPP, the Contractor shall be 
responsible throughout the duration of the project for installing, constructing, inspecting, 
maintaining, repairing, removing, and disposing of the water pollution control practices 
specified in the SWPPP and in the amendments. Unless otherwise directed by the 
Engineer, or his authorized representative, the Contractor's responsibility for SWPPP 
implementation shall continue throughout temporary suspensions of work ordered in 
conformance with the provisions in Section 8 of the Standard Specifications. Requirements 
for installation, construction, inspection, maintenance, removal, and disposal of water 
pollution control practices shall conform to the requirements in the Manuals and these 
special provisions. 

If the Contractor or the Engineer, or his authorized representative, identifies a deficiency 
in the implementation of the approved SWPPP or amendments, the deficiency shall be 
corrected immediately unless requested by the Contractor and approved by the Engineer, 
or his authorized representative, in writing, but shall be corrected prior to the onset of 
precipitation. If the Contractor fails to correct the identified deficiency by the date agreed 
or prior to the onset of precipitation, the project shall be in nonconformance with this 
section, "Water Pollution Control." If the Contractor fails to conform to the provisions of this 
section, "Water Pollution Control," the Engineer, or his authorized representative, may 
order the suspension of construction operations until the project complies with the 
requirements of this section. 

WATER POLLUTION BEST MANAGEMENT PLAN (BMP) BUDGET 

The Contractor shall include a completed Water Pollution BMP budget (sample shown 
below) with Contractor's submittal of the Final SWPPP to the Engineer, or his authorized 
representative. The Water Pollution BMP budget shall itemize the BMPs for water pollution 
control work. The Water Pollution BMP budget shall provide a cost breakdown of the 
contract lump sum for the water pollution control work based on BMP quantity, unit cost 
and total amount. 

The sum of the amounts for the items of work listed in the Water Pollution BMP budget 
shall be equal to the contract lump sum price bid for water pollution control. 

The Contractor shall be responsible for the accuracy of the quantities and values used in 
the Water Pollution BMP budget. Partial payment for the item of water pollution control will 
not be made until the Water Pollution BMP budget is approved by the Engineer, or his 
authorized representative. Overhead and profit shall be included in the individual line items 
listed in the Water Pollution BMP budget. 

Line item quantities indicated in the Water Pollution BMP budget in this section shall be 
considered to be project-specific minimums. Additionally, line items indicated without 
quantities in the Water Pollution BMP budget shall be considered by the Contractor for 
selection to meet the applicable "Minimum Requirements" as defined in the California BMP 
Handbook for Construction. All the BMPs listed in the Water Pollution BMP budget can be 
referenced in the California BMP Handbook for Construction. 
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WATER POLLUTION BMP BUDGET 
 

ITEM DESCRIPTION UNIT ESTIMATED 

QUANTITY 

VALUE AMOUNT 

EC-3 Hydraulic mulch SQYD    

EC-4 Hydroseeding SQYD    

EC-5 Soil binders SQYD    

EC-6 Straw mulch SQYD    

EC-7 Geotextiles SQYD    

EC-8 Wood mulching SQYD    

EC-9 Earth dikes/swales LF    

EC-10 Outlet protection EA    

EC-11 Slope drains EA    

EC-12 Streambank stab. LS    

SE-1 Silt fence LF    

SE-2 Sediment basin EA    

SE-3 Sediment trap EA    

SE-4 Check dam EA    

SE-5 Fiber rolls LF    

SE-6 Gravel bag berm LF    

SE-7 Street sweeping LS    

SE-8 Sandbag barrier LF    

SE-9 Strawbale barrier LF    

WE-1 Wind erosion LS    

TC-1 Stabilized construction 
entrance/exit 

EA 
   

TC-2 Stabilized construction 
roadway 

EA 
   

TC-3 Entrance/outlet tire wash EA    

NS-1 Water conservation practice LS    

NS-2 Dewatering Operations EA    

NS-3 Paving and grinding 
operations 

LS 
   

NS-4 Temporary Stream crossing EA    

NS-5 Clear water diversion EA    
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NS-6 IC/ID LS    

NS-7 Potable water  LS    

NS-8 Vehicle equip. cleaning LS    

NS-9 Vehicle equip. fueling LS    

NS-10 Vehicle and equip. 
maintenance 

LS 
   

NS-11 Pile driving operations LS    

NS-12 Concrete curing LS    

NS-13 Material and Equip. use ove
water 

LS 
   

NS-14 Concrete finishing LS    

NS-15 Structure demolition LS    

WM-1 Material delivery and storag LS    

WM-2 Material use LS    

WM-3 Stockpile mgmt. LS    

WM-4 Spill prevention and control LS    

WM-5 Solid waste mgmt. LS    

WM-6 Haz. Waste mgmt. LS    

WM-7 Contaminated soil mgmt. LS    

WM-8 Concrete waste mgmt. LS    

WM-9 Sanitary/septic waste mgmt LS    

WM-10 Liquid waste mgmt. LS    

 

 TOTAL: ___________ 

 

No adjustment in compensation will be made to the contract lump sum price paid for water 
pollution control due to differences between the quantities shown in the approved BMP 
budget and the quantities required to complete the work as shown on the approved 
SWPPP. No adjustment in compensation will be made for ordered changes to correct 
SWPPP work resulting from the Contractor's own operations or from the Contractor's 
negligence. 

The quantities mentioned above are minimums; therefore, the Contractor shall increase 
these quantities, if deemed necessary during construction, and without additional cost to 
the District. 

The approved BMP budget will be used to determine partial payments during the progress 
of the work and as the basis for calculating the adjustment in compensation for the item of 
water pollution control due to increases or decreases of quantities ordered by the 
Engineer, or his authorized representative. When an ordered change increases or 
decreases the quantities of an approved cost break-down item, the adjustment in 
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compensation will be determined in the same manner specified for increases and 
decreases in the quantity of a contract item of work in conformance with the provisions in 
Section 4-1.013B, "Increased or Decreased Quantities," of the Standard Specifications. If 
an ordered change requires a new item which is not on the approved BMP budget, the 
adjustment in compensation will be determined in the same manner specified for extra work 
in conformance with Section 4-1.05, "Extra Work," of the Standard Specifications. 

Unless otherwise specified in writing, upon approval of the SWPPP and the BMP budget, 
the Contractor shall be responsible throughout the duration of the project for installing, 
constructing, inspecting, maintaining, removing and disposing of the water pollution control 
practices specified in the SWPPP and the BMP budget.  

PAYMENTS AND PENALTIES 

The contract lump sum price paid for “Prepare Final Storm Water Pollution Prevention Plan 
(SWPPP)” shall include full compensation for furnishing all labor, materials, tools, 
equipment, and incidental for doing all the work involved in developing, revising , obtaining 
approval of, and amending the SWPPP, as specified in the Standard Specifications and 
these special provisions, and as directed by the Engineer, or his authorized representative. 

Attention is directed to Section 9-1.06, "Partial Payments," and Section 9-1.07, "Payment 
After Acceptance," of the Standard Specifications. Payments for preparing the Final 
SWPPP will be made as follows: 

A. After the Final SWPPP has been approved by the Engineer, 75 percent of the contract 
item price to prepare the Final SWPPP will be included in the monthly partial payment 
estimate. 

B. After acceptance of the contract in conformance with the provisions in Section 7-1.17, 
"Acceptance of Contract," of the Standard Specifications, payment for the remaining 25 
percent of the contract item price to prepare the Final SWPPP will be made in 
conformance with the provisions in Section 9-1.07. 

The contract lump sum price paid for "Water Pollution Control" shall include full 
compensation for furnishing labor, materials, tools, equipment and incidentals for doing all 
the work involved in developing, reviewing, updating, amending and implementing 
(inspection, maintenance & repair, REAP, monitoring and reporting) a Storm Water 
Pollution Prevention Plan, including installing, constructing, removing and disposing of 
water pollution control practices, and non-stormwater management and waste 
management and no additional compensation will be allowed, unless there is a separate 
prior approval in writing by the Engineer, or his authorized representative. 

No progress payment shall be made for water pollution control work where a deficiency is 
documented regarding the Contractors strict compliance with implementing (inspection, 
maintenance & repair, REAP, monitoring and reporting) including, but not limited to, 
appropriate BMPs are not implemented prior to a rain event, or if a failure of a BMP is not 
corrected prior to a rain event. 

Contractor agrees that the San Bernardino County, Flood Control District and/or the 
District Board of Directors’ acceptance of the Final SWPPP does not relieve the 
Contractor of his/her obligations under Section 5-1.03A, “Indemnification,” and Section 5-
1.03B, “Insurance,” of the Special Provisions. Approval shall not constitute a finding that the 
SWPPP complies with applicable requirements of the Permits, the Manuals and applicable 
Federal, State and local laws, regulations, and requirements. 
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In accordance with Section 7 “Legal Relations and Responsibility” of the Standard 
Specifications, the Contractor shall be solely responsible for penalties assessed or levied 
on the Contractor or the District as a result of the Contractor's failure to comply with the 
provisions in this section, including but not limited to, compliance with the applicable 
provisions of the Permits, the Manuals, and Federal, State and local regulations and 
requirements as set forth, therein. Penalties as used in this section shall include fines, 
penalties and damages, whether proposed, assessed, or levied against the District or the 
Contractor, including those levied under the Federal Clean Water Act and the State 
Porter-Cologne Water Quality Control Act, by governmental agencies or as a result of 
citizen suits. Penalties shall also include payment made or cost incurred in settlement for 
alleged violations of the Permits, the Manuals, or applicable laws, regulations or 
requirements. Costs incurred could include sums spent instead of penalties, in mitigation or 
to remediate or correct the violations. 

RETENTION OF FUNDS 

Retention of funds for failure to conform to the provisions in this section, "Water Pollution 
Control," shall be in addition to the other retention amounts required by the contract.  

Notwithstanding any other remedies authorized by law, the District may retain money due 
the Contractor under the contract, in an amount determined by the District, up to and 
including the entire amount of Penalties proposed, assessed or levied as result of the 
Contractor’s violation of the Permits and the Manuals, or Federal or State law, regulations 
or requirements. Funds may be retained by the District until final disposition has been 
made as to the Penalties. The Contractor shall remain liable for the full amount of 
Penalties until such time as they are resolved with the entity seeking the Penalties. 

In addition, when a regulatory agency identifies a failure to comply with the Permits and 
modifications thereto, the Manuals, or other Federal, State or local requirements, the 
District may retain money due to the Contractor, subject to the following: 

A. The amounts retained, due to Contractor's failure to conform to the provisions in this 
section, “Water Pollution Control,” will be released for payment on the next monthly 
estimate for partial payment following the implementation and maintenance of 
corrections and when water pollution has been adequately controlled, as determined by 
the Engineer, or his authorized representative. 

B. During the period that the Contractor fails to conform to the provisions in this section, 
“Water Pollution Control,” the District may retain an amount equal to 25 percent of the 
estimated value for the contract work performed. 

10-1.18 FINISHING ROADWAY 

Finishing roadway shall conform to the provisions in Section 22, “Finishing Roadway,” 
Section 4-1.02, "Final Cleaning Up," of the Standard Specifications, and these Special 
Provisions. 

On projects where there is no earthwork associated with the construction, Finishing 
Roadway shall consist of the work necessary to accomplish final cleaning up. Such 
cleaning up shall involve the entire project, including intersecting streets and driveways, 
and all adjacent or nearby properties effected by the project or occupied by the 
CONTRACTOR during performance of the work. 
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Full compensation for final clean up shall be included in the lump sum contract price paid 
for “Finishing Roadway” and no additional compensation will be allowed therefor. 

10-1.19 CONSTRUCTION SURVEYING 

The District will provide surveying and construction staking required for the construction of 
this project as determined by the Engineer, or his authorized representative. The cost of 
any additional surveying and/or construction staking primarily for the convenience of the 
Contractor, not in conformance with usual and customary practices, and for replacement 
stakes lost as a result of the Contractor's operations will be the responsibility of the 
Contractor. The cost of said additional surveying shall be deducted from the Contractor's 
progress payments. The Contractor shall make all requests for construction stakes in 
writing at least forty eight (48) hours in advance of the day required. 

10-1.20 EARTHWORK 

Earthwork shall conform to the provisions in Section 19, “Earthwork,” of the Standard 
Specifications and these Special Provisions. Geotechnical Investigation Report, is provided 
in the appendix of these Special Provisions for the Contractor's information only. 

Excavation and Backfill shall conform to the provisions in Section 19-3, “Structure 
Excavation and Backfill,” of the Standard Specifications and these Special Provisions. 

The Contractor shall be responsible for obtaining adequate information in order to properly 
design his or her trenching and shoring operations. 

In making excavations for the project, the Contractor shall be fully responsible for 
designing, providing, and installing adequate sheet piling, shoring, bracing, lagging, 
cribbing, and piling as may be necessary to prevent slides or cave-ins and to fully protect 
from damage all existing improvements of any kind, either on public or private property. 
The Contractor shall establish a plan of structure excavation and backfill that meets the 
requirements of Section 19-3 of the Standard Specifications, CAL OSHA, and all other 
safety guidelines that may be applicable. This plan shall be submitted to the Engineer, or 
his authorized representative, for review and approval prior to commencement of any 
excavation, including structure and pipe excavation.  

During construction, the Contractor shall grade all structure excavated areas to provide 
good drainage and prevent ponding of water. The Contractor shall take remedial 
measures to prevent erosion of newly excavated areas until such time as permanent 
structures are in place. 

The District will provide before- and after-construction surveys. They will provide the basis 
for establishing existing and post-construction conditions for measuring payment quantities. 

Relative compaction of not less than 90 percent shall be obtained for the layer between 1 
foot above the top of the RCP to the channel invert. 

Any depression resulting from excavation shall be compacted to 95% or filled to footing or 
invert slab with a slurry cement backfill in accordance with Caltrans Standard Specifications 
19-3.062, "Slurry Cement Backfill." 

The rock found in the material from the project site excavation shall be, (1) utilized for slope 
protection (ungrouted rock or grouted rock) or (2) crushed out of the site and used for 
producing various pay item materials for the project as directed by the Resident Engineer. 
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OVER-EXCAVATON NOT ORDERED, SPECIFIED, OR SHOWN  

Any channel or structure invert foundations that are over-excavated below the grade 
ordered, specified, or shown, shall be backfilled to the required grade with suitably selected 
granular material. Such material shall be moistened as required and compacted to 95 
percent of the maximum dry density under structures and 90 percent elsewhere. The 
required excavation limits are provided per the plans. The Contractor at his own expense 
shall perform such work. 

Excavated surfaces becoming subgrade for lined channels shall be excavated to the lines 
and grades indicated on the drawings. The area of twelve-inches (12”) below the sub-grade 
for invert shall be free of rocks larger than three-inches (3”) or other interfering objects, 
moisture conditioned to 1 to 4 % above optimum moisture content, and compacted to 
relative compaction of not less than ninety-five percent (95%) as measured by ASTM D-
1557, modified to a 20,000 ft-lb/cu ft compactive effort. Rocks larger than three inches (3”) 
shall be considered as “oversize rock” as described in this section. 

Where it becomes necessary to excavate beyond the normal lines of excavation in order to 
remove boulders or other interfering objects, the voids remaining after the removal of such 
boulders or interfering objects shall be back-filled with material equal to or better than 
native, or otherwise approved by the Engineer, or his authorized representative. If, during 
the progress of excavation, material is encountered which, in the opinion of the Engineer, 
or his authorized representative, is unsuitable for sub-grade for the structure to be 
constructed thereon, the Engineer, or his authorized representative, shall direct the 
Contractor to excavate beyond the pay limits shown per plans.  

Any additional material required for the backfill will be provided from the excavated material 
within the project limits if suitable. All unsuitable materials shall become the property of the 
Contractor and shall be disposed of as provided in Section 7-1.13, “Disposal of Material 
outside the Highway Right-of-Way,” of the Standard Specifications and in Section "Disposal 
of Material" elsewhere in these Special Provisions. “Unsuitable material” includes man-
made objects, and live and dead vegetation and other organic material. “Unsuitable 
material” shall exclude oversize rock which shall be reused as described in these Special 
Provisions. “Unsuitable material” shall also exclude potentially compressible soils. Although 
clay soils, and loose and porous soils, are unsuitable for direct placement into the backfill, 
they are not considered as “Unsuitable material” and may be thoroughly mixed with the 
prescribed backfill materials to meet their specific grading requirements.  

“Excavation” shall include “wastage material” which is material that is unsuitable for reuse 
in the trench backfill, channel fill, rock slope protection, or various zone materials 
designated for this project. Such “wastage material” shall include live and dead vegetation 
and other organic material, and man-made objects.  

The Contractor may discover conditions in the field where localized conditions vary from 
information shown on the boring log. The Contractor shall take whatever precautionary 
measures, research or investigation as is necessary to insure the safe completion of any 
excavation or backfill. 

Excavation and embankment fill shall be measured to the grading plane. Any work done to 
obtain the compaction requirements for the area or areas below the grading plane shall be 
the responsibility of the Contractor. 

“Embankment Fill 90% Compaction” shall consist of all fill in this project, except for structure 
backfill as specified elsewhere in these Special Provisions. “Structure Backfill 95% 
compaction” shall conform to the requirements in Section 19-3, “Structure Excavation and 
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Backfill," of the Standard Specifications, and as described elsewhere in these Special 
Provisions. At the subgrade of permanent paving, the existing ground at the grading plane 
shall be scarified to a depth of 12 inches and re-compacted to a relative compaction of not 
less than 95 percent.  

Backfill material shall be placed in uniform layers and shall be brought up uniformly on all 
sides of the structures. The gradation and distribution of materials through the compacted 
backfill shall be such that the backfill is free from lenses, pockets, streaks, and layers of 
material differing substantially in texture of gradation from surrounding materials. The 
thickness of each layer of backfill shall not exceed eight inches (8”) in height before 
compaction. 

Payment for “Excavation” shall be by the cubic yard under “Bid Items” and consists of 
furnishing all labor, equipment and materials and performing all work to accomplish 
satisfactorily, the excavation and disposal of excess excavated materials, complete, as 
shown on the plans and as specified or directed by the Engineer, or his authorized 
representative. Payment for “Excavation” shall include the necessary work for sub-grade 
preparation as provided per plans.  

Payment for “Embankment Fill 90% Compaction” shall be by the cubic yard under “Bid 
Items” as described elsewhere in these Special Provisions, the Plans, and shall consists of 
furnishing all labor, equipment and materials and performing all work to accomplish 
satisfactorily according to plans and as specified or directed by the Engineer, or his 
authorized representative. 

Two earthen dikes shall be constructed to the lines and grades as shown on the Plans and 
Details, and will have a  relative compaction of not less than ninety-percent (90%). 
Payment for “Construct Water Conservation Dikes” as specified herein shall be at the unit 
price bid per cubic yard under “Bid Items” and will be the actual quantity placed. Payment 
for this item shall be considered full compensation for all labor, materials, tools and 
equipment necessary for all work required to construct these dikes as shown on the Plans, 
in accordance with the Standard  Specifications, and no additional compensation will be 
allowed therefor.  

10-1.21 DISPOSAL OF MATERIAL  

Surplus excavated material and material that is not approved by the Engineer or his 
authorized representative for use as embankment and backfill, shall become the property of 
the Contractor and shall be disposed of outside the project right-of-way in accordance with 
the provisions in Section 7-1.13, “Disposal of Material Outside the Highway Right of Way,” 
of the Standard Specifications, except that District or City Right of Way shall be 
substituted for Highway Right of Way, unless otherwise permitted by the Engineer. 

Full compensation for conforming to the requirements of disposal of materials, in the 
Standard Specifications and these Special Provisions, shall include furnishing all labor, 
water, materials, tools, equipment incidentals, and shall be included in the contract prices 
paid for various items of work and no additional compensation will be allowed therefor. 

10-1.22 COMPUTATION OF VOLUMES FOR PAYMENT OF EARTHWORK 

Where surfaces of existing ground constitute boundaries for calculation of earthwork 
quantities for payment, these surfaces will be established by the Engineer, or his 
authorized representative, from survey data obtained prior to start of construction. 
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Load counts for excavation, fill, and embankment, (earthwork) may be used for estimating 
monthly pay quantities, but shall not be used for final pay quantities. Load counts may be 
used for comparison to final pay quantities. Final pay quantities will be based on before– 
and after–construction survey data. 

Only full loads will be counted. The Engineer, or his authorized representative, shall review 
daily load counts and quantities with the Contractor's Superintendent, or authorized 
representative, and reach concurrence at the end of each work day. Contractor shall 
provide equipment specifications for determining carrying capacity (quantities) for each 
piece or type of equipment used on the project, for review by the District, prior to the start 
of excavation.  

The earthwork quantities under “Bid Items” might differ from the actual quantities due to the 
recent storms that changed the existing topography. 

Excavation, structural backfill, basin embankment fill, trench backfill, and box backfill shall 
be paid for by the cubic yard. For payment purposes, these quantities will be calculated 
from before-construction and after-construction survey data from District-provided survey 
information collected at various times during construction. 

10-1.23 STRUCTURE BACKFILL 

Structure backfill for concrete structures shall conform to the provisions in Section 19-3, 
“Structure Excavation and Backfill,” of the Standard Specifications, the Plans, and these 
Special Provisions. 

Structure backfill shall meet the gradation requirements of Section 19-3.06, “Structure 
Backfill,” of the Standard Specifications except as otherwise covered or modified on the 
Plans and these Special Provisions. 

Backfill material shall be placed in uniform layers and shall be brought up uniformly on all 
sides of the structures. The gradation and distribution of materials through the compacted 
backfill shall be such that the backfill is free from lenses, pockets, streaks, and layers of 
material differing substantially in texture of gradation from surrounding materials. The 
thickness of each layer of backfill shall not exceed eight inches (8”) in height before 
compaction. 

Moisture condition to be between its optimum moisture content and two percent (2%) 
above its optimum moisture content, and compacted to a dry density of not less than 
ninety-five percent (95%) of its maximum laboratory dry density as measured by California 
Test CT231 (Nuclear Gauge). Structure backfill shall not be placed until the structure has 
been inspected by the Engineer, or his authorized representative, and approved for 
backfilling. No backfill material shall be deposited against the back of the concrete retaining 
wall until the concrete has developed strength not less than required by these Special 
Provisions. 

Compaction of the structure backfill shall be accomplished by hand-operated or heavy 
construction equipment, depending on the area to be filled. The Engineer, or his 
authorized representative, shall determine which method shall be used. Heavy construction 
equipment shall not be operated within five feet (5’) of concrete walls. 

Payment for “Structure Backfill 95% Compaction” as specified herein shall be at the unit 
price bid per cubic yard under “Bid Items” and will be the actual quantity placed. Payment 
for this item shall be considered full compensation for all labor, materials, tools and 



 

SP - 39 

equipment necessary for all work specified herein, as shown on the Plans, the Special 
Provisions, and no additional compensation will be allowed therefor. 

10-1.24 EMBANKMENT FILL 

Basin embankment fill shall conform to Section 19-6, “Embankment Construction,” of the 
Standard Specifications, and shall be amended as follow: 

Material for channel Embankment which is placed outside of the pay limit for structure 
backfill shall meet the requirements of Section 19-6, “Embankment Construction,” of the 
Standard Specifications, and shall be compacted to the relative compaction of not less than 
ninety-percent (90%). 

The embankment fill will be compacted with each layer spread evenly and thoroughly mixed 
during spreading to ensure uniformity of material and moisture in each layer. The layers are 
to be maximum 8-inch loose lifts and shall be compacted to a relative density not less than 
90% of the laboratory maximum dry density as determined by ASTM D-1557. Moisture 
content of each lift shall be maintained at 1% to 4% above the optimum moisture content. 
The gradation and distribution of materials through the compacted channel fill shall be such 
that the embankment is free from lenses, pockets, streaks, and layers of material differing 
substantially in texture and gradation from surrounding material. 

The Contractor shall vary his operation when required to allow the Engineer, or his 
authorized representative, to conduct in-place density tests on the compacted fill. 

The Engineer, or his authorized representative, shall make field density tests for control 
purposes in accordance with ASTM D1556 or ASTM D2922, and moisture tests for control 
purposes in accordance with ASTM D2216, or ASTM D4643 for each layer of fill placed. 
Density tests may be made in places selected by the Engineer, or his authorized 
representative, and at intervals not exceeding one foot (1’) of fill height. If the surface is 
disturbed, the density tests shall be made in the compacted materials below the disturbed 
zone. When these tests indicate that the density or moisture content of any layer of fill or 
portion thereof does not meet the specified density or moisture content, the particular layer 
or portions thereof shall be reworked until the specified density and moisture content have 
been obtained. 

If in the opinion of the Engineer, or his authorized representative, the hauling equipment 
causes horizontal shears, slickenside, rutting, quaking, cracking, or excessive deformation 
of the compacted fill, the Contractor shall limit the type, load or travel speed of the hauling 
equipment on the channel embankment.  

The Contractor shall maintain and protect the compacted basin embankment fill in a 
satisfactory condition at all times until final completion and acceptance of the work under 
this contract. Any approved embankment fill material, which is rendered unsuitable after 
being placed, shall be removed and replaced by the Contractor in a satisfactory manner, 
and no additional compensation will be allowed therefore. This refers especially to material 
rendered unsuitable by rainfall or oil spill. 

Any adjustment in the lines and grades considered necessary by the Engineer, or his 
authorized representative, shall be made in the field as work progresses. 

Finished grade for embankment fill shall not vary more than +0.10 feet above or 0.00 feet 
below the grades shown on the plans. 
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4-foot wide earthen swales shall be constructed to the lines and grades as shown on the 
Plans and Details, and compacted to the requirements in these Special Provisions. Full 
compensation for constructing these earthen swales shall be considered as included in the 
contract price paid per cubic yard for “Embankment Fill 90% Compaction” under “Bid 
Items,” and no additional compensation will be allowed therefor.  

Full compensation for doing all the work involves in embankment fill, unless otherwise 
specified in these Special Provision, shall be included in the contract price paid per cubic 
yard for “Embankment Fill 90% Compaction” under “Bid Items” and will be the actual 
quantity placed and shall be considered full compensation for all labor, materials, tools and 
equipment necessary for all work specified herein and shown on the plans and Special 
Provisions, and no additional compensation will be allowed therefor.  

10-1.25 CONCRETE STRUCTURES 

All concrete structures shall be constructed in accordance with Section 51, "Concrete 
Structures," of the Standard Specifications, as shown on the plans and details, and as 
specified herein.  

Concrete used to perform work as described in this section shall conform to Sections 90, 
“Portland Cement Concrete,” and metal work shall conform to Section 75, “Miscellaneous 
Metal,” of the Standard Specifications. 

Class 1 concrete shall contain not less than 675 pounds of cementitious material per cubic 
yard, and shall have a minimum 28-day compressive strength of 5,000 psi. Combined 
aggregate gradation shall conform to one (1) and one-half (1½”) inch maximum, per 
Section 90-3.04, “Combined Aggregate Grading,” of the Standard Specifications.  

Class 2 concrete containing not less than 590 pounds of cementitious material per cubic 
yard, and shall have a minimum 28-day compressive strength of 4,000 psi. Combined 
aggregate gradation shall conform to one (1) inch maximum, per Section 90-3.04, 
“Combined Aggregate Grading,” of the Standard Specifications.  

Calcium chloride, potential reactive aggregates, or reactive aggregates shall not be used 
with any structural concrete. Type II portland cement shall be used for concrete structures. 

The Contractor shall submit to the Engineer, or his authorized representative, all concrete 
mix designs for his approval prior to placing any concrete. 

Maximum slump for Class “1” structural concrete shall be four inches (4”). 

Maximum slump for Class “2” concrete shall be five inches (5”). 

Curing compound shall be clear curing compound, with red pigmentation. Curing compound 
will be applied on all invert surfaces in a timely manner or as directed by the Engineer, or 
his authorized representative. Loss of water shall not exceed 0.45 kilograms per square 
meter in seventy-two (72) hours. 

If the Contractor elects to remove and replace wall forms each day, the Contractor shall 
fill all rock pockets, holes, and place curing compound on both sides of the concrete walls 
as to not interrupt the curing process. 

Delivery tickets shall be submitted to the Engineer, or his authorized representative, at the 
project site with each load of concrete. Tickets shall include the following information: 

 Job and plant identification 



 

SP - 41 

 Mix design reference 

 Individual batch weights of components 

 Amount of free water in load 

 Amount of water added to load 

 Total water allowed per the design mix 

 Total quantity of concrete in the load 

 Running total quantity delivered to the job for the day or continuous pour. 

Tickets shall also show the time of day at which the materials were batched and for transit-
mixed concrete, the reading of the revolution counter at the time the truck mixer is charged. 

Joints in concrete shall conform to the details and spacing as shown on the plans. No 
deviation will be permitted unless first approved by the Engineer, or his authorized 
representative. 

For foundation preparation for all concrete structures, the top twelve inches (12”) of the 
sub-grade shall be compacted to a minimum dry density of ninety-five percent (95%) of its 
maximum dry density as determined by California Test CT231 (Nuclear Gauge) before 
concrete is placed. Field density tests shall be made at representative locations selected by 
the Engineer, or his authorized representative. 

Compensation for this sub-grade preparation shall be considered under “Bid Items” in the 
prices paid for the respective structures. 

Foundation excavation and preparation shall conform to the provisions in Section 19, 
“Earthwork,” of the Standard Specifications and these Special Provisions. 

All construction joints shall be clean of surface latency, curing compounds, and other 
foreign materials before fresh concrete is placed against the surface of the joint. Abrasive 
blast methods shall be used to clean the joints to the extent that clean aggregate is 
exposed. All construction joints shall be flushed with water, washed thoroughly to remove 
all loose material, and allowed to dry to a surface dry condition immediately prior to placing 
concrete. All joints shall be inspected and approved by the Engineer, or his authorized 
representative, prior to placing fresh concrete. 

Emergency Spillway: 

Concrete used to construct spillway invert and cutoff walls shall be Class 1 concrete; 
concrete used for spillway side slopes and vertical walls shall be Class 2 concrete. 

Spillway access ladders shall be installed at the locations as shown on the plans.  

Full compensation for furnishing all labor, materials, tools, equipment and incidentals, and 
doing all the work required to construct the spillway invert, including subgrade compaction, 
backfilling, structure backfilling, formwork, expansion joints and weakened plane joints 
complete in place in accordance with the Plans, Standard Specifications, these Special 
Provisions, and as directed by the Engineer, or his authorized representative, shall be 
considered as included in the contract price paid per cubic yard for “Class 1 Concrete 
Spillway Invert" and "Class 1 Concrete Spillway Cutoff Wall," and no additional 
compensation will be allowed therefor   , unless otherwise indicated elsewhere in these 
Special Provisions. 
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Full compensation for furnishing all labor, materials, tools, equipment and incidentals, and 
doing all the work required to construct the spillway side slopes and vertical walls, including 
structure backfilling, formwork, expansion joints and weakened plane joints complete in 
place in accordance with the Plans, Standard Specifications, these Special Provisions, and 
as directed by the Engineer, or his authorized representative, shall be considered as 
included in the contract price paid per cubic yard for “Class 2 Concrete Spillway Side 
Slopes," and "Class 2 Concrete Spillway Vertical Walls," and no additional compensation 
will be allowed therefor, unless otherwise indicated elsewhere in these Special Provisions.  

The contract unit price paid per each for “Spillway Access Ladder" under “Bid Items” shall 
be considered full compensation for the installation of the ladders complete in place. The 
installation shall include all labor, materials, tools, equipment and incidental necessary for 
the installation in accordance with the Plans and specifications, and as directed by the 
Engineer, or his authorized representative, and no additional compensation will be allowed 
therefore.  

Wingwalls and Headwalls: 

Wingwalls and headwall shall be constructed at the inlet and outlet ends of the proposed 
double RCB in accordance with Caltrans Standard Plan Std. D84, "Box Culvert Wingwalls - 
Type A, B and C," and as modified in the plans and these Special Provisions.  

Concrete used to construct wingwall inverts and cutoff walls shall be Class 1 concrete; 
concrete used for sidewalls and headwalls shall be Class 2 concrete.  

The contract unit price paid per cubic yard for “Construct Class 1 Concrete Wingwall Inverts 
and Cutoff Walls at RCB per Caltrans Std. D84” under "Bid Items" shall be considered full 
compensation for furnishing all labor, materials, reinforcing steel, tools, equipment, 
incidentals, and doing all the work required to construct these concrete structures complete 
in place in accordance with the Standard Specifications, the Plans and Details, these 
Special Provisions, and as directed by the Engineer, or his authorized representative. 

The contract unit price paid per cubic yard for “Construct Class 2 Concrete Headwalls and 
Sidewalls at RCB per Caltrans Std. D84” under "Bid Items" shall be considered full 
compensation for furnishing all labor, materials, reinforcing steel, tools, equipment, 
incidentals, and doing all the work required to construct these concrete structures complete 
in place in accordance with the Standard Specifications, the Plans and Details, these 
Special Provisions, and as directed by the Engineer, or his authorized representative. 

Headwall Wing Type: 

The Headwall Wing Type shall be constructed at the locations shown on the Plans and in 
accordance with San Bernardino County Road Department Std. 209, "Headwall Wing-type," 
except as modified herein, the plans, and these Special Provisions.  

The contract price paid per cubic yard for “Class 2 Concrete Headwall Wing Type per SBC 
Std. 209” under "Bid Items" shall be considered full compensation for furnishing all labor, 
materials, reinforcing steel, tools, equipment, incidentals, and doing all the work required to 
construct these concrete structures complete in place in accordance with the Standard 
Specifications, the Plans, these Special Provisions, and as directed by the Engineer, or his 
authorized representative.  
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This contract price paid per cubic yard for “Class 2 Concrete Headwall Wing Type per SBC 
Std. 209” under "Bid Items" shall also include wrapped permeable drainage material next to 
weep holes, filter fabric, wire screens, weeps for weep holes through the walls, and any 
other component items identified on San Bernardino County Road Department Std. 209 or 
as shown on the Plans. 

10-1.26 PRE-CAST REINFORCED CONCRETE BOX 

The double reinforced concrete box (RCB) shall be constructed in accordance with Caltrans 
Standard Plans D81, "Cast-in-Place Reinforced Concrete Double Box Culvert," except as 
modified in the plans, and these Special Provisions.  

Concrete used to perform work in this section shall conform to the appropriate 
requirements of Section 90 " Portland Cement Concrete" of the Standard Specifications 
and Section "Concrete Structures" elsewhere in these Special Provisions. Concrete used 
for RCB invert shall be Class 1 and contain not less than 675 pounds of cementitious 
material per cubic yard, concrete used for RCB side walls and decks shall be Class 2 and 
shall contain not less than 590 pounds of cementitious material per cubic yard. 

The reinforcement shall conform to the provisions in Section 52, "Reinforcement," of the 
Standard Specifications and Section "Reinforcing Steel" elsewhere in these Special 
Provisions. 

The contract unit price paid per cubic yard for “Construct Cast-in-Place Double 9'Wx8'H 
RCB per Caltrans Std. D81” for the respective concrete structure under "Bid Items" shall be 
considered full compensation for furnishing all labor, materials, reinforcing steel, tools, 
equipment, incidentals, and doing all the work required to construct the concrete structure 
complete in place, in accordance with the Standard Specifications, the Plans and Details, 
these Special Provisions, and as directed by the Engineer, or his authorized 
representative.  

10-1.27 REINFORCED CONCRETE PIPE 

Reinforced concrete pipe (RCP) shall be Class VI and shall conform to the provisions in 
Section 65, “Reinforced Concrete Pipe;” joints shall be watertight and shall conform to the 
requirements of Section 61-1.02, "Performance Requirements for Culvert and Drainage 
Pipe Joints," of the Standard Specifications, and these Special Provisions.  

Pipe shall be installed in the embankment as shown in Method 2, Standard Plan A62D, 
"Excavation and Backfill Concrete Pipe Culverts." Flared end section shall conform to the 
requirements of Section 70-1.02C, "Flared End Sections," of the Standard Specifications.  

Prior to placing bedding material, the trench excavation shall be cleared of soft or disturbed 
materials to expose firm/sound native soils and pre-moistened, as necessary. Any cobbles, 
boulders, or rock projecting into the pipe zone shall be removed prior to bedding 
placement. Where groundwater or soft, spongy, unsuitable material is encountered and the 
native material does not afford a solid foundation for pipe sub-grade, the trench shall 
suitably be dewatered and a firm, stable base shall be constructed for the pipe by 
excavating any unsuitable material to 24-inch minimum depth below sub-grade base, or if 
required, a stable base shall be constructed by placing a specified rock bedding upon which 
the sub-grade can be prepared. 
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Where rock is encountered in the trench, the area shall be excavated to a minimum 12-inch 
depth below sub-grade, or if necessary, a base shall be constructed by placing crushed 
rock upon which the sub-grade can be prepared. 

The length of pipe dropped in trench for installation shall not exceed the total length able to 
be placed that day. The pipe delivered by the manufacturer shall meet the above 
requirement or shall be dropped at a location approved by the Engineer, or his authorized 
representative, for transport and placement at a later date by the Contractor. 

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals for 
doing all the work involved in constructing reinforced concrete pipes complete in place, 
including excavation, structure excavation, backfill, structure backfill, dispose of excess 
excavated material, pavement removal, new payment, as shown on the plans, shall be 
considered under "Bid Items" pay for per linear foot for "Construct 24" Reinforced Concrete 
Pipe," and no additional compensation will be allowed therefor. 

10-1.28 SLOPED PROTECTION BARRIER 

Sloped Protection Barriers shall be installed at the RCB outlet and as shown on the Plans 
and shall conform to the provisions and requirements in SPPWC Std. 360-2, "Sloped 
Protection Barrier," the Standard Specifications, the Plans, and these Special Provisions. 

Metal shall conform to Section 75, “Miscellaneous Metal,” of the Standard Specifications. 

The contract unit price paid per each for “Install Sloped Protection Barrier per SPPWC Std. 
360-2” under “Bid Items” shall be considered full compensation for the installation of the 
protection barrier, metal grate and frame, hinges, complete in place. The installation shall 
include all labor, materials, tools, equipment and incidental necessary for the installation in 
accordance with the Plans and specifications, and as directed by the Engineer, or his 
authorized representative, and no additional compensation will be allowed therefore. 

10-1.29 INSTALL TRASH RACK  

Trash rack shall be constructed at the location shown on the Plan, and shall be in 
accordance with SPPWC Std. 361-2, "Trash Rack (Inclined)." 

Metal shall conform to Section 75, “Miscellaneous Metal,” of the Standard Specifications. 

The contract unit price paid per each for “Install Trash Rack per SPPWC Std. 361-2” under 
“Bid Items” shall be considered full compensation for the installation of the protection 
barrier, metal grate and frame, hinges, complete in place. The installation shall include all 
labor, materials, tools, equipment and incidental necessary for the installation in 
accordance with the Plans and Specifications, and as directed by the Engineer, or his 
authorized representative, and no additional compensation will be allowed therefore.  

10-1.30 DRAINAGE INLET STRUCTURE 

This work shall consist of furnishing and installing grated drainage inlet at the designated 
location shown on the plans, or as directed by the Engineer, or his authorized 
representative. 

The grated drainage inlet shall conform to the provisions and requirements of Caltrans 
Standard Plans D73, “Drainage Inlet,” Type G-1, and D77A “Grate Details,” Type 24.  
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Concrete collar shall be constructed in accordance with SPPWC Std. 380-4, "Concrete 
Collar for RCP 12" (300mm) through 72" (1800 mm)." 

Concrete used to perform work as described in this section shall conform to Section 51, 
"Concrete Structures," and shall be constructed with Class 3 concrete having a minimum 
28-day compressive strength of 3,250-psi. The aggregate gradation shall include only fine 
aggregate, per Section 90-3.03, "Fine Aggregate Grading," of the Standard Specifications. 

Metal work shall conform to Section 75, "Miscellaneous Metal," of the Standard 
Specifications.   

The earthwork involved with the construction of the grated drainage inlet shall conform to 
the provisions in Section 19, “Earthwork,” of the Standard Specifications, the Plans, and 
these Special Provisions. In the case of conflicting requirements between the Standard 
Specifications and these Special Provisions and/or Plans, these Special Provisions and the 
Plans shall govern. 

In making excavations for the drainage inlet construction, the Contractor shall be fully 
responsible for designing, providing and installing adequate sheeting, shoring, bracing, 
lagging, cribbing and piling as may be necessary as a precaution against slides or cave-in 
to ensure the protection of workers and all existing improvements of any kind, either on 
public or private property, fully from damage. 

The contract unit price paid per each of the “Drainage Inlet Structure with Frame & Grate 
(Type G-1) per Caltrans Std. D73” under “Bid Items” shall be considered full compensation 
for the installation of the concrete inlet, metal grate and frame, concrete collar complete in 
place. The installation shall include all labor, materials, tools, equipment and incidentals 
necessary for doing all the earthwork and the installation in accordance with the Plans, the 
Specifications, and as directed by the Engineer, or his authorized representative, and no 
additional compensation will be allowed therefore. 

Payment for RCP shall conform to Section "Reinforced Concrete Pipe" elsewhere in these 
Special Provisions. 

10-1.31 INSTALL SLIDE GATES 

Water control gates shall be installed at the locations indicated on the plans and shall be 
Waterman C-20 Canal Gate, or approved equal. A copy of the product details is provided in 
the list of standards and special drawings (Green pages). 

Reinforced concrete pipe (RCP) shall conform to Section "Reinforced Concrete Pipe" 
elsewhere in these Special Provisions.  

Slide gate shall have cast iron frame and cover with machined seating surfaces. Gates 
shall have flatback for mounting to headwalls. The cover shall be designed to withstand a 
maximum seating head of 20 feet (26 ft per manufacture) and maximum unseating head of 
10 feet. The guide rails shall be minimum ¼ inch structural steel conforming to ASTM A-36 
and shall be galvanized. Stem shall be cold finished steel and lift nut shall be bronze. 
Operators will be handwheel type, designed to operate at a maximum force of 40 pounds 
after unseating. Handwheel elevations shall be as shown on the plans. Headwalls shall be 
constructed as specified in Section "Concrete Structures" elsewhere in these Special 
Provisions. 

The Contractor shall test, adjust and lubricate the gates, frames and guide components as 
needed to assure correctly functioning gates. 
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The contract unit price paid per each for “Install Slide Gate per Waterman Type C-20 or 
Approved Equal” under “Bid Items” shall be considered full compensation for the installation 
of the canal gates, including all parts and incidentals complete in place. The installation 
shall include all labor, materials, tools, equipment and incidental necessary for the 
installation in accordance with the plans and specifications, and as directed by the 
Engineer, or his authorized representative, and no additional compensation will be allowed 
therefore. 

10-1.32 TERRACE AND DOWN DRAIN 

Terrace and Down Drain shall be constructed to the lines and grades shown on the Plans, 
and shall be in accordance with Orange County Resources & Development Management 
Department Std. Plan 1321, "Terrace and Down Drain." (Modified), and as specified in 
these Special Provisions.  

Concrete used shall be minor concrete and shall conform to Section 90, "Portland Cement 
Concrete," of the Standard Specifications. 

The contract price paid per cubic yard for “Terrace Drain” under "Bid Items" shall be 
considered full compensation for furnishing all labor, materials, tools, equipment, 
incidentals, and doing all the work required to construct these concrete structures complete 
in place in accordance with the Standard Specifications, the Plans, these Special 
Provisions, and as directed by the Engineer, or his authorized representative.  

10-1.33 REINFORCING STEEL 

Reinforcing steel shall conform to the provisions in Section 52, "Reinforcement," of 
Standard Specifications and these Special Provisions.  

All reinforcing steel shall be Grade 60 or Grade A706. All splices when allowed shall be 
lapped in accordance with Section 52-1.08, "Splicing," of the Standard Specifications.  

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals 
necessary for furnishing and placing bar reinforcing steel shall be considered as included in 
the contract price paid for the respective concrete structure items, and no additional 
compensations will be allowed therefor.  

10-1.34 CONCRETED-ROCK SLOPE PROTECTION 

Concreted-rock slope protection consists of constructing grouted rock slope protection 
using authorized rocks. It includes furnishing and placing rocks and concrete as shown on 
the plans and details, the cross sections, and in these Special Provisions, or as directed by 
the Engineer, or his authorized representative. 

Concrete and rocks utilized for concreted-rock slope protection shall conform to the 
provisions of Section 72-5, "Concreted-Rock Slope Protection,” and Section 90 “Portland 
Cement Concrete,” of the Standard Specifications and these Special Provisions. All rocks 
shall be placed per Method A Placement of Section 72-5.03, “Placing Rock.”  

Prior to placement, all the rocks shall conform to the acceptance criteria as follows: 1) free 
from laminations, undesirable weathering, or blasting or handling-induced fractures, 2) and 
not disintegrate from the action of air, water, or the conditions of handling and placing, 3) 
and clean and free from earth, clay, refuse, adherent coatings and deleterious minerals. 
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Rocks used for grouted rock slope protection may be the rocks removed from the existing 
project site. Screening operations shall be provided on the site. The reused rock must be 
cleaned of all debris and loose grout prior to reuse, and conformed to acceptance criteria 
and grading specification. Oversize rocks may be crushed out of the site at least 750 feet 
from residential areas. Crushed rocks that meet the specifications may be used for rock 
slope protection. 

Concrete used for the concreted-rock slope protection shall be minor concrete (550 pounds 
of cementitious material per cubic yard) and shall conform to the appropriate requirements 
of Section 90, "Portland Cement Concrete," of the Standard Specifications. 

Concreted-rock slope protection at the locations called out "Zone 4," "Zone 6," and "Zone 
8" on the plans and details shall be ¼ ton rock as specified in Section 72-5.02, “Materials,” 
of the Standard Specifications. Grouting shall be 24 inches penetration. 

The contract unit price paid per cubic yard for “1/4-Ton Concreted-Rock Slope Protection at 
Basin Inlet, Method "A" Placement,” “1/4-Ton Concreted-Rock Slope Protection at Dikes, 
Method "A" Placement,” “1/4-Ton Concreted-Rock Slope Protection at Dikes, Method "A" 
Placement,” and “1/4-Ton Concreted-Rock Splash Pad at Basin Outlet, Method "A" 
Placement,” under “Bid Items” and will be the actual quantity placed and shall be 
considered full compensation for furnishing all labor, materials, tools, equipments, sub-
grade preparation and compaction, placing rock, construction of cutoff depth, and doing all 
the work required to place the rocks complete in place in accordance with the plans and 
specifications, and as directed by the Engineer, or his authorized representative. 

Concreted-rock splash pad at the location called out "Zone 5" on the plans and details shall 
be Light Class rock as specified in Section 72-5.02, “Materials,” of the Standard 
Specifications. Grouting shall be 8-inches minimum penetration. 

The contract unit price paid per cubic yard for "Concreted-Rock Splash Pad at RCP Outlet, 
Light Class, Method "A" Placement" under “Bid Items” and will be the actual quantity placed 
and shall be considered full compensation for furnishing all labor, materials, tools, 
equipments, sub-grade preparation and compaction, placing rock, construction of cutoff 
depth, and doing all the work required to place the rocks complete in place in accordance 
with the plans and specifications, and as directed by the Engineer, or his authorized 
representative. 

10-1.35 GRAVEL PAD ADJACENT TO RAMP 

This work shall consists of constructing gravel pads using authorized rocks. It includes 
furnishing and placing rocks and concrete as shown on the plans and details, the cross 
sections, and in these Special Provisions, or as directed by the Engineer, or his authorized 
representative. 

All rocks shall be Facing Class and shall be placed per Method A Placement of Section 72-
5.03, “Placing Rock.”  

The contract unit price paid per cubic yard for "Gravel Pad on Basin Floor Adjacent to 
Ramp" under “Bid Items” and will be the actual quantity placed and shall be considered full 
compensation for furnishing all labor, materials, tools, equipments, sub-grade preparation 
and compaction, placing rock, construction of cutoff depth, and doing all the work required 
to place the rocks complete in place in accordance with the plans and specifications, and 
as directed by the Engineer, or his authorized representative. 
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10-1.36 BIO-SWALE 

Bio-swales shall be graded to the grades and dimensions shown on the plans. Finished bed 
surface of the bio-swale shall be a cobble mixture, with at least 50% of the material larger 
than 6 inches in median dimension. Cobbles shall be material that is excavated and 
screened or sorted on site. The native excavated surface will be acceptable if it meets this 
size requirement. If placement of a layer of cobbles is necessary to meet the size 
requirements, the layer shall be a minimum of 1 foot thick.   

Rocks used for bio-swale shall meet the requirements of Section 72-2, "Rock Slope 
Protection," of the Standard Specifications except as modified in the plans or in these 
Special Provisions. 

Rocks used to construct rock swale may be the rocks removed from the existing project 
site. Screening operations shall be provided on the site. The reused rock must be cleaned 
of all debris and loose grout prior to reuse, and conformed to acceptance criteria and 
grading specification.  

The contract unit price paid per cubic yard for "Construct Bio-swale" under “Bid Items” shall 
be considered full compensation for furnishing all labor, materials, tools, equipments, sub-
grade preparation and compaction, placing rocks, construction of cutoff depth, and doing all 
the work required to place the rocks complete in place in accordance with the plans and 
Specifications, and as directed by the Engineer, or his authorized representative. 

10-1.37 SPILLWAY UNDERDRAIN SYSTEM 

The spillway underdrain systems shall conform to Section 68, “Subsurface Drains,” of the 
Standard Specifications, the Plans, and these Special Provisions. 

The Contractor shall furnish all materials and construct the spillway underdrain systems as 
shown on the Plans. The underdrain systems shall consist of perforated and non–
perforated smooth-wall polyvinyl chloride plastic pipe and miscellaneous pipe fittings, filter 
fabric, permeable drainage material, and any other items shown on the Plans. 

A. Pipe 

Perforated and non-perforated pipe shall be smooth-walled Schedule 40 polyvinyl chloride 
plastic pipe conforming to ASTM D1785. Perforated pipe shall additionally conform to 
ASTM F758. The perforated pipe shall have 2 rows of perforations on each side of the pipe 
offset from the top of pipe at 60 degrees. The perforations shall be 0.25-inch in diameter 
spaced at 3-inch centers. The perforated pipe should drain to 6-inch in diameter, non 
perforated PVC pipe. All perforated pipes under the basin inlet will be wrapped with filter 
fabric to prevent fines and small particles from entering the perforations. The perforated 
pipes for the spillway underdrain system shall not be wrapped with filter fabric. 

The pipes shall be installed and surrounded with permeable drainage material as shown on 
the Plans or as directed by the Engineer, or his authorized representative. The minimum 
dry density required of all pipe backfill shall be 90 percent of its maximum dry density, as 
determined by ASTM D1557, modified to a 20,000 ft-lb/cu ft compactive effort. 

Underdrain system shall be as shown on the Plans or as directed by the Engineer, or his 
authorized representative. Underdrain pipes shall be laid with the perforations at the bottom 
and sections shall be joined with couplers. 

B. Permeable Drainage Material 
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Permeable drainage material 18” thickness shall be used in backfilling trenches, and under 
spillway underdrain pipes and other subdrainage purposes; shall consist of hard, durable, 
clean gravel or crushed stone, and shall be free from organic material, clay balls or other 
deleterious substances. The permeable drainage material shall be composed entirely of 
particles that have no more than one fractured face. 

All permeable drainage material used shall be Class 2, in accordance with the provisions in 
Section 68-1.025, “Permeable Material,” of the Standard Specifications. 

The permeable material shall be free of roots and other deleterious material. Samples shall 
be submitted to the Engineer, or his authorized representative, for approval. 

Full compensation for furnishing all labor, materials, tools, equipment and incidentals, and 
doing all the work required to construct the underdrain system, including underdrain 
excavation, foundation preparation and subgrade compaction, permeable drainage 
material, filter fabric, furnishing and placing filter fabric, perforated and non-perforated 
pipes, backfilling, complete in place in accordance with the Plans, Standard Specifications, 
these Special Provisions, and as directed by the Engineer, or his authorized 
representative, shall be considered as included in the lump sum contract price paid for 
“Construct Spillway Underdrain System,” and no additional compensation will be allowed 
therefor, unless otherwise indicated in these Special Provisions. 

10-1.38 ACCESS ROAD AND ACCESS RAMPS 

Access road and access ramps shall be constructed with stabilized decomposed granite 
(DG) to the lines and grades shown on the plans or established by the Engineer. The DG 
layer shall be 0.5 foot thick and shall be mixed, placed, and compacted per manufacturer's 
recommendations.  

Materials used for decomposed granite shall be supplied by Gail Materials or approved 
equal. 

After the treated mixture has been mixed and placed, it shall be compacted to a relative 
compaction of not less than 95 percent. 

Resistance Value – Soil treated material shall have a minimum R-value of 66. 

Unconfined Compressive strength - Rigid stabilized material shall have a minimum of 400 
psi. 

The Contractor shall follow the specifications for installation and testing furnished by the 
supplier.  

When work is complete, the surface must be smooth, uniformly compacted, and maintained 
slope gradients as shown on the plans and as directed by the Engineer, or his authorized 
representative. 

All testing specified in the manufacture's specifications shall be under the joint responsibility 
of the Contractor and material supplier and no separate payment will be made therefor. 
Immediately upon delivery of all DG materials to the project site, the Contractor shall 
submit to the Engineer, or his authorized representative, certificates of compliance for 
each element and copies of all certified tests reports, including but not limited to records of 
tests performed and results, records of any retests required, and records of corrective 
actions on initially failed components. Upon said deliveries, components shall become 
property of the Contractor and final acceptance by the District shall not be considered in 
effect until installation is complete and in-place. 
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The contract price paid per cubic yard for “Construct Decomposed Granite Access Ramp” 
and “Construct Decomposed Granite Access Road" shall include full compensation for 
furnishing all labor, materials, tools, equipment, earthwork for subgrade preparation, 
hauling, placing, mixing, compacting, watering, and incidentals and for doing all the work 
described in furnishing and installing DG along the access ramps and  access roads, as 
shown on the plans, as specified in the Standard Specifications, and these Special 
Provisions. It shall also include testing and submittal of reports and certifications and no 
separate payment will be made therefor.  

10-1.39 CHAIN LINK FENCING 

Chain link fence shall conform to the provisions in Section 80-4, “Chain Link Fence,” of the 
Standard Specifications, and as modified in San Bernardino County, Flood Control District, 
Special Drawing I and II, the Plans, and these Special Provisions. 

Full compensation for chain link fence and for furnishing all labor, materials, tools, 
equipment, and incidentals necessary for furnishing and installing all fencing, as shown on 
plans, shall be considered as included in the contract price paid per linear foot for “Install 
Chain Link Fence per SBC Special Drawing” and no additional compensation will be 
allowed therefore. 

10-1.40 INSTALL  DRIVE GATES AND WALK GATES 

This work shall consist of furnishing and installing double drive gates and walk gate in 
according with San Bernardino County, Flood Control District, Special Drawing I and II, the 
Plans, and these Special Provisions.   

The contract unit price paid for each under the "Bid Items" for "Install Double Drive Gate 
(Type CL-6) per Special Drawing" and " Install Walk Gate per Special Drawing" shall be 
considered full compensation for installation of the chain link fence, post hole excavation, 
concrete for fence posts, fabrication, tack welding of gate hardware, and also includes all 
labor, materials, tools, equipment, incidentals, and all work required to install the chain link 
gates, complete in place, in accordance with the Plans, the Standard Specifications, these 
Special Provisions as directed by the Engineer, or his authorized representative, and no 
additional compensation will be allowed therefor. 

10-1.41 MISCELLANEOUS IRON AND STEEL 

Miscellaneous metal work (including bolts, inserts, etc.) used in conjunction with concrete 
structures shall conform to the provisions in Section 75, “Miscellaneous Metal,” of the 
Standard Specifications. 

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals for 
doing all the work involved in fabricating, welding, galvanizing, and installing all other metal 
work, not paid separately under other items or work, shall be considered as included in the 
items of work for which the work is incidental to and no additional compensation will be 
allowed therefor. 

10-1.42 PROTECT IN PLACE WATER WELL 
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Water wells shall be protected as the locations shown on the plans and details. The 
Contractor shall provide the Engineer, or his authorized representative, with the protection 
plans a minimum of two weeks prior to the start of any work. 

The Contractor shall be fully responsible for designing, providing, installing, and 
maintaining adequate protection system as necessary and in accordance with “OSHA” 
requirements to protect the existing wells from damage of any kind. 

Full compensation for furnishing all design, labor, materials, tools, equipment, and 
incidentals and for completing the work as described in these Special Provisions shall be 
considered as included in the lump sum contract price paid for “Water Well Protect in 
Place” and no additional compensation will be allowed therefor. 

10-1.43 SURVEY MONUMENTS 

Attention is directed to Section 81, “Monuments,” of the Standard Specifications and these 
Special Provisions. 

Pursuant to Sections 732.5, 1492.5, and 1810.5 of the Streets and Highways Code and 
Section 8771 of the State of California Business and Professions Code, the following 
measures to preserve established survey monuments are incorporated herein: 

“Any survey monuments which will be disturbed, destroyed, covered, or otherwise 
obliterated, shall be located, referenced and a Corner Record or Record of Survey filed with 
the County Surveyor prior to the start of construction. They shall be reset in the surface of 
the new construction, a suitable monument box placed thereon, or permanent witness 
monuments set and a Corner Record filed with County Surveyor prior to final project 
clearance. All work shall be performed under the direction of a licensed Land Surveyor at 
the expense of the Contractor.” 

The Contractor is required to install three (3) new survey monuments at the reinforced 
concrete Spillway at Sta. 99+06.59 C/L dam embankment/Sta. 10+56.68 C/L spillway/rcb, 
at Sta. 101+31.59 C/L dam embankment/Sta. 10+56.68 C/L spillway/rcb and at Sta. 
101+56.59 C/L dam embankment/Sta. 10+56.68 C/L spillway/rcb.  

Full compensation for conforming to the requirements of this section except for the new 
survey monument, shall be considered as included in the prices paid for the various 
contract items of work and no additional compensation will be allowed therefor. 

The contract unit price paid for “Establish Survey Monument” under “Bid Items” shall be 
considered full compensation for the establishment of new survey monuments, complete in 
place. The installation shall include all labor, materials, tools, equipment and incidentals 
necessary, in accordance with the Plans, and specifications, and as directed by the 
Engineer, or his authorized representative, and no additional compensation will be allowed 
therefor. 

10-1.44 GEOTECHNICAL ENGINEERING INVESTIGATION 

Project Geotechnical Engineering Investigation Report, prepared by _______, dated 
_________, for Amethyst Basin is included in the Permits and Agreements Section (Brown 
Pages) of these Special Provisions.  

No warranty, either expressed or implied, is made as to the information contained in the 
report. 
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The Contractor is notified that he or she should rely on his or her own investigation and be 
satisfied as to site conditions. This report for general reference only. 

10-1.45 PERMITS AND AGREEMENTS 

Permits and agreements are hereby made as an integral part of these Special Provisions 
(brown pages), and the Contractor shall fully comply with all the conditions or stipulations 
mentioned and described in said agreements. Nothing in any of the provisions of said 
agreements relieve the Contractor from his responsibilities as provided here in the Special 
Provisions and in the Standard Specifications.  

Full compensation for complying with all the requirements of these permits and agreements 
shall be considered as included under "Bid Items" for the various items of work, and no 
additional compensation will be allowed therefore.  

10-1.46 SUPPLEMENTAL WORK "BASIN BOTTOM GRADING" 

This work shall conform to the provisions in Section 19, “Earthwork,” of the Standard 
Specifications and these special provisions. The boring logs, are provided in the appendix 
of these Special Provisions, as part of the Geotechnical Investigation Report, for the 
Contractor’s information only. 

This work shall consist of excavations, embankments, 90% compactions and finishing 
grading and has to be directed by the Engineer, or his authorized representative. 

Prospective bidders shall include the Contract Amount printed in the proposal for 
“Supplemental Work for Basin Bottom Grading” as their bid for this contract item. 

Compensation to the Contractor for the work as described in this section shall be made in 
accordance with Section 9-1.03, “Force Account,” of the Standard Specifications. 

Furnishing all labor, equipment, materials, tools and incidentals, and doing all work 
determined by the Engineer, or his authorized representative, to fall under this section 
shall be considered to be included in payments made for “Supplemental Work-Basin 
Bottom Grading,” and no separate payment will be made therefor. 

10-1.47 SUPPLEMENTAL WORK "UNFORSEEN CONDITIONS" 

This work shall consist of extra work, related to specified items of work, necessary to 
address unforeseen conditions of position, location, and/or dimensions of existing 
underground and/or surface improvements. Extra work addressed under the provisions of 
this section will be the work, of a minor nature, not specifically covered by contract items, 
but determined by the Engineer, or his authorized representative, to be necessary to the 
completion of specified construction with the functional range, scope, and intent of the 
Contractor. 

Extra work to address subsurface or latent physical conditions that differ materially from 
those indicated in the contract, or unknown physical conditions of an unusual nature, 
differing from those initially encountered and generally recognized as inherent in the work 
provided for in the contract will be addressed in accordance with Section 5-1.116, "Differing 
site Conditions,” of the Standard Specifications. 



 

SP - 53 

Additional work falling within the scope and character of the existing contract items shall be 
considered as normal to the progress of construction and will be addressed in accordance 
with sections 4-1.03, “Changes,” of the Standard Specifications. 

Prospective bidders shall include the Contract Amount printed in the proposal for 
“Supplemental Work for Unforeseen Conditions” as their bid for this contract item. 

Compensation to the Contractor for the work as described in this section shall be made in 
accordance with Section 9-1.03, “Force Account,” of the Standard Specifications. 

Furnishing all labor, equipment, materials, tools and incidentals, and doing all work 
determined by the Engineer, or his authorized representative, to fall under this section 
shall be considered to be included in payments made for “Supplemental Work-Unforeseen 
Conditions,” and no separate payment will be made therefor. 

 

 

 

 

 



 

 

LIST OF PERMITS AND AGREEMENTS (BROWN PAGES) 

 

*** In progress*** 

 

Risk Level 1 Requirements. 

 

Geotechnical Investigation Report.  

 

Streambed  Alternation Agreement with California Department of Fish and Game (Section 
1602 Agreement). 

 

Clean Water Act Section 401 Water Quality Certification. 

 

Corps of Engineers Section 404 Permit. 

 

 
 
 
 



 

 

LIST OF STANDARD AND SPECIAL DRAWINGS (GREEN PAGES) 
 

CALTRANS STANDARD PLANS  (2006 EDITION) 

Std. Plan D73  "Drainage Inlets" 

Std. Plan D81  "Cast-in-place Reinforced Concrete -Double Box Culvert" 

Std. Plan D84  "Box Culvert Wingwalls Types A,B and C" 

Std. Plan D90  "Pipe Culvert Headwalls, Endwalls and Wingwalls Type A, B and C" 

 

STANDARD PLANS FOR PUBLIC WORKS CONSTRUCTION (SPPWC_2009 EDITION) 

Std. Plan 360-2 "Sloped Protection Barrier" 

Std. Plan 361-2 "Trash Rack (Inclined)" 

Std. Plan 380-4 "Concrete Collar for RCP 12" (300 mm) Through 72" (1800 mm)" 

 

SAN BERNARDINO COUNTY STANDARDS AND SPECIFICATIONS 

Std. Plan 209 "Headwall Wing-Type" 

Spec. Drwg. I "Boundary Fencing" 

Spec. Drwg. II "Channel Wall Fencing" 

 

ORANGE COUNTY RESOURCES & DEVELOPMENT MANAGEMENT DEPARTMENT 

Std. Plan 1321 " Terrace and Down Drain" 

____________ 

 

Waterman Canal Gate Type C-20 

Project Identification Sign 
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Model C-20f Flatback
Model C-20sb Spigotback

* These recommendations are based upon design studies
and modifications of this valve and upon years of
installation evaluations.

RECOMMENDED MAXIMUM SEATING and
UNSEATING HEADS

GATE SIZE
RECOMMENDED

MAXIMUM
SEATING HEAD

RECOMMENDED
MAXIMUM

UNSEATING HEAD
8" TO 12" 35 FEET 10 FEET

14" TO 18" 32 FEET 10 FEET

20" TO 24" 26 FEET 10 FEET

30" TO 42" 20 FEET 10 FEET

C-20 CANAL GATE
• 10 foot Unseating Head
• Up to 35 foot Seating Head (see chart)
• Rugged Cast Bronze Lift Nut
• Machined Iron Seats, standard
• Rising Stems
• Adjustable Side Wedges

USES:
The Waterman Model C-20 Canal Gate is made to fit the need for a moderate pressure cut-off where either
moderate seating or low unseating pressures are encountered.  Typical uses include installation in
treatment plants, flood control projects, irrigation canals and diversion stands.

FEATURES:
Flatback gates for headwall mounting or spigot back models for attaching to corrugated metal pipe are
available.

The cover, frame ring, adjustable wedges, arch, and
handwheel are made of cast iron.  The lift nut is cast
bronze and utilizes rugged acme type threads.  The
steel stem is secured to the cover by an easily remov-
able pin to permit removing for maintenance.  This
feature also allows the user to stock standard frame
length gates and provide field installation of rising stem
extensions, where this is desirable.

Standard accessories, galvanizing, and bronze seats
and stems are available.

Flatback flanges with 25# or 125# ANSI standard drilling
available on special order.

A variety of sizes are available and custom require-
ments may be furnished.

• Stainless Steel Guide Rails and Stem,
optional

• Bronze Seats, optional
• 25# and 125# ANSI drilling, optional
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C-20 CANAL GATE DIMENSIONS

PARTS LIST

No. Name

1 FRAME

2 COVER

3 WEDGE (R & L)

4 WEDGE BOLTS

5 ARCH

6 GUIDE RAIL

7 HEAD RAIL

8 STEM

9 HANDWHEEL

10 STEM BOLT

11 ARCH BOLT & NUT

12 LIFT NUT

13 ATCH. HDW.

14 LIMIT NUT (optional)

15 LIFT COLLAR

Waterman standard drill
pattern:

Bolt Dia = N
Proj = T+ ¹⁄8   4
6 Plcs Eq. Spaced on an

"M" Dia bolt circle on
the hoizontal center
line

(25# or 125# patterns
also available)

NOTES
1.  TYPE 2 lubricated ball bearing lift used on

42" gate.

2.  Applies to spigotback gate only.  Optional
spigot, shown in phantom.

3. Drilling for mounting to 25 or 125 lb. pipe
flange available for all gates.  Due to gate
design, bolt hole location (orientation) is
straddle center drilling.

4.  Add grout pad thickness to anchor bolt
projection.

GATE DIMENSIONS IN INCHES

A B C D E F G H J L M N P    2 Q   2 R   2 T U V

8 13¹⁄8 57⁄8 7⁄8 12 24 27⁄8 5⁄8 119⁄16 9 5⁄16 59⁄16

10 16 6 7⁄8 12 24 27⁄8 5⁄8 14 11 ³⁄8 1¹⁄2 65⁄16

12 19 17¹⁄2 6¹⁄16 7⁄8 12 30 27⁄8 5⁄8 13 ³⁄8 1¹⁄2 7¹⁄2

14 21 19¹⁄8 6³⁄8 7⁄8 3³⁄8 12 32 27⁄8 5⁄8 187⁄8 15 ³⁄8 1¹⁄2 8¹⁄2

15 205⁄8 6³⁄4 7⁄8 3³⁄8 12 32 27⁄8 5⁄8 20 16 7⁄16 1¹⁄2 9

16 21¹⁄8 7¹⁄8 7⁄8 35⁄8 12 32 27⁄8 5⁄8 21 17 ³⁄8 1¹⁄2 99⁄16

18 25 24 8¹⁄8 1¹⁄8 4³⁄8 15 36 4 7⁄8 23 5⁄8 19 ³⁄8 2 107⁄8

20 26 8³⁄4 1¹⁄8 4³⁄8 15 42 4 7⁄8 25¹⁄8 5⁄8 21 ³⁄8 2

21 28¹⁄8 9 1¹⁄8 15 42 4 7⁄8 5⁄8 22 ³⁄8 2 12¹⁄8

24 32 30¹⁄4 9³⁄8 1¹⁄8 4¹⁄4 15 48 4 7⁄8 30 5⁄8 25 ³⁄8 2 137⁄8

30 39¹⁄8 36¹⁄2 10 5³⁄8 18 60 1 31 17

36 46 42¹⁄2 12 1¹⁄2 4¹⁄2 18 70 4¹⁄2 1 43¹⁄2 37 2 20

42   1 53 49³⁄4 1¹⁄2 55⁄8 24 84 6 1¹⁄8 49¹⁄2 2¹⁄2 43 5⁄8 23³⁄8
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Complete units are available from the
factory when desired.

6" - 24" gates require 1¹⁄4 " pipe
30" - 36" gates require 1¹⁄2 " pipe
42" - 48" gates require 2" pipe

These extensions may also be
adapted to C-20 gates.

RISING STEM EXTENSION

Gate
Size A B M H

6 37⁄8 27⁄8 24

VARIABLE
AS

REQUIRED

8 37⁄8 27⁄8 24

10 37⁄8 27⁄8 24

12 37⁄8 27⁄8 24

14 37⁄8 27⁄8 27¹⁄2

15 37⁄8 27⁄8 30

16 37⁄8 27⁄8 32

18 4¹⁄8 3¹⁄8 34

20 4¹⁄8 3¹⁄8 38

21 4¹⁄8 3¹⁄8 40

24 4¹⁄8 3¹⁄8 44

30 5 4 54

36 5 4 62

42 6 5 84

48 7 6 90

54 7 6 100

60 7 6 102

72 * * 121

All dimensions in inches and apply to C-10 Series gates.
* Special fabricated design for geared type lift.

Normally Field Installed
NON-RISING STEM EXTENSION

Extends Handwheel Height
Without Disturbing Frame or Stem

STEM EXTENSIONS
RISING STEM EXTENSIONS (RSE)
For C-10, CL-10, CL-11 AND C-20 MODELS

Waterman Rising-Stem Extensions are factory installed to the height
("H") required.  They provide a rising stem and handwheel, keeping
threads and lifts above the water level and allowing the amount of gate
opening to be readily determined.  Cast iron brackets, fastened to the top
and bottom of standard galvanized steel pipe, are secured to the frame
headrail and mount to the standard handwheel and stem hardware.

The stem extends through the entire length of pipe. With the addition of
oil seals, these rising stem extension can be used where weather
conditions require that the stem operate in oil to prevent freezing.

NON-RISING STEM EXTENSIONS
For C-10, CL-10, CL-11 AND C-20 MODELS

Waterman Non-Rising Stem Extensions are an accessory to Water-
man stock gates.  They are used to position the gate handwheel at
convenient and non-changing operating elevations.  This eliminates
the problem of gate control hardware which might otherwise rise into
traffic areas or walkways.

The use of Waterman Non-Rising Stem Extensions also eliminates
the expense and inconvenience of ordering gates of special dimen-
sions to meet different operating height conditions.  The extensions
are readily installed in the field.  The upper and lower brackets are
joined by a section of standard galvanized steel pipe (normally
customer furnished) by means of threads, set screws, pins or welds.
The length of pipe inserted determines the elevation of the hand-
wheel. Waterman Stem Guide Models, such as Eye Bolt, NRS-K, SK-
1, SK-2, K-1 and K-2 Series, are recommended to secure the
handwheel location.

RSE EXTENSION

NRS EXTENSION
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 BIDDER:    

P R O P O S A L 

TO THE BOARD OF SUPERVISORS OF THE 
SAN BERNARDINO COUNTY FLOOD CONTROL DISTRICT 

STATE OF CALIFORNIA 

For Construction On 

AMETHYST BASIN 
Southwest corner of Amethyst Road and Sycamore Street 

LENGTH:  30 Acres 
WORK ORDER:  F01328 

AREA:  Victorville 
SYSTEM NO.:  4-101- 

FLOOD CONTROL DISTRICT PROJECT 

NOTICE:  BIDDERS MUST OBTAIN BIDDING DOCUMENTS AND PREPARE THEIR BIDS ON 
FORMS OBTAINED DIRECTLY FROM THE SAN BERNARDINO COUNTY DEPARTMENT OF 
PUBLIC WORKS OR FROM THE COUNTY OF SAN BERNARDINO ELECTRONIC 
PROCUREMENT NETWORK (ePRO) https://epro.sbcounty.gov/epro/. BIDS PREPARED 
ON FORMS OBTAINED FROM OTHER SOURCES WILL NOT BE ACCEPTED. BIDDERS 
MUST BE LISTED ON THE OFFICIAL PLAN HOLDERS LIST AT THE TIME BIDS ARE 
PUBLICLY OPENED. BIDS RECEIVED FROM BIDDERS WHO ARE NOT LISTED ON THE 
OFFICIAL PLAN HOLDERS LIST WILL NOT BE ACCEPTED. 
 
The undersigned, as bidder, declares that the only persons or parties interested in this 
proposal as principals are those named herein, that this proposal is made without collusion 
with any other person, firm, or corporation; that bidder has carefully examined the location of 
the proposed work, the proposed form of contract, and the plans and specifications therein 
referred to; and bidder proposes and agrees if this proposal is accepted, that bidder will 
contract with the Flood Control District, in the form of the copy of the contract to provide all 
necessary machinery, tools, apparatus and other means of construction, and to do all work 
and furnish all the materials specified in the contract, in the manner and in the time therein 
prescribed, and according to the requirements of the Engineer as therein set forth, and that 
bidder will take in full payment therefore the following prices, to wit: 



 

P-2 

PROPOSAL CHECKLIST AND ASSEMBLY SEQUENCE 

IMPORTANT 

Failure to Properly Complete Bid Package May Result in Rejection of Bid 

1  Proposal – Assemble all pages in same numbering sequence as original. 

   Replacement Bid Sheets from Addendum are substituted in sequence, if applicable. 

   Unit Prices are entered for all bid items (or Alternate bid items). 

   Corrections or changes to the bid document are initialed. 

   Subcontractors, if any, are listed 

   Public Contract Code Section 10285.1 Statement is executed 

   Public Contract Code Section 10162 Questionnaire is completed 

   Noncollusion Declaration is executed and submitted with bid. 

   Bidder Information is completed and correct. 

   Proposal is signed by authorized company representative. 

2  Addendums, if any, are acknowledged. (Normally sent by facsimile and mail) 

   "Bidder's Certification" (Just the Certification page) are executed and attached. 

3  Bidder's Security. 

   10% of Bid Amount in Cash, Cashier's Check, Certified Check or Bidder's Bond. 

   If Bidder's Bond, surety signature is notarized. 

   If Bidder's Bond, surety power of attorney is attached. 

4  ePRO. 

   Registered as a Vendor in the ePro System prior to date and time to receive bid. 

   If submitting bid through ePro, original Bid Security submitted in a separate sealed 
envelope labeled “Bid Bond” with the title of the work and name of bidder marked on 
outside of envelope to the Department of Public Works, Front Reception. Must be received 
on or before the time set for the opening of bids. 

    
   If submitting a bid through ePro, Scan and attach to your quote the Fully Executed 

Proposal Documents (pages P-1 thru P-14). 
 

   If submitting a bid through ePro, Scan and attach to your quote the Fully Executed 
Certification Page for ALL Addendums. 

 
 



 Bidder:    
 

 Project:  Amethyst Basin W.O.#:  F01336 

 Limits:   Southwest corner of Sycamore St. and 
Amethyst Rd. 

 

Item 
No. 

Approx. 
Quant. 

Meas. 
Unit 

Item Description Unit Price Total 
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1 1  L.S. Mobilization  $   $  

2 1  L.S. Field Office Facility  $   $  

3 1  L.S. Trench/Excavation Safety Plan  $   $  

4 1  L.S. Project Identification Signs  $   $  

5 1  L.S. Clearing and Grubbing  $   $  

6 1  L.S. Traffic Control System  $   $  

7 1  L.S. Construction Protection, Diversion and Control 
of Water/ Dewatering 

 $   $  

8 1  L.S. Prepare Final Storm Water Pollution Prevention 
Plan (SWPPP) 

 $   $  

9 1  L.S. Water Pollution Control   $   $  

10 100,000  DLR. Supplemental Work - Unforeseen Conditions $ 1.00  $ 100,000.00 

11 100,000  DLR. Supplemental Work - Basin Bottom Grading $ 1.00  $ 100,000.00 

12 1  L.S. Finishing Roadway  $   $  

13 398,100  C.Y. Excavation  $   $  

14 85,200  C.Y. Embankment Fill 90% Compaction  $   $  

15 2,860  C.Y. Structure Backfill 95% Compaction  $   $  

16 4,000  C.Y. Construct Water Conservation Dikes  $   $  

17 340  C.Y. Construct Cast-in-Place Double 9'Wx8'H RCB 
per Caltrans Std. D81 (Include RCB Cutoff Walls 
and Parapet Walls) 

 $   $  

18 4  E.A. Install Sloped Protection Barrier at RCB per 
SPPWC Std. 360-2 

 $   $  

19 2  E.A. Spillway Access Ladder  $   $  

20 580  C.Y. Class 1 Concrete Spillway Invert   $   $  

21 1,215  C.Y. Class 2 Concrete Spillway Side Slopes and 
Cutoff Walls 

 $   $  

22 117  C.Y. Class 2 Concrete Spillway Walls and Footing  $   $  

23 76  C.Y. Construct Class 1 Concrete Wingwall Inverts, 
Cutoff Walls, and Footing per Caltrans Std. D84 

 $   $  

24 33  C.Y. Construct Class 2 Concrete Wingwalls  per 
Caltrans Std. D84 

 $   $  

25 1  L.S. Spillway Under Drain System  $   $  

26 1  E.A. Drainage Inlet Structure with Frame & Grate 
(Type G-1) per Caltrans Std. D73 

 $   $  

27 235  L.F. Construct 24" Reinforced Concrete Pipe  $   $  

28 7  C.Y. Class 2 Concrete Headwall Wing Type  per SBC 
Std. 209 (Modified)  

 $   $  



 Bidder:    
 

 Project:  Amethyst Basin W.O.#:  F01336 

 Limits:   Southwest corner of Sycamore St. and 
Amethyst Rd. 

 

Item 
No. 

Approx. 
Quant. 

Meas. 
Unit 

Item Description Unit Price Total 
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29 2  E.A. Install Slide Gate per Waterman Type C-20 or 
Approved Equal 

 $   $  

30 3  E.A. Install Sloped Protection Barrier at RCB per 
SPPWC Std. 360-2 

 $   $  

31 1,920  C.Y. Zone 2_Construct Decomposed Granite Access 
Road 

 $   $  

32 6,450  C.Y. Zone 4_1/4-Ton Concreted-Rock Slope 
Protection at Basin Inlet, Method "A" Placement, 
T=3.5' 

 $   $  

33 430  C.Y. Zone 5_ 50 Lbs 10-Inch  Loose Rock  $   $  

34 615  C.Y. Zone 6_1/4-Ton Concreted-Rock Splash Pad, 
Method "A" Placement, T=3' 

 $   $  

35 75  C.Y. Zone 7_Gravel Pad on Basin Floor Adjacent to 
Ramp 

 $   $  

36 290  C.Y. Zone 8_1/4-Ton Concreted-Rock Rip-Rap, 
Method "A" Placement, T=2' 

 $   $  

37 800  C.Y. Zone 9_1/4-Ton Loose Rock Splash Pad, 
Method "A" Placement, T=3' 

 $   $  

38 100  C.Y. Terrace Drain  $   $  

39 390  C.Y. Construct Decomposed Granite Access Ramp  $   $  

40 2  E.A. Install Walk Gate per Special Drawing   $   $  

41 2  E.A. Install Double Drive Gate (Type CL-6) per SBC 
Special Drawing  

 $   $  

42 5,400  L.F. Chain Link Fence per SBC Special Drawing   $   $  

43 2  E.A. Water Well Protect in Place  $   $  

44 3  E.A. Establish Survey Monument  $   $  

45 1  L.S. Remove and Relocate 6" Waterline  $   $  
      

   PROJECT TOTAL:  $  
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Bids are to be submitted for the entire work. The amount of the bid for comparison purposes 
will be the total of all items. 

The bidder shall set forth for each unit basis item of work a unit price and a total for the item, 
and for each lump sum item a total for the item, all in clearly legible figures in the respective 
spaces provided for this purpose. In the case of unit basis items, the amount set forth under 
the "Total" column shall be the extension of the unit price bid on the basis of the estimated 
quantity for the item. 

In case of discrepancy between the unit price and the total set forth for a unit basis item, the 
unit price shall prevail, however, if the amount set forth as a unit price is ambiguous, 
unintelligible or uncertain for any cause, or is omitted, then the amount set forth in the "Total" 
column for the item shall prevail and shall be divided by the estimated quantity for the item and 
the price thus obtained, rounded to the next lower penny, shall be the unit price. 

If this proposal shall be accepted, the contract shall be signed by the successful bidder and 
returned within 10 days, and the contract bonds, copy of insurance policies, and Certificates 
of Insurance, with documents to verify any self-insurance coverage shall be provided within 10 
days, not including Saturdays, Sundays and legal holidays, after the bidder has received the 
contract for execution. Should the undersigned fail to contract as aforesaid, the Board of 
Supervisors may, at its option, determine that the bidder has abandoned the contract, and, 
thereupon, this proposal and the acceptance thereof shall be null and void, and the forfeiture of 
such security accompanying this proposal shall operate and the same may be the property of 
the Flood Control District. 
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 BIDDER   

The bidder shall complete the following information as required by the Subletting and 
Subcontracting Fair Practices Act, Public Contracts Code Section 4100 et seq. The name and 
the location of the place of business are required by Code. Note: If a subcontractor is not 
licensed at the time of the bid opening, so indicate on the license # line. 

SUBCONTRACTORS LIST 

Name:   **   Fed. ID:    Item(s) #:    

Business Location:   **  % (s):    

Telephone:    (         )  Amount:  $  

License #:    Description of Work:    
  

Name:   **   Fed. ID:    Item(s) #:    

Business Location:   **  % (s):    

Telephone:    (         )  Amount:  $  

License #:    Description of Work:    
  

Name:   **   Fed. ID:    Item(s) #:    

Business Location:   **  % (s):    

Telephone:    (         )  Amount:  $  

License #:    Description of Work:    
  

Name:   **   Fed. ID:    Item(s) #:    

Business Location:   **  % (s):    

Telephone:    (         )  Amount:  $  

License #:    Description of Work:    
  

Name:   **   Fed. ID:    Item(s) #:    

Business Location:   **  % (s):    

Telephone:    (         )  Amount:  $  

License #:    Description of Work:    
  

**  Name and Business Location are required. 

(Make additional copies of this form if needed) 
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PUBLIC CONTRACT CODE SECTION 10232 STATEMENT 

In accordance with Public Contract Code Section 10232, the Contractor hereby states, under 
penalty of perjury, that no more than one final unappealable finding of contempt of court by a 
federal court has been issued against the Contractor within the immediately preceding two 
year period because of the Contractor's failure to comply with an order of a federal court which 
orders the Contractor to comply with an order of the National Labor Relations Board. 

PUBLIC CONTRACT CODE SECTION 10285.1 STATEMENT 

In accordance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the 
bidder hereby declares under penalty of perjury that the bidder  

Check One 

 has  has not  

been convicted within the preceding three years of any offenses referred to in that section, 
including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any 
state or federal antitrust law in connection with the bidding upon, award of, or performance of, 
any public works contract, as defined in Public Contract Code Section 1101, with any public 
entity, as defined in Public Contract Code Section 1100, including the Regents of the 
University of California or the Trustees of the California State University. The term "bidder" is 
understood to include any partner, member, officer, director, responsible managing officer, or 
responsible managing employee thereof, as referred to in Section 10285.1. 

Note: The bidder must place a check mark after "has" or "has not" in one of the blank spaces 
provided. 

   The above Statements are part of the Proposal. Signing this Proposal on the signature 
portion thereof shall also constitute signature of these Statements. 

   Bidders are cautioned that making a false certification may subject the certifier to 
criminal prosecution. 
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PUBLIC CONTRACT CODE SECTION 10162 QUESTIONNAIRE 

In accordance with Public Contract Code Section 10162, the Bidder shall complete, under 
penalty of perjury, the following questionnaire: 

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary 
interest in the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, 
or completing a federal, state, or local government project because of a violation of law or a 
safety regulation? 

Check One 

 Yes  No  

If the answer is yes, explain the circumstances in the following space. 

 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

 

NOTE: The above Questionnaire is part of the Proposal. Signing this Proposal on the 
signature portion thereof shall also constitute signature of this Questionnaire.  

 Bidders are cautioned that making a false certification may subject the certifier to 
criminal prosecution. 
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PUBLIC CONTRACT CODE 
SECTIONS 20104, 20104.2, 20104.4, AND 20104.6 

RESOLUTION OF CONSTRUCTION CLAIMS 

20104. 

(a)(1) This article applies to all public works claims of three hundred seventy-five thousand 
dollars ($375,000) or less which arise between a contractor and a local agency. 
 
(2) This article shall not apply to any claims resulting from a contract between a contractor and 
a public agency when the public agency has elected to resolve any disputes pursuant to Article 
7.1 (commencing with Section 10240) of Chapter 1 of Part 2. 
 
(b)(1) “Public work” has the same meaning as in Sections 3100 and 3106 of the Civil Code, 
except that “public work” does not include any work or improvement contracted for by the state 
or the Regents of the University of California. 
 
(2) “Claim” means a separate demand by the contractor for (A) a time extension, (B) payment 
of money or damages arising from work done by, or on behalf of, the contractor pursuant to the 
contract for a public work and payment of which is not otherwise expressly provided for or the 
claimant is not otherwise entitled to, or (C) an amount the payment of which is disputed by the 
local agency. 
 
(c) The provisions of this article or a summary thereof shall be set forth in the plans or 
specifications for any work which may give rise to a claim under this article. 
 
(d) This article applies only to contracts entered into on or after January 1, 1991. 
 

20104.2 For any claim subject to this article, the following requirements apply: 

(a) The claim shall be in writing and include the documents necessary to substantiate the 
claim. Claims must be filed on or before the date of final payment. Nothing in this subdivision is 
intended to extend the time limit or supersede notice requirements otherwise provided by 
contract for the filing of claims. 
 
(b)(1) For claims of less than fifty thousand dollars ($50,000), the local agency shall respond in 
writing to any written claim within 45 days of receipt of the claim, or may request, in writing, 
within 30 days of receipt of the claim, any additional documentation supporting the claim or 
relating to defenses to the claim the local agency may have against the claimant. 
 
(2) If additional information is thereafter required, it shall be requested and provided pursuant 
to this subdivision, upon mutual agreement of the local agency and the claimant. 
 
(3) The local agency's written response to the claim, as further documented, shall be submitted 
to the claimant within 15 days after receipt of the further documentation or within a period of 
time no greater than that taken by the claimant in producing the additional information, 
whichever is greater. 
 
(c)(1) For claims of over fifty thousand dollars ($50,000) and less than or equal to three 
hundred seventy-five thousand dollars ($375,000), the local agency shall respond in writing to 
all written claims within 60 days of receipt of the claim, or may request, in writing, within 30 
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days of receipt of the claim, any additional documentation supporting the claim or relating to 
defenses to the claim the local agency may have against the claimant. 
 
(2) If additional information is thereafter required, it shall be requested and provided pursuant 
to this subdivision, upon mutual agreement of the local agency and the claimant. 
 
(3) The local agency's written response to the claim, as further documented, shall be submitted 
to the claimant within 30 days after receipt of the further documentation, or within a period of 
time no greater than that taken by the claimant in producing the additional information or 
requested documentation, whichever is greater. 
 
(d) If the claimant disputes the local agency's written response, or the local agency fails to 
respond within the time prescribed, the claimant may so notify the local agency, in writing, 
either within 15 days of receipt of the local agency's response or within 15 days of the local 
agency's failure to respond within the time prescribed, respectively, and demand an informal 
conference to meet and confer for settlement of the issues in dispute. Upon a demand, the 
local agency shall schedule a meet and confer conference within 30 days for settlement of the 
dispute. 
 
(e) Following the meet and confer conference, if the claim or any portion remains in dispute, 
the claimant may file a claim as provided in Chapter 1 (commencing with Section 900) and 
Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government 
Code.  For purposes of those provisions, the running of the period of time within which a claim 
must be filed shall be tolled from the time the claimant submits his or her written claim 
pursuant to subdivision (a) until the time that claim is denied as a result of the meet and confer 
process, including any period of time utilized by the meet and confer process. 
 
(f) This article does not apply to tort claims and nothing in this article is intended nor shall be 
construed to change the time periods for filing tort claims or actions specified by Chapter 1 
(commencing with Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of 
Division 3.6 of Title 1 of the Government Code. 
 

20104.4 The following procedures are established for all civil actions filed to resolve claims 
subject to this article: 

(a) Within 60 days, but no earlier than 30 days, following the filing or responsive pleadings, the 
court shall submit the matter to nonbinding mediation unless waived by mutual stipulation of 
both parties. The mediation process shall provide for the selection within 15 days by both 
parties of a disinterested third person as mediator, shall be commenced within 30 days of the 
submittal, and shall be concluded within 15 days from the commencement of the mediation 
unless a time requirement is extended upon a good cause showing to the court or by 
stipulation of both parties. If the parties fail to select a mediator within the 15-day period, any 
party may petition the court to appoint the mediator. 

 
(b)(1) If the matter remains in dispute, the case shall be submitted to judicial arbitration 
pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the Code of 
Civil Procedure, notwithstanding Section 1141.11 of that code. The Civil Discovery Act (Title 4 
(commencing with Section 2016.10) of Part 4 of the Code of Civil Procedure) shall apply to any 
proceeding brought under this subdivision consistent with the rules pertaining to judicial 
arbitration. 
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(2) Notwithstanding any other provision of law, upon stipulation of the parties, arbitrators 
appointed for purposes of this article shall be experienced in construction law, and, upon 
stipulation of the parties, mediators and arbitrators shall be paid necessary and reasonable 
hourly rates of pay not to exceed their customary rate, and such fees and expenses shall be 
paid equally by the parties, except in the case of arbitration where the arbitrator, for good 
cause, determines a different division. In no event shall these fees or expenses be paid by 
state or county funds. 
 
(3) In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the 
Code of Civil Procedure, any party who after receiving an arbitration award requests a trial de 
novo but does not obtain a more favorable judgment shall, in addition to payment of costs and 
fees under that chapter, pay the attorney's fees of the other party arising out of the trial de 
novo. 
 
(c) The court may, upon request by any party, order any witnesses to participate in the 
mediation or arbitration process. 
 

20104.6  

(a) No local agency shall fail to pay money as to any portion of a claim which is undisputed 
except as otherwise provided in the contract. 
 
(b) In any suit filed under Section 20104.4, the local agency shall pay interest at the legal rate 
on any arbitration award or judgment. The interest shall begin to accrue on the date the suit is 

filed in a court of law.
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ARTICLE 1.7 
Modification; Performance, Payment 

20104.50  

(a) (1) It is the intent of the Legislature in enacting this section to require all local governments 
to pay their contractors on time so that these contractors can meet their own obligations. In 
requiring prompt payment by all local governments, the Legislature hereby finds and declares 
that the prompt payment of outstanding receipts is not merely a municipal affair, but is, instead, 
a matter of statewide concern. 
 
(2) It is the intent of the Legislature in enacting this article to fully occupy the field of public 
policy relating to the prompt payment of local governments' outstanding receipts. The 
Legislature finds and declares that all government officials, including those in local 
government, must set a standard of prompt payment that any business in the private sector 
which may contract for services should look towards for guidance. 
 
(b) Any local agency which fails to make any progress payment within 30 days after receipt of 
an undisputed and properly submitted payment request from a contractor on a construction 
contract shall pay interest to the contractor equivalent to the legal rate set forth in subdivision 
(a) of Section 685.010 of the Code of Civil Procedure. 
 
(c) Upon receipt of a payment request, each local agency shall act in accordance with both of 
the following: 
 
(1) Each payment request shall be reviewed by the local agency as soon as practicable after 
receipt for the purpose of determining that the payment request is a proper payment request. 
 
(2) Any payment request determined not to be a proper payment request suitable for payment 
shall be returned to the contractor as soon as practicable, but not later than seven days, after 
receipt. A request returned pursuant to this paragraph shall be accompanied by a document 
setting forth in writing the reasons why the payment request is not proper. 
 
(d) The number of days available to a local agency to make a payment without incurring 
interest pursuant to this section shall be reduced by the number of days by which a local 
agency exceeds the seven-day return requirement set forth in paragraph (2) of subdivision (c). 
 
(e) For purposes of this article: 
 
(1) A “local agency” includes, but is not limited to, a city, including a charter city, a county, and 
a city and county, and is any public entity subject to this part. 
 
(2) A “progress payment” includes all payments due contractors, except that portion of the final 
payment designated by the contract as retention earnings. 
 
(3) A payment request shall be considered properly executed if funds are available for 
payment of the payment request, and payment is not delayed due to an audit inquiry by the 
financial officer of the local agency. 
 
(f) Each local agency shall require that this article, or a summary thereof, be set forth in the 
terms of any contract subject to this article. 
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NONCOLLUSION DECLARATION 
TO BE EXECUTED BY 

BIDDER AND SUBMITTED WITH BID 
 

(Public Contract Code Section 7106) 

The undersigned declares: 

I am the _____________________________ [title] of ___________________________ [name 
of the bidder], the party making the foregoing bid. 

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 
company, association, organization, or corporation.  The bid is genuine and not collusive or 
sham.  The bidder has not directly or indirectly induced or solicited any other bidder to put in a 
false or sham bid.  The bidder has not directly or indirectly colluded, conspired, connived, or 
agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding.  The 
bidder has not in any manner, directly or indirectly, sought by agreement, communication, or 
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any 
overhead, profit, or cost element of the bid price, or of that of any other bidder.  All statements 
contained in the bid are true.  The bidder has not, directly or indirectly, submitted his or her bid 
price or any breakdown thereof, or the contents thereof, or divulged information or data relative 
thereto, to any corporation, partnership, company, association, organization, bid depository, or 
to any member or agent thereof, to effectuate a collusive or sham bid, and has not paid, and 
will not pay, any person or entity for such purpose. 

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, 
joint venture, limited liability company, limited liability partnership, or any other entity, hereby 
represents that he or she has full power to execute, and does execute, this declaration on 
behalf of the bidder. 

I declare under penalty of perjury under the laws of the State of California that the foregoing is 
true and correct and that this declaration is executed on 

 

_____________[date], at ________________________[city], ______[state]. 
 

 Print Name Signature - REQUIRED  

    

 

NOTE: The above Noncollusion Declaration is part of the Bid, 
and failure to include the Noncollusion Declaration 
with the Bid will result in the Bid being found 
nonresponsive. 

Bidders are reminded that this declaration must be 
signed under penalty of perjury. 

If the bid proposal is submitted through ePro the 
undersigned acknowledges that its electronic 
signature is legally binding. 
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IRAN CONTRACTING ACT OF 2010 
(Public Contract Code Sections 2200 et seq.) 

In accordance with Public Contract Code section 2204 (a), the bidder certifies that at the time 
the bid is submitted or the contract is renewed, that bidder is not identified on a list created 
pursuant to subdivision (b) of Public Contract Code section 2203 as a person engaging in 
investment activities in Iran described in subdivision (a) of Public Contract Code section 
2202.5, or as a person described in subdivision (b) of Public Contract Code section 2202.5, as 
applicable.  A state agency shall submit the certification information to the Department of 
General Services. 
 

NOTE: The above Certification is part of the Proposal. Signing this 
Proposal on the signature portion thereof shall also 
constitute signature of this Certification. 

Bidders are cautioned that making a false certification may 
subject bidder to civil penalties, termination of existing 
contract, and ineligibility to bid on a contract for a period of 
three (3) years in accordance with Public Contract Code 
section 2205. 
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Accompanying this proposal is   

in the amount equal to at least ten percent of the total of the bid. 

(Note: Insert the words "CASH ($  )," "CASHIER'S CHECK," "CERTIFIED CHECK," or "BIDDER'S 
BOND," as the case may be.) 

The names of all persons interested in the foregoing proposal as principals are as follows: 

NOTICE: If the bidder or other interested person is a corporation, state legal name of corporation, 
also names of the president, secretary, treasurer, and manager thereof; if a co-partnership, state 
true name of firm, also names of all individual co-partners composing firm; if bidder or other 
interested person is an individual, state first and last names in full. 

  

  

  

  

Licensed in accordance with an act providing for the registration of Contractors,  

License No.:     Expiration Date:    

Federal Identification No.:    

By my signature on this proposal I certify, under penalty of perjury under the laws of the State of 
California, that the foregoing questionnaire, affidavit, and statements of Public Contract Code 
Sections 7106, 10162, 10232 and 10285.1, the license number and expiration date are true and 
correct and that the bidder has complied with the requirements of Section 8103 of the Fair 
Employment and Housing Commission Regulations (Chapter 5, Title 2 of the California Code of 
Regulations). 

If the bid proposal is submitted through ePro the undersigned acknowledges that its electronic 
signature is legally binding. 

 Print Name Signature - REQUIRED Title 

      

      

      

      

 Date:    

Name of Bidder   

Business Address   

   

Place of Business    

   

Business Phone No.    Business Fax No.   

Place of Residence   
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BID BOND 
 
 

KNOW ALL MEN BY THESE PRESENTS: 
 
 
That we,   
 
  
 
 , as Principal, (hereinafter called the “Principal”), 
 
and  , as Surety, (hereinafter called “Surety”),  
 
an admitted Surety insurer pursuant to Code of Civil Procedure, Section 995.120, legally doing business in California at: 
 
  
 
are held and firmly bound unto the SAN BERNARDINO COUNTY FLOOD CONTROL DISTRICT, as Obligee, (hereinafter 
called “Obligee”), in the sum of 
 
  Dollars ($  ), 
 
for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs, 
executors, administrators, successors and assigns, jointly and severally firmly by these presents. 
 
WHEREAS, the Principal has submitted a bid for: 
 
 

PROJECT TITLE:  AMETHYST BASIN; PROJECT LIMITS:  SOUTHWEST CORNER OF AMETHYST 
ROAD AND SYCAMORE STREET; W.O. NO.:  F01328 
 
BID DATE:    

 
 
NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a contract with the 
Obligee in accordance with the terms of said proposal and give such bonds as may be specified in the bidding or contract 
documents with good and sufficient surety for the faithful performance of such contract and for the prompt payment of labor 
and material furnished in the prosecution thereof, or in the event of the failure of the Principal to enter into such contract and 
give such bonds, if the Principal shall pay to the Obligee the difference not to exceed the penalty hereof between the amount 
specified in said bid and such larger amount for which the Obligee may in good faith contract with another party to perform the 
work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. 
 
 
Signed and sealed this   day of   ,   
 Year 
 
 
 
    
 Principal Surety 
 
By:  By:  
 Signature Signature, Attorney-in-Fact 
 
    
 Printed Name Printed Name 
 
  
 Title 
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SC
Dept. 

A 
Contract Number 
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County Department Dept. Orgn. Contractor's License No. 
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Department Contract Representative Ph. Ext. Amount of Contract 
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SAN BERNARDINOCOUNTY 

FLOOD CONTROL DISTRICT 

 

FAS 

 

STANDARD CONTRACT 

    200 2445    

Commodity Code Estimated Payment Total by Fiscal Year 

 Project Name              
               

               

               

THIS CONTRACT is entered into in the State of California by and between the San Bernardino County Flood Control 
District, hereinafter called the District, and 
Name 

   
  

hereinafter called
 
    Contractor 

Address 

   
  

 

   
  

Phone 

   
 Birth Date 

Federal ID No. or Social Security No. 

   

IT IS HEREBY AGREED AS FOLLOWS: 
(Use space below and additional bond sheets.  Set forth service to be rendered, amount to be paid, manner of payment, time for performance or completion,  determination 
of satisfactory performance and cause for termination, other terms and conditions, and attach plans, specifications, and addenda, if any.) 

ARTICLE I. That for and in consideration of payment and agreements hereinafter mentioned to be made and performed 
by the District, and under the conditions expressed in the two bonds, hereunto annexed, the Contractor agrees with the 
District, at his own proper cost and expense to do all the work and to furnish all the materials necessary to construct and 
complete in a good, workmanlike and substantial manner, this project to the satisfaction of the Flood Control Engineer in 
accordance with the following: 

Plans entitled: Plans for Construction on Amethyst Basin Southwest corner of Amethyst Road and 
Sycamore Street; Area: Victorville; W.O.: F01328; System No.: 4-101-. 

Standard Specifications and Standard Plans of the State of California, Department of Transportation, 
dated May 2006. 

Special Provisions entitled:  Special Provisions for Construction on Amethyst Basin Southwest corner of 
Amethyst Road and Sycamore Street; Length: 30 Acres; W.O.: F01328; Area: Victorville; System No.: 4-
101-. 

ARTICLE II. And the said Contractor agrees to receive and accept the following prices, as full compensation for furnishing 
all materials, and for doing all the work contemplated and embraced in this agreement; also for all loss or damage arising 
out of the nature of the work aforesaid, or from the action of the elements, or from any unforeseen difficulties or 
obstructions which may arise or be encountered in the prosecution of the work until its acceptance by the District and for 
all the risks of every description connected with the work; also for expenses incurred by or in consequence of the 
suspension or discontinuance of work and for well and faithfully completing the work, and the whole thereof, in the 
manner and according to the plans and specifications, and the requirements of the Engineer under them, to wit: 



 
 Project:  Amethyst Basin W.O.#:  F01336 

 Limits:   Southwest corner of Sycamore St. and 
Amethyst Rd. 

 

Item 
No. 

Approx. 
Quant. 

Meas. 
Unit 

Item Description Unit Price Total 
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Table of Contract Quantities, Items and 
Prices will be shown here 
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ARTICLE III. The said District hereby promises and agrees with the said Contractor to employ and does hereby employ 
the said contractor to provide the materials and to do the work according to the terms and conditions herein contained 
and referred to, for the prices aforesaid, and thereby contracts to pay the same at the time, in the manner and upon 
conditions above set forth, and the said parties hereto for themselves, their heirs, executors, administrators, successors 
and assigns do hereby agree to the full performance of the covenants herein contained. 

ARTICLE IV. Contractor shall accept all payments from County via electronic funds transfer (EFT) directly deposited into 
the Contractor’s designated checking or other banking account. Contractor shall promptly comply with directions and 
accurately complete forms provided by County required to process EFT payments. 

ARTICLE V. Contractor may, upon written request and at their expense, deposit substitute securities found in 
Government Code Section 16430 as authorized by the Public Contract Code Section 22300 in lieu of retention monies 
withheld to insure performance. 

ARTICLE VI. It is further expressly agreed by and between the parties hereto that, should there be any conflict between 
the terms of this instrument and the bid or proposal of said Contractor, then this instrument shall control and nothing 
herein shall be considered as an acceptance of the said terms of said proposal conflicting herewith. 

ARTICLE VII. The Notice to Contractors of the Special Provisions with special attention to the Emerging Small Business 
Enterprise Program, Conflict of Interest, Former County Officials and prevailing wages is, by specific reference hereby, a 
part of this contract. 

ARTICLE VIII. Contractor shall comply with American Recovery And Reinvestment Act Funding (ARRA) attached to the 
Contract. 

ARTICLE IX. CONTRACTOR shall comply with Executive Orders 11246, 11375, 11625, 12138, 12432, 12250, Title VII of 
the Civil Rights Act of 1964, the California Fair Housing and Employment Act, County Policy and other applicable federal, 
state and County laws, regulations and policies relating to equal employment and contracting opportunities, including laws 
and regulations hereafter enacted. 

ARTICLE X. By my signature hereunder, as Contractor, I certify that I am aware of the provisions of Section 3700 of the 
Labor Code which requires every employer to be insured against liability for Workers Compensation or to undertake self-
insurance in accordance with the provisions of that code, and I will comply with such provisions before commencing the 
performance of the work of this contract.] 

ARTICLE XI. By my signature hereunder, as Contractor, I certify that I am aware of the provisions and requirements of 
Sections 1777.5 and 1777.7 of the Labor Code relating to apprenticeship standards; and that I accept responsibility for 
compliance with the provisions of Section 1777.5 for all apprenticeable occupations pertaining to performance of work 
under this contract. 

ARTICLE XII. By my signature hereunder, as Contractor, I agree that County has the right to review, obtain and copy all 
records pertaining to performance of the contract.  I agree to provide County with any relevant information requested and 
shall permit County access to company's premises upon reasonable notice for purposes on interviewing employees and 
inspecting records.  I shall maintain all project records for at least three (3) years after final payment under the contract. 

ARTICLE XIII. By my signature hereunder I, as Contractor, certify that I am aware that this project may be funded in 
whole or in part from a bond issued by the State to fund public works projects.   As a result, if this project is funded in whole 
or in part from a bond issued by the State, the following requirements shall apply: This contract is subject to the requirements of 
Division 2, Part 7, Chapter 1 of the California Labor Code and Title 8, Division 1, Chapter 8, Subchapter 4.5 of the California Code 
of Regulations concerning monitoring by the Compliance Monitoring Unit (CMU) of the Department of Industrial Relations, 
Division of Labor Standards Enforcement.  I/Contractor shall comply with the requirements provided within the above-
cited Chapter of the Labor Code and Subchapter of the California Code of Regulations, including the requirements that 
concern the submittal of weekly electronic certified payroll reports directly to the CMU, and the posting of a notice at the 
project site throughout the term of the contract containing the language provided in section 16451(d) of Title 8 of the California 
Code of Regulations. 

/ 

/ 

/ 

/ 

/ 

/ 
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ARTICLE XIV. Contractor agrees to remit a Contract Transaction Charge (CTC) in the amount of one percent (1%) of all 
sales (products and/or services) occurring under this contract, not including taxes, capped at 1% of $100,000 or $1,000 
per contract. Contractor agrees not to assess the transaction charge in the form of a line item in their invoices; rather it 
will include the CTC in its unit prices for all products and/or services available under the contract. The CTC shall be 
remitted to the County Purchasing Department at 777 E. Rialto Avenue, San Bernardino, CA 92415, no later than thirty 
(30) calendar days following the end of the calendar quarter in which products and/or services under the contract were 
paid. At the end of each calendar quarter or on the termination date of the contract Contractor will calculate the CTC 
owed to County by multiplying the dollar amount of sales (products and/or services) paid by County in that calendar 
quarter by 1%. In no event shall Contractor remit to County more than $1,000 in total CTC payments due under the 
contract. Calendar quarters shall include the months of January through March, April through June, July through 
September, and October through December. Contractor's obligation to remit the CTC survives termination of the contract. 
Upon termination of the contract, Contractor shall remit any outstanding CTC payments due to County within thirty (30) 
calendar days following the latter of: 1) termination of contract or, 2) final payment by County (if applicable). Contractor's 
failure to remit the CTC in a timely manner may result in the County exercising any recourse available under the contract 
or as provided for by law. 

IN WITNESS WHEREOF, the parties to these presents have hereunto set their hands. 

SAN BERNARDINO COUNTY FLOOD CONTROL DISTRICT   

    
Chairman, Board of Supervisors   (State if corporation, company, etc.) 

Dated   By   
    (Authorized Signature) 
SIGNED AND CERTIFIED THAT A COPY OF THIS
DOCUMENT HAS BEEN DELIVERED TO THE CHAIRMAN
OF THE BOARD. 

 
(Print) – Name  

 Dated  
Clerk of the Board of Supervisors of the County of San
Bernardino. 

 

Title  

By   Address  
Deputy  

  
 
Approved as to Legal Form   Reviewed as to Affirmative Action   Reviewed for Processing 

       
County Counsel      Agency Administrator/CAO 

Date    Date    Date  

 



 

 

This is to notify you of the your obligations relating to the American Recovery and Reinvestment Act of 2009, pursuant to 
the Contract __-___ with San Bernardino County effective _______, 2010. 

 

AMERICAN RECOVERY AND REINVESTMENT ACT FUNDING (ARRA) 

Use of ARRA Funds and Requirements 

This Contract may be funded in whole or in part with funds provided by the American Recovery and Reinvestment Act of 
2009 (“ARRA”), signed into law on February 17, 2009. Section 1605 of ARRA prohibits the use of recovery funds for a 
project for the construction, alteration, maintenance or repair of a public building or public work (both as defined in 2 CFR 
176.140) unless all of the iron, steel and manufactured goods (as defined in 2 CFR 176.140) used in the project are 
produced in the United States.  A waiver is available under three limited circumstances: (i) Iron, steel or relevant 
manufactured goods are not produced in the United States in sufficient and reasonable quantities and of a satisfactory 
quality; (ii) Inclusion of iron, steel or manufactured goods produced in the United States will increase the cost of the 
overall project by more than 25 percent; or (iii) Applying the domestic preference would be inconsistent with the public 
interest.  This is referred to as the “Buy American” requirement.  Request for a waiver must be made to the County for an 
appropriate determination. 

Section 1606 of ARRA requires that laborers and mechanics employed by contractors and subcontractors on projects 
funded directly by or assisted in whole or in part by and through the Federal Government pursuant to ARRA shall be paid 
wages at rates not less than those prevailing on projects of a character similar in the locality as determined by the 
Secretary of Labor in accordance with the Davis-Bacon Act (40 U.S.C.  31).  This is referred to as the “wage rate” 
requirement. 

The above described provisions constitute notice under ARRA of the Buy American and wage rate requirements.  
Contractor must contact the County contact if it has any questions regarding the applicability or implementation of the 
ARRA Buy American and wage rate requirements.  Contractor will also be required to provide detailed information 
regarding compliance with the Buy American requirements, expenditure of funds and wages paid to employees so that 
the County may fulfill any reporting requirements it has under ARRA.  The information may be required as frequently as 
monthly or quarterly.  Contractor agrees to fully cooperate in providing information or documents as requested by the 
County pursuant to this provision.  Failure to do so will be deemed a default and may result in the withholding of payments 
and termination of this Contract. 

Contractor may also be required to register in the Central Contractor Registration (CCR) database at http://www.ccr.gov 
and may be required to have its subcontractors also register in the same database.  Contractor must contact the County 
with any questions regarding registration requirements. 

Schedule of Expenditure of Federal Awards 

In addition to the requirements described in “Use of ARRA Funds and Requirements,” proper accounting and reporting of 
ARRA expenditures in single audits is required.  Contractor agrees to separately identify the expenditures for each grant 
award funded under ARRA on the Schedule  of Expenditures of Federal Awards (SEFA) and the Data Collection Form 
(SF-SAC) required by the Office of Management and Budget Circular A-133, “Audits of States, Local Governments, and 
Nonprofit Organizations.”   This identification on the SEFA and SF-SAC shall include the Federal award number, the 
Catalog of Federal Domestic Assistance (CFDA) number, and amount such that separate accountability and disclosure is 
provided for ARRA funds by Federal award number consistent with the recipient reports required by ARRA Section 1512 
(c).  

In addition, Contractor agrees to separately identify to each subcontractor and document at the time of sub-contract and 
at the time of disbursement of funds, the Federal award number, any special CFDA number assigned for ARRA purposes, 
and amount of ARRA funds. 

Contractor may be required to provide detailed information regarding expenditures so that the County may fulfill any 
reporting requirements under ARRA described in this section.  The information may be required as frequently as monthly 
or quarterly.  Contractor agrees to fully cooperate in providing information or documents as requested by the County 
pursuant to this provision.  Failure to do so will be deemed a default and may result in the withholding of payments and 
termination of this Contract. 

Whistleblower Protection 

Contractor agrees that both it and its subcontractors shall comply with Section 1553 of the ARRA, which prohibits all non-
Federal contractors, including the State, and all contractors of the State, from discharging, demoting or otherwise 
discriminating against an employee for disclosures by the employee that the employee reasonably believes are evidence 
of: (1) gross mismanagement of a contract relating to ARRA funds; (2) a gross waste of ARRA funds; (3) a substantial 
and specific danger to public health or safety related to the implementation or use of ARRA funds; (4) an abuse of 



 

 

authority related to the implementation or use of recovery funds; or (5) a violation of law, rule, or regulation related to an 
agency contract (including the competition for or negotiation of a contract) awarded or issued relating to ARRA funds. 

 

Contractor agrees that it and its subcontractors shall post notice of the rights and remedies available to employees under 
Section 1553 of Division A, Title XV of the ARRA. 

 

 

 

 

 

 

 

I do hereby acknowledge receipt of the American Recovery and Reinvestment Act (ARRA) Funding requirements that 
became effective August 12, 2009, and understand and agree to the contractual obligations stipulated herein for contracts 
with the County of San Bernardino. 

 

_________________________________________________ 

Printed Name 

 

_________________________________________________ 

Signature 

 

_________________________________________________  

Title 

 

_________________________________________________ 

Company or Organization 

 

_________________________________________________ 

Contract Number(s) 

 

_________________________________________________ 

Date 

 

 

ARRA – 6/30/10 
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