Yuba Region IRWMP Drought Grant Solicitation 2014

Yuba Region Drought Emergency Response Proposal 

Attachment 5: Budget

This attachment contains all Budget criteria required by the California Department of Water Resources’ 2014 IRWM Drought Solicitation Proposal Solicitation Package (PSP). 
	Table 7 – Project Budget

	Proposal Title: Yuba Region Drought Emergency Response Proposal

	Project Title: Forbestown Ditch Project

	Project serves a need of a DAC?:   Yes       

	Funding Match Waiver request?:  Yes       

	Category
	 (a)
	(b)
	(c)
	(d)

	
	Requested Grant Amount
	Cost Share: Non-State Fund Source*
	Cost Share: Other State Fund Source*
	Total Cost

	
	
	(Funding Match)
	
	

	(a)
	Direct Project Administration 
	 $164,512 
	 $106,122   
	 $     -
	$270,634

	(b)
	Land Purchase/Easement
	 $     - 
	 $     -
	 $     -
	 $     - 

	(c)
	Planning/Design/Engineering/ Environmental Documentation
	 $539,400 
	 $53,267
	 $     -
	$592,667

	(d)
	Construction/Implementation
	 $3,869,043 
	$499,208
	 $     -
	$4,368,251 

	(e)
	Grand Total (Sum rows (a) through (d) for each column)
	 $4,572,955 
	 $658,597
	 $     -
	$5,231,552

	*List sources of funding:
· Item (a) – Administration:

· Cash match on the part of the District: to be spent on grant administration costs for administrative and management staff
· Item (c) – Planning:

· Kennedy-Jenks Forbestown Ditch feasibility study (2012): $13,367.25
· Upper Forbestown Canal Bond study (2012): $39,900.00

· Item (d) – Construction: 

· Replacement siphon after failure/emergency (2013): $499,208.34



(a) Reporting costs for District staff have been included in the salaries and wages.
(b) There are no land or easement purchases included in this proposal.
(c) Engineering costs are estimated to be $290,000. Costs for completing and filing any necessary NEPA or CEQA documents are estimated to be $145,000. Independent inspection fees have been budgeted at $104,400.
The cost match shown here represents significant engineering studies done since 2012 that will support the planning and engineering work required to refine the project.
(d) Costs for equipment, materials and supplies, are based on quotes and/or based on previous experience involving work on the project. As the project is not at final design/engineering, exact, final numbers are not available.
Where applicable, taxes have been included in the budgeted amounts, and contractual costs were determined as an average for hiring contractors. 
A ten percent contingency of the construction costs has been included in the amount of $351,731. 
There are no indirect costs.
Cost match is for emergency repair and replacement costs along Forbestown Ditch since 2012, implementing some of the prior planning documents.
