
 (a) (b) (c) (d)

Cost Share: Non-State 

Fund Source*

(Funding Match)

(a) Direct Project Administration 132,092.00 0 0 132,092.00

(b) Land Purchase/Easement 5,000.00 0 0 5,000.00

(c)
Planning/Design/Engineering/ 

Environmental Documentation
359,780.00 0 0 359,780.00

(d) Construction/Implementation 1,305,372.00 0 0 1,305,372.00

(e)
Grand Total (Sum rows (a) through (d) for each 

column)
1,797,124.00 0 0 1,802,244.00

(a) (b) (c) (d) (e)

Cost Share: Non-State 

Fund Source
% Funding Match

(Funding Match) (Col b/Col d)

Proposal Total

Sum rows (a) through (d) for each column

DAC Funding Match Waiver Total

Sum column (d) only for projects seeking DAC 

funding match waiver in rows (a) through (d)

Grand Total
Subtract row (f) from row (e) for column (d) 

and recalculate column (e) 

(g) -

(f) $180,224.00 - -

Table 9 – Proposal Budget

Proposal Title: Gold Village Drought Resiliency 

Individual Project Title Requested Grant 

Amount

Cost Share: Other 

State Funding 

Sources

Total Cost

(a)
Project 1 - Gold Village Drought Resiliency 

(per Keith Wallace the overall Proposal 

Administration is also included in this 

$180,224.00 0 0 $180,224.00

(e) $180,224.00

- -

0 0 $180,224.00

*List sources of funding: Use as much space as required

Table 8 – Project Budget

Proposal Title: Gold Village Drought Resiliency 

Project Title: _Gold Village Drought Resiliency 

Project serves a need of a DAC?:    Yes     No   

Funding Match Waiver request?:   Yes     No 

Category Requested Grant 

Amount

Cost Share: Other 

State Fund Source*
Total Cost



Consultant Labor Total
Lump Sum 

Estimates
Contingency

Grand Total

Principle 

Engineer

   Engineering 

Technician

   Director of 

Finance

   Fiscal 

Analyst

  Program 

Manager
Total

Task $83 $58 $78 $56 $160

1 496 316 812

2.1 40 40 80

3 40 40 110 116 289 595

576 396 110 116 289 1,487

83 58 78 56 160

$47,808.00 $22,968.00 $8,580.00 $6,496.00 $46,240.00 $132,092.00

4

4.1 5000

Total Hours 0 0 0 0 0 0

Hourly Rates $83 $58 $78 $56 $160

Total Cost $0 $0 $0 $0 $0 $5,000.00 $5,000.00

5

5.1

5.1.1 Groundwater Availability 72000

5.1.2 Surface Water Availability 25000

6

6.1 5000

7

7.1 5000

7.2 5000

8

8.1 117500

8.2 2000

8.3 105000

9

9.1 40

9.2 40

9.3

9.3.1 Task 9.3.1 Groundwater Availability: 40 5000

9.3.2 Task 9.3.2 Surface Water Availability: 40 5000

Total Hours 160 0 0 0 0 160

Hourly Rates $83 $58 $78 $56 $160

Total Cost $13,280 $0 $0 $0 $0 $346,500.00 $359,780.00

County Staff

Budget Category (a): Direct Project Administration

Budget Category (b): Land Purchase/Easement

Budget Category (c): Planning/Design/Engineering/Environmental Documentation

Component C - Investigation of new water sources 

Total Hours

Hourly Rates

Project Management

Labor Compliance Program

 Reporting 

Component B - Implementation of residential appliance/fixture and landscaping rebates 

Component C - Investigation of new water sources 

Component A - Installation of a storage tank 

Component B - Implementation of residential appliance/fixture and landscaping rebates 

 Component C - Investigation of new water sources (groundwater and surface water availability)

Total Cost

Design

 Component C - Investigation of new water sources 

Component A - Installation of a storage tank 

 Component A - Installation of a storage tank 

Component C - Investigation of new water sources (groundwater availability)

Component A - Installation of a storage tank 

Land/Easement Acquisition

 Feasibility Studies

CEQA Documentation

 Permitting

Project Performance Monitoring Plan 



Consultant Labor Total
Lump Sum 

Estimates
Contingency

Grand Total

Principle 

Engineer

   Engineering 

Technician

   Director of 

Finance

   Fiscal 

Analyst

  Program 

Manager
Total

Task $83 $58 $78 $56 $160

County Staff

10

10.1 60 12

10.2 40 12

11

11.1 5000

12

12.1 100200

12.1.1 Mobilization and Demobilization: 6000

12.1.2  Site preparation 40000

12.1.3  Install, construct, excavate: 956000

12.2 148000 19800

12.3 20200

Total Hours 100 0 24 0 0 124

Hourly Rates $83 $58 $78 $56 $160

Total Cost $8,300 $0 $1,872 $0 $0 $1,155,000 $140,200 $1,305,372

Grand Total $1,802,244

Staff: The Yuba County Department of Public Works (DPW) is acting as fiscal agent and project manager for the GVCSD project. Senior County staff will oversee all implementation tasks and other DPW staff will perform administrative tasks.   Consultant: The County will 

contract with an experience Program Manager to accomplish tasks associated with reporting, as well as associated grant management responsibilities.             

           

Lump Sum: The benefits of the project will accrue 100% to the Gold Valley CSD – a confirmed DAC. The project includes design and permitting activities. Therefore, there are no existing deigns on which to base specific construction expense. The text below identifies the 

method used by the Yuba County DPW to gather sufficient information to create a solid construction estimate.             

             

250,000 Gallon Storage Tank:             

Since project includes design there is no detailed drawings/specifications upon which to base budget. Senior DPW staff contacted 5 design firms with specific tank design experience, to inquire about ranges of scope and budget. This same individual also contacted firms 

with direct experience in constructing tanks of this size, to enquire about the ranges of budget and scope. In both cases, the specifics of the project and project location were presented to ensure that those contacts understood as much as possible about the project and 

environs. Following these conversations, the DPW engineer contacted several independent engineers to get their opinions on the range of costs and scopes provided during the interviews. Based on these discussions, the DPW engineer established a budget that, while 

conservative, assures sufficient funds to complete the project.                             

Rebate Programs:             

In both cases, the level/rate of rebate was established using costs from current sources (as cited in the technical benefits section). The projected level of participation is based on surveys conducted as part of preparing this application. Contingencies for both rebate 

programs are targeted towards enabling participation by additional residents, once benefits are clear and "word of mouth" in this small community results in additional requests for rebates.            

Groundwater- Exploritoy wells:

AS with the storage tank (above) the DPW Engineer interviewed a variety of well drilling companies and engineers with expertise in developing exploratory well drilling programs. The cost presented in the budget represents the collaborative thinking of the DPW engineer 

with these firms and individuals and has established a budget that, while conservative, assures sufficient funds to complete the project.

Budget Category (d): Construction/Implementation

Component B - Implementation of residential appliance/fixture and landscaping rebates 

Component C - Investigation of new water sources ( groundwater availability)

Assumptions:

Component A - Installation of a storage tank 

Construction/Implementation Activities

Construction Administration

Contract Services

Component C - Investigation of new water sources ( groundwater availability)

 Component A - Installation of a storage tank 

Component A - Installation of a storage tank (Construction)
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