
Requested Funds | Line Item Budget

CABY IRWMP Planning Grant

Project Manager
Deputy Project 
Manager (EB)

Project Technician
EJ Coomunity 
Coordinator

Project Assistant  Word Processing Web Graphics/GIS
Graphic 

Facilitation
SRWP

Total Labor 
Hours

 Total Labor Costs  Other Direct Costs
 Total Project Funds 

Requested 

$165.00 $110.00 $75.00 $60.00 $40.00 $45.00 $95.00 $100.00 $237.50 $75.00Billing Rate

Task No. Task Description

1 364 24 0 0 248 32 0 40 16 0 724 81,860.00$                 -$                       81,860.00$                 
24.00 24.00 48 6,600.00$                    6,600.00$                   

72.00 144.00 216 17,640.00$                 17,640.00$                 

266.00 40.00 8.00 314 45,850.00$                 45,850.00$                 

$ $

1.3 Develop, negotiate, and administer subcontracts

1.2 DWR reporting and invoicing

1 U d f l h k

1.1 DWR contract oversight
Administration and Program Management

1.00 24.00 8.00 33 1,485.00$                    1,485.00$                   

1.00 40.00 16.00 57 2,485.00$                    2,485.00$                   

2 412 200 40 200 64 0 0 0 16 0 932 111,340.00$               11,858.00$            123,198.00$               
3 92 24 80 496 122 64 0 48 0 0 926 66,140.00$                 14,890.00$            81,030.00$                 

2 2 80.00$                         80.00$                        

1.4 Update formal match tracking system

3.1 Finalize DAC descriptions

1.5 Consolidate CABY files from 2008 through 2010

Disadvantaged Community and Environmental Justice
Stakeholder Involvement and Coordination

16 80 16 24 136 10,560.00$                 10,560.00$                 

24
8

400 40 16 488 31,160.00$                 6,070.00$              37,230.00$                 

3.2 Establish Environmental Justice program (hispanic and tribal 
outreach)
3.3 Implement Environmental Justice program (hispanic and tribal 
outreach)

p

8 40 40 16 24 128 9,040.00$                    9,040.00$                   

40 40 40 16 136 11,920.00$                 8,820.00$              20,740.00$                 

4
16

16 36 3,380.00$                    3,380.00$                  

3.4 Establish rural disadvantaged community outreach program

3.5 Implement rural disadvantaged community outreach program
3.6 Integrate constituent concerns into relevant CABY IRWMP 
sections during update process 4 16 36 3,380.00$                    3,380.00$                  

4 16 56 0 8 80 12 0 80 0 0 252 21,020.00$                 250.00$                 21,270.00$                 

8 40 48 2,920.00$                    250.00$                 3,170.00$                   
40 40 1,600.00$                    1,600.00$                   

16 6 80 102 10,030.00$                 10,030.00$                 

8 8 8 6 30 2 950 00$ 2 950 00$

4.1 Collect and evaluate post‐2007 data
4.2 Disseminate collected data
4.3 Integrate new data into region description

Update Region Description and Issues & Conflicts

4 4 U d t i d fli t

sections during update process

8 8 8 6 30 2,950.00$                    2,950.00$                  

32 32 3,520.00$                    3,520.00$                   

5 4 88 0 0 0 0 0 0 0 0 92 10,340.00$                 -$                       10,340.00$                 
4 72 76 8,580.00$                    8,580.00$                   

16 16 1,760.00$                    1,760.00$                  

Resource Management Strategies
4.5 Integrate mountain meadows‐specific language

4.4 Update issues and conflicts 

5.1 Review and evaluate RMS

5.2 Refine and finalize RMS evaluation 16 1,760.00$                    1,760.00$                  

6 Land Use Coordination 60 120 48 0 152 68 0 32 0 0 480 39,040.00$                 1,621.00$              40,661.00$                 
6.1 Convene regional conference 16 24 24 0 64 34 0 32 0 0 194 14,370.00$                 14,370.00$                 

6.1.1 Contact land use and water management decision makers 
across the region 12 24 2 38 3,870.00$                    3,870.00$                   

6 1 2 Create Planning Group to Design Event 8 0 0 8 1 320 00$ 1 320 00$

5.2 Refine and finalize RMS evaluation

6.1.2 Create Planning Group to Design Event 8 0 0 8 1,320.00$                    1,320.00$                  

6.1.3 Coordinate logistics 8 56 64 32 160 11,480.00$                 1,621.00$              13,101.00$                 

16
40

24 80 8,000.00$                    8,000.00$                   

7 16 40 0 0 0 4 0 0 0 0 60 7,220.00$                    -$                       7,220.00$                   Local Water Planning 
6.2 Implement recommendations identified during conference

16 40 4 60 7,220.00$                    7,220.00$                   

8 26 62 0 0 0 16 0 16 0 0 120 13,430.00$                 374.40$                 13,804.40$                 

4 16 20 2,420.00$                    2,420.00$                   

2 6 8 990.00$ 990.00$

g

7.1 Gather, evaluate, and integrate applicable plans

Objectives

8.1 Evaluate existing IRWMP elements

8.2 Integrate results of previous work plan tasks 2 6 8 990.00$                       990.00$                     

8 0 16 16 40 3,640.00$                    374.40$                 4,014.40$                   

12 40 52 6,380.00$                    6,380.00$                   

9 32 0 56 44 220 24 0 40 0 0 416 26,000.00$                 480.00$                 26,480.00$                 
4 4 8 900.00$                       900.00$                      

8.4 Identify regional objectives

8.2 Integrate results of previous work plan tasks

8.3 Convene watershed work groups

Climate Change
9.1 Create TAC
Climate Change
9.1 Create TAC

16 16 -$                            -$                            

4 200 204 96.00$                         96.00$                        

8 16 40 64 576 00$ 576 00$

9.2 Collect and synthesize region‐specific climate change data

9.3 Develop and implement modeling strategy
9.4 Initial identification of regional vulnerability to climate change 

i 8 16 40 64 576.00$                       576.00$                      
8 8 20 36 2,928.00$                    2,928.00$                  

0 -$                            480.00$                 

8 16 40 24 88 392.00$                       392.00$                     

9.6 Collaboration with DWR climate change specialists on CABY 
WEAP model

9.7 Public outreach and education

scenarios
9.5 Identify regional adaption strategies

8 16 40 24 88 392.00$                       392.00$                     

10 202 100 128 0 0 48 0 80 0 0 558 64,090.00$                 6,600.00$              70,690.00$                 

6 8 14 144.00$                       144.00$                      

8 4 12 576.00$                       576.00$                      

Project Development

9.7 Public outreach and education

10.1 Revise programmatic structure10.1 Revise programmatic structure
10.2 Refine criteria for inclusion of projects in IRWMP



12 8 20 3,192.00$                    3,192.00$                   

16 8 40 20 84 336.00$                       6,600.00$              6,936.00$                   

160 100 100 8 60 428 288.00$                       288.00$                      

11 20 32 0 0 20 0 0 0 0 0 72 7,620.00$                    -$                       7,620.00$                   

10.5 Project evaluation

10.4 Project development program

Plan and Project Performance

10.3 Develop criteria for ranking projects in IRWMP

16 16 640.00$                       640.00$                      

8 8 1,320.00$                    1,320.00$                   

11.1 Collect and evaluate performance measures from existing 
IRWMPs
11.2 Evaluate outcomes of CABYʹs existing performance measures 
and monitoring processes and activities

11 l f d f f I W

j

8
16

2 26 3,160.00$                    3,160.00$                   

4
16

2 22 $2,500.00 2,500.00$                   
12 12 6 10 0 128 0 250 0 0 160 566 44,260.00$                 -$                      44,260.00$                Data Management

11.3 Develop refined performance measures for IRWMP 
implementation
11.4 Develop refined performance measures and monitoring and 
activities for project implementation

4 2 2 80 160 248 16,230.00$                 16,230.00$                 

8 40 250 298 26,670.00$                 26,670.00$                 

4 8
8 20 1,360.00$                    1,360.00$                   

13 24 10 40 0 60 16 0 0 0 0 150 11,180.00$ -$ 11,180.00$Finance

12.3 Develop criteria for collecting and providing data to state 
databases

12.1 Ongoing data collection and SWIM update
12.2 Update CABY Website

13 24 10 40 0 60 16 0 0 0 0 150 11,180.00$                 -$                      11,180.00$                

40 40 1,600.00$                    1,600.00$                   

16 10 26 3,740.00$                    3,740.00$                   

8 40 20 16 84 5,840.00$                    5,840.00$                   

14 4 0 32 0 0 0 0 0 0 0 36 3,060.00$                    -$                       3,060.00$                   

Finance
13.1 Research available funding sources
13.2 Develop fundraising plan

Impacts and Benefits
13.3 Implement fundraising plan

2 16 18 $1,530.00 1,530.00$                   

2 16 18 1,530.00$                    1,530.00$                   

15 24 0 40 64 4,240.00$                    -$                       4,240.00$                   

16 92 12 24 0 48 0 0 0 0 0 176 20,220.00$                 5,000.00$              25,220.00$                 
36 24 60 6,900.00$                    6,900.00$                  

14.2 Qualitative and quantitative assessment of plan benefits
Technical Analysis
Regional and Interregional Coordination
16.1 Sacramento River Funding Area Coordination

14.1 Identify impacts and benefits of plan implementation

36 24 60 6,900.00$                    6,900.00$                  

40 40 6,600.00$                    5,000.00$              11,600.00$                 

4 4 440.00$                       440.00$                      

16 8 24 24 72 6,280.00$                    6,280.00$                   

17 84 300 200 0 0 80 0 40 0 0 704 69,460.00$                 6,000.00$              75,460.00$                 
8 8 1 320 00$ 1 320 00$

IRWMP Preparation
16.4 Issue‐specific coordination with adjacent IRWMPs

16.1 Sacramento River Funding Area Coordination

16.2 Sierra Water Work Group Participation
16.3 Strategic Plan for Mercury

17 1 I t t d t li h d 2008 2011 8 8 1,320.00$                    1,320.00$                   

60 284 200 80 40 664 63,740.00$                 6,000.00$              69,740.00$                 

16 16 32 4,400.00$                    4,400.00$                   
0 -$                            -$                            

1460 1098 658 748 1182 364 250 376 32 160 5670 N/A N/A -$                            

17.2 Prepare IRWMP document
17.2 Adopt 

17.1 Integrate updates accomplished 2008‐2011

Total Hours
240,900.00$       120,780.00$         49,350.00$           44,880.00$        47,280.00$        16,380.00$            23,750.00$          37,600.00$         7,600.00$           12,000.00$        N/A  $          600,520.00  $       47,073.40 647,593.40$          Total Cost


