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Estimate No. 001  
Project Type Landscaping Estimate Date 18-Jan-13


Location Anza, Ca Drawing Phase Grant  
Project Start Date October-13  


Area 28,300 SF  


  
 


    Subtotals Comments


TOTAL COSTS
 11,690$                             


B. Planning Design Engineering Environmental Documents  17,650$                              


     


C. Construction  93,677$                              


D. Environmental Compliance Mitigation Enhancement  9,600$                                


E. Construction Administration  32,300$                              


F. Other  3,894$                                


G. Contingencies   4,544$                               


Subtotal  173,355$                           


   


Probable Project Cost -  173,355$                           


Project Area Sq. Ft. Cost 28,300 SF 6.13$                       


     


Project:   Anza Community Native Garden


A. Direct Admin Cost
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Estimate No. 001  
Project Type Landscaping Estimate Date 18-Jan-13


Location Anza, Ca Drawing Phase Grant  
Project Start Date October-13  


Area 28,300 SF  


  
 


Qty. Unit $ / Unit Cost Subtotals Input By


A. Direct Project Administration Costs
 8,330$                               


Grant Writing & Submission 1 ea. 0 -$                            volunteer


Grant Administration & Accounting 110 hr 35 3,850$                    22 project reviews at 5 hr each


Quarterly Progress Report 112 hr 35 3,920$                    7 reports, each report 16 hours


Final Progress Report 16 hr 35 560$                       16 hours


A-02: Labor Compliance Program  3,360$                                


Develop and Publish for Bid/Contracts 12 hr 35 420$                       


Manage Contractor Status Weekly 66 hr 35 2,310$                    avg 5 hr per wk  12 weeks w final - contractors  


Monthly Status Reports 18 hr 35 630$                       6 hours each for 3 months


   


Subtotal  11,690$                             


  -$                                       


Probable Project Cost -  11,690$                             


Project Area Sq. Ft. Cost 28,300 SF 0.41$                       


     


Project:   Anza Community Native Garden


A-01: Project Administration
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Project:   Anza Community Native Garden Estimate No. 001
Project Type Landscaping Estimate Date 18-Jan-13


Location Anza, Ca Drawing Phase Grant


Project Start Date October-13


Area 28,300 SF


  


Qty. Unit $ / Unit Cost Subtotals Input By/Comments


B. Planning/Design/Engineering/Environmental Documentation
B-01--Assessment & Evaluation  1,000$          


Soils Testing, Analysis & Report 1 ea 0 -$                          NIC


Hydrology & Water Quality Study 1 ea 500 500$                     


Botanist Review & Report 1 ea 500 500$                     


B-02--Project Design  14,950$        


Planning, Layout, Coordination & Design - Architect 72 hr 50 3,600$                  


Landscape Documents - Landscape Architect 200 hr 50 10,000$                5 sheets at 40 hr/sheet


Design Contingency 1 ls 1,360 $1,360 10% of Design Cost


adjust 1 ls -10 ($10) rounding adjustment


B-03--Environmental Documentation $100 Filing Cost, 2hr volunteer for submitting


CEQA/NEPA 1 ea. 100 $100  


B-04--Permitting 1,600$          


Water Quality Certification 1 ea 0 -$                          NIC


EPA Soils Certification 1 ea 0 -$                          NIC


Site Permit 1 ea 1,600 1,600$                   


Other Permits 1 ea 0 -$                          NIC


Subtotal  17,650$        


 -$                   


Probable Project Cost -  17,650$        


Project Area Sq. Ft. Cost 28,300 GSF $0.62  
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Project:   Anza Community Native Garden Estimate No. 001
Project Type Landscaping Estimate Date 18-Jan-13


Location Anza, Ca Drawing Phase Grant


Project Start Date October-13


Area 28,300 SF


  


Qty. Unit $ / Unit Cost Subtotals Input By


C. Construction/Implementation
C-01--Construction Contracting/Mobilizing  2,800$          Construction Manager


Bid Document Package Preparation 24 hr 50 1,200$                  


Contractor Bidding & Evaluation/Recommend 16 hr 50 800$                      


Contractor Award & Contracts 16 hr 50 800$                      


C-02--Construction  $90,877 Landscape Contractor


Soils Rework, Amendment & Env Mitigation 1 ls 1,000 $1,000 Allowance


Form Garden Beds  5,875 sf 1.28 $7,495 1/2 of beds are built up beds avg 12" depth


Prepare Soil & Rock Borders at Beds 11,750 sf 0.50 $5,875  


Tree Trimming 1 ls 0 $0 By Volunteers


Plantings in Beds 3,000 sf 2.50 $7,500 8750 sf Beds by Volunteers(803 hours)$26,250


Shade Structure 200 sf 45 $9,000 Two 10' x 10'


Landscape Restoration 1 ls 0 -$                          By Volunteers (40 hours)


Watering & Drip Irrigation System 1 ls 3,000 3,000$                  approx 2700 lf drip line


Pathways 4,800 sf 3.80 18,240$                Grade, fine grade, DG material


PV System for Well 1 ls 4,000 4,000$                   


PV Lighting System w/ Battery 1 ls 1,500 1,500$                   


Planting ID Plaques/Signs 1 ls 1,500 1,500$                   


Fencing at Boundary 650 lf 15 9,750$                  3 sides less two 8' openings


Misc Tools 1 ls 500 500$                      


Larger Plantings & Hedge Allowance 1 ls 8,700 8,700$                  3Trees/(80)3' columnars,balance by Volunteers 


Exhibit Boundary Elements 320 lf 6 1,920$                  Beds Perimeter ($6000 Volunteers) 184 hrs


Garden Service for 2 years 60 hr 30 1,800$                  4 hr/month for 15 month  


Picnic Tables 3 ea 250 750$                      


Tables 3 ea 500 1,500$                   


Benches 6 ea 300 1,800$                   


Pathway Bark 4,800 sf 0.15 720$                      


Fee for Contractor 1 ls 4,327 4,327$                  5% Fee


Subtotal  93,677$        


Probable Project Construction Cost -  93,677$        


Project Area Sq. Ft. Cost 28,300 GSF $3.31  
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Project:   Anza Community Native Garden Estimate No. 001
Project Type Landscaping Estimate Date 18-Jan-13


Location Anza, Ca Drawing Phase Grant


Project Start Date October-13


Area 28,300 SF


  


Qty. Unit $ / Unit Cost Subtotals Input By


D. Environmental Compliance/Mitigation/Enhancement 
D-01--Monitoring/Measuring for Conservation Effort  -$                  Volunteer


Monitoring/Measuring for Conservation Effort 48 hr 0 -$                           


A-03: Environmental Education Training     $9,600


Youth Course Management 4 ea 1,200 $4,800 40 youth x 2 per year x 2 years x $30/youth


Adult Course Management 4 ea 1,200 $4,800 40 adult x 2 per year x 2 years x $30/adult


Subtotal  9,600$          


 -$                   


Probable Project Cost -  9,600$          


Project Area Sq. Ft. Cost 28,300 GSF $0.34  
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Estimate No. 001  
Project Type Landscaping Estimate Date 18-Jan-13


Location Anza, Ca Drawing Phase Grant  
Project Start Date October-13  


Area 28,300 SF  


  
 


Qty. Unit $ / Unit Cost Subtotals Input By


E. Construction Administration Costs
 32,300$                             


Construction Management  646 hr 50 32,300$                  12 wks@20hr/wk + 58 wks@ 7 hr/wk


      


Subtotal  32,300$                             


   


Probable Project Cost -  32,300$                             


Project Area Sq. Ft. Cost 28,300 SF 1.14$                       


     


Project:   Anza Community Native Garden


E-01: Construction Management
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Project:   Anza Community Native Garden Estimate No. 001
Project Type Landscaping Estimate Date 18-Jan-13


Location Anza, Ca Drawing Phase Grant


Project Start Date October-13


Area 28,300 SF


  


Qty. Unit $ / Unit Cost Subtotals Input By


F. Other Costs
F-01--Bridge Loan Interest Cost  $0 Contractor waits for payment, others assisted


Finance Cost of 5%  of Loan Amount  1 ls 0 $0 Total Cost less Construction Cost x 5%


F-02--Insurance (for Construction) 1,874$          


Property Insurance Additional Coverage (Builders Risk) 1 ls 1,874 1,874$                  2% of construction cost


F-03--Reproduction Cost  2,020$          


Printing 1 ls 1,500 1,500$                  Printing Allowance


Reimbursible Expenses 52 wk 10 $520 CM Allowance.   


Subtotal  3,894$          


Probable Project Cost -  3,894$          


Project Area Sq. Ft. Cost 28,300 GSF $0.14  


 


  Page  7  of   8







Project:   Anza Community Native Garden Estimate No. 001
Project Type Landscaping Estimate Date 18-Jan-13


Location Anza, Ca Drawing Phase Grant


Project Start Date October-13


Area 28,300 SF


  


Qty. Unit $ / Unit Cost Subtotals Input By


G. Contingencies
 4,544$          5% of Construction Cost


Construction 1 ls 4,544 4,544$                   


Subtotal  4,544$          


   


Probable Project Cost -  4,544$          


Project Area Sq. Ft. Cost 28,300 GSF $0.16  


     


G-01--Construction Contingency
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OPINION OF PROBABLE CONSTRUCTION COST KENNEDY/JENKS CONSULTANTS


Project: Upper VDC Recharge Basin Improvements Prepared By: RJL/RMH
Date Prepared: 24-Jan-13


Building, Area: K/J Proj. No. 1244110*02


Current at ENR
Estimate Type: Conceptual Construction Escalated to ENR


Preliminary (w/o plans) Change Order Months to Midpoint of Construct
Design Development @ 75.00 % Complete


Spec. Item Materials      Sub-contractor
No. No. Description Qty Units $/Unit Total $/Unit Total $/Unit Total Total


Grading Improvements
Excavation, Bulk Dozer 59,251 CY 1.52 $90,062 $90,062
5' High Berm Construction 5,320 CY 3.93 $20,908 $20,908
Well Pad Extension Fill 53,931 CY 3.93 $211,949 $211,949
Soil Cement, 4% Mix, 4' deep 11,120 CY 10.00 $111,200 7.00 $77,840 $189,040
Rip-Rap-Remove and Salvage 2,700 SY 10.00 $27,000 $27,000


Sub-total $538,958
Flow Control Structures
16-inch Steel Pipe 80 LF 55.00 $4,400 70.00 $5,600 $10,000
16-inch Ball Valve 4 EA 24,000.00 $96,000 5,000.00 $20,000 $116,000
24-inch Steel Piping 40 LF 70.00 $2,800 91.00 $3,640 $6,440
24-inch Butterfly Valve 4 EA 12,000.00 $48,000 1,000.00 $4,000 $52,000
2-inch Air Vac Valve 4 EA 4,000.00 $16,000 1,000.00 $4,000 $20,000
Victualic Couplings 8 EA 3,500.00 $28,000 500.00 $4,000 $32,000
Pipe Support 12 EA 3,500.00 $42,000 500.00 $6,000 $48,000
Concrete Pad 33 CY 250.00 $8,296 250.00 $8,296 $16,593
Discharge Structure 4 EA 9,000.00 $36,000 8,000.00 $32,000 $68,000
Rip-Rap 18 CY 67.50 $1,200 35.00 $622 $1,822


Sub-total $370,855
36-inch CML&C Steel Pipe
36-inch Pipe 1,910 LF 85.00 $162,350 135.50 $258,805 $421,155
Excavation 8,800 CY 5.77 $50,776 $50,776
Backfill and Bedding (Native) 8,800 CY 3.97 $34,936 $34,936
Shoring 24 Day 285.00 $6,840 185.00 $4,440 $11,280
48" x 36" Tee 1 EA 1,500.00 $1,500 2,325.00 $2,325 $3,825
36-inch BFV 1 EA 20,000.00 $20,000 3,000.00 $3,000 $23,000
36-inch Victaulic Cplg 1 EA 5,000.00 $5,000 750.00 $750 $5,750
48-inch Pipe 18 LF 100.00 $1,800 155.00 $2,790 $4,590
Insulating Flange Kits 2 EA 1,000.00 $2,000 200.00 $400 $2,400


Sub-total $557,712
24-inch CML&C Steel Pipe
24-inch Pipe 1,310 LF 65.00 $85,150 91.00 $119,210 $204,360
Excavation 4,880 CY 5.77 $28,158 $28,158
Backfill and Bedding (Native) 4,880 CY 3.97 $19,374 $19,374
Shoring 14 Day 285.00 $3,990 185.00 $2,590 $6,580
24-inch BFV 1 EA 12,000.00 $12,000 2,500.00 $2,500 $14,500
24-inch Victaulic Cplg 1 EA 3,500.00 $3,500 500.00 $500 $4,000
Insulating Flange Kits 2 EA 1,000.00 $2,000 200.00 $400 $2,400


Sub-total $279,371
Electrical and Instrumentation
MCC Breakers ( 2 @ MCC, 1@ CP) 3 EA 700.00 $2,100 150.00 $450 $2,550
Conduit 2"C PVC 1,000 LF 4.30 $4,300 3.50 $3,500 $7,800
Conduit 1"C PVC 4,000 LF 3.00 $12,000 3.30 $13,200 $25,200
Conduit  3/4"C PVC 4,000 LS 1.35 $5,400 2.84 $11,360 $16,760
#10 wires 7,500 LF 0.20 $1,500 0.42 $3,150 $4,650
#4 wires ( 480 panel feeder) 2,500 EA 1.00 $2,500 0.75 $1,875 $4,375
Twisted Pairs ( flowmeter and actuators) 6,000 LF 0.60 $3,600 0.60 $3,600 $7,200
Trench/Backfill 2,900 LF 2.00 $5,800 10.00 $29,000 $34,800
Pull boxes ( every 100ft) 25 EA 500.00 $12,500 300.00 $7,500 $20,000
Control Panel 1 EA 6,000.00 $6,000 2,000.00 $2,000 $8,000
Transformer 1 EA 1,500.00 $1,500 300.00 $300 $1,800
Panelboard 1 LS 1,200.00 $1,200 300.00 $300 $1,500
Grounding 1 LS 300.00 $300 500.00 $500 $800
Misc. Electrical 1 LS 2,000.00 $2,000 2,000.00 $2,000 $4,000
Flow meters- 16 " 4 EA 10,000.00 $40,000 1,500.00 $6,000 $46,000
Actuators 4 EA 18,000.00 $72,000 2,000.00 $8,000 $80,000


Sub-total $265,435


Subtotals $872,726 $1,139,605 $2,012,331
Division 1 Costs @ 10% $87,273 $113,960 $201,233
Subtotals $959,999 $1,253,565 $2,213,564
Taxes - Materials Costs @ 9.00% $86,400 $86,400
Subtotals $1,046,399 $1,253,565 $2,299,964
Taxes - Labor Costs @
Subtotals $1,046,399 $1,253,565 $2,299,964
Contractor OH&P @ 10% $104,640 $125,357 $229,996
Subtotals $1,151,039 $1,378,922 $2,529,960
Estimate Contingency @ 10% $252,996
Subtotals $2,782,956
Total Estimated Bid Cost $2,780,000


Installation
X


OpinionOfProbableConstructionCosts -75% Submittal (1-24-13)
Short Form Page 1 of 1 Date Printed  1/25/2013
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Attachment 4

Appendix D

Many documents supporting project cost estimates are referenced in Attachment 4 to Appendix C

This Appendix provides background documentation referred to in Attachment 4. 


This Appendix D includes the following documents in the identified upload packages:


Att4_IG2_Budget_2of2

1. Anza Garden_Landscape_architect_cost_estimate.pdf

2. OpinionOfProbalbeConstructionCosts – 75% Subtl (1-24-13)_UpperVDC.pdf


3. RW HOA_Est_Environmental_Concepts_Landscape_Mgmt.pdf

Upper Santa Margarita Watershed IRWM Proposal

3/25/13

IRWM Prop 84 Implementation Grant, Round 2


Upper Santa Margarita Watershed IRWM Proposal
34 of 31
1/5/11


IRWM Prop 84 Implementation Grant, Round 1







Estimate
Date


3/1/2013


Estimate #


2340


Bill To


RANCHO WATER
RECYCLED WATER CONVERSION PROJECT


Signature _____________________________________ Total


P.O Box 1788, Temecula, Ca. 92593-1788
Phone:951-587-6551  Fax 951-587-6771


License# 775917


TERMS


Ship To


Description QtyCost Total


RECYCLED WATER CONVERSION ON MARGARITA RD.
AND PIO PICO


RECYCLED WATER DESIGN AND AS BUILT 16,200.00 6,200.00
INSTALLATION OF NEW LATERAL AND METER ON PIO
PICO


110,000.00 10,000.00


DEPOSIT FOR PLAN CHECK AND INSPECTION 14,200.00 4,200.00
3" BASKET STRAINER, BACKFLOW, WYE STRAINER AND
BRASS FITTINGS


116,789.00 16,789.00


INSTALL RECYCLED WATER CAPS ON RAINBIRD HEADS,
REPLACE HUNTER HEADS, INSTALLATION OF DRIP
IRRIGATION WHERE TURF IS REMOVED,  REPLACE (38)
VALVES, (32) QUICK COUPLERS, PURPLE VALVE BOXES,
INSTALL RECYCLED WATER ID TAGS


136,421.90 36,421.90


INSTALL RECYCLED WATER SIGNS 14244.00 3,416.00
SPRAY OUT TURF (32,000 SQ. FT) 11,300.00 1,300.00
 INSTALLATION OF 2" LAYER OF MULCH (PER CU. YD.) 35064.50 22,575.00
INSTALLATION OF (5) GALLON SHRUBS (7FT. SPACING) 45027.75 12,487.50
6" MOW CURB 55010.25 5,637.50


LABORER W/ HAND TOOLS PER HOUR 70044.04 30,828.00
MAINTENANCE FOREMAN PER HOUR 13056.67 7,367.10


$157,222.00



landstedtd

Typewritten Text

Rainbow Canyon HOA









