Task

1.0 Recharge Map
1.1 Methodology1
1.2 Initial Draft
1.3 Final Map and Report
1.4 Approval
1.5 Amend GWMP
Task 1 Total

2.0 Recharge Locations
2.1 Criteria
2.2 Draft Maps
2.3 Review
2.4 Final Map and Report
Task 2 Total

3.0 Recharge Investigation
3.1 Study design approval
3.2 Authorization
3.3 Evaluate Existing Data
3.4 Field investigation®
3.5 Final Report

Task 3 Total

4.0 Administration

Total Budget
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Attachment 6: Budget
Identification and Evaluation of Groundwater Recharge in Butte County

Total Budget
Requested Grant Funding

1,002.24
3,897.60
9,961.20
1,002.24
1,503.36
17,366.64

6,529.20
7,857.60
4,011.36
4,485.60
22,883.76

4,918.80
4,998.96
5,940.00
153,044.80
28,080.00
196,982.56

12,240.00

249,472.96
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BCDWRC
Budget

2,002.24
3,897.60
5,011.20
1,002.24
1,503.36
13,416.64

5,011.20
3,897.60
1,503.36
2,505.60
12,917.76

1,948.80
4,008.96

20,044.80
6,960.00
32,962.56
6,960.00

66,256.96

Budget Breakdown
Consultant
Hours Budget Hours
@$27.84/hour @$66.00/hour
30.00
140.00
180.00 $ 4,950.00 75.00
36.00
54.00
440.00 $ 4,950.00 75.00
180.00 $ 1,518.00 23.00
140.00 $ 3,960.00 60.00
54.00 $ 2,508.00 38.00
90.00 $ 1,980.00 30.00
464.00 $ 9,966.00 151.00
70.00 $ 2,970.00 45.00
144.00 $ 990.00 15.00
$ 5,940.00 90.00
720.00 $ 133,000.00
250.00 $ 21,120.00 320.00
1,184.00 $ 164,020.00 470.00
250.00 $ 5,280.00 80.00

2155.17 $ 184,216.00



Attachment 6: Budget
Identification and Evaluation of Groundwater Recharge in Butte County

Summary - The budget is broken down by task and subtask consistent with the Project Description (Attachment 4) and
Work Plan (Attachment 5). The project will be conducted by Butte County with the assistance of a Consultant. The
respective budgets and hours to be expended by each entity are included.

Hourly Rates - The hourly rate for Butte County is based on the hourly rate for the Water Resource Scientist for Fiscal Year
2012-13. The hourly rate for the Consultant is based on the hourly rate for a hydrologist currently under contract for the
Tuscan Aquifer Project (Brown and Caldwell).

Footnotes

1 The budget for the Task 1.1 Methodology includes an estimated cost of $3,000 associated with obtaining the
license for Arcinfo.

2 The budget for Task 3.4 Field Investigation includes estimated cost of $2,000 associated with the procurement of



