
Attachment 9 
Statement of Past Performance 

Butte County 
 

Since 2007, the Butte County Department of Water and Resource Conservation has 
successfully completed three projects.  Currently, the Butte County Department of Water 
and Resource Conservation is conducting two projects.  Following identifies each project 
and comments on the performance. 
 
1. Urban Creek Restoration Program ($197,449) 

Contract Period: November 2002-May 2008 
State of California, Proposition (Agreement Number 4600003006) 

 
2. Basin Management Objective Information Center ($247,820) 

Contract Period: June 2005-March 2008 
State of California, Local Groundwater Assistance Grant 
 Agreement Number 4600004096 

http://gis.buttecounty.net/bmoic3/GIs/Default.asp?loadfile=map.asp&county 
 

 
3. Butte Basin Model Update ($250,000) 

Contract Period: September 2006-March 2008 
U.S. Department of the Interior, Bureau of Reclamation 

Central Valley Project Improvement Act, Section 3406(g)(1) Fish, 
Wildlife and Habitat Funding Authority: PL 109-103, Energy and Water 
Development Appropriations Act, 2006 
http://www.buttecounty.net/Water%20and%20Resource%20Conservation/
Modeling.aspx 
 

 
4. Watershed Modelling and Education Project ($531,691) 

Contract Period: December 2007- May2010 
State of California Proposition 50 (Agreement Number 4600007903) 
http://www.buttecounty.net/Water%20and%20Resource%20Conservation/Mo
deling.aspx 
Comment:  The project was subject to an audit by the Department of Finance. 
(attached) 
 

5. Northern Sacramento Valley IRWM Planning Grant ($900,000) 
State of California Proposition 84 (Agreement Number 4600009358) 
Contract Period: September 2011-September 2013 
http://www.nsvwaterplan.org/ 

 
6. Lower Tuscan Aquifer Monitoring, Recharge and Data Management Project 

($2,889,800) 
State of California Proposition 50 (Agreement Number 4600007656) 



Contract Period: March 2007-December 2012 
http://www.buttecounty.net/Water%20and%20Resource%20Conservation/Tus
can%20Aquifer%20Project.aspx 
Comment:  The project was subject to an audit by the Department of Finance. 
(attached) 

 
 


