
BUDGET
GWMP for the North Fork Battle Creek Basin

 Non‐State Share 
 Requested Grant 

Funding 
 Total 

Task 1  Preparatory Work
1.1 Consultant Request for Proposals  2,000$                   ‐$                        2,000$                   
1.2 Develop LGA Grant Contract 2,000$                   ‐$                        2,000$                   
Task 2  Public Notification

2.1 Publish Notice of Intent1 5,000$                    ‐$                         5,000$                    
2.2 Public Hearing ‐$                        ‐$                        ‐$                       
2.3 Adopt Resolution of Intent ‐$                        ‐$                        ‐$                       
2.4 Ratify DWR LGA Grant Contract 500$                       ‐$                        500$                      
2.5 Hire Consultant 500$                       ‐$                        500$                      
2.6 Various Notifications 2,000$                   ‐$                        2,000$                   
2.7 TAC Appointment 1,000$                   ‐$                        1,000$                   
Task 3  Physiography and Geology

3.1
Characterize Geology, Climate and Land 
Use

500$                        8,000$                    8,500$                    

3.2
Characterize Groundwater Elevations 
with Well Logs 

500$                        4,000$                    4,500$                    

3.3
Characterize Surface Water Flows with 
Available Stream Data

‐$                         6,000$                    6,000$                    

3.4 Characterize Water Quality 500$                        4,000$                    4,500$                    
3.5 Consider Inelastic Subsidence ‐$                         2,000$                    2,000$                    
3.6 Evaluate Recharge ‐$                         4,000$                    4,000$                    
3.7 Develop Map(s) 500$                        4,000$                    4,500$                    
3.8 Consider Possible Plan Inclusions ‐$                         2,000$                    2,000$                    
3.9 TAC Review 4,000$                    6,000$                    10,000$                 
Task 4  Propose Monitoring Plan

4.1
Develop Groundwater and Surface 
Water Monitoring Plan

‐$                         13,000$                  13,000$                 

4.2 TAC Review 3,000$                   4,000$                   7,000$                    
4.3 Outreach to Willing Landowners 3,000$                   ‐$                        3,000$                    

4.4 Initial Monitoring2 1,000$                    ‐$                         1,000$                    

Task 5  Basin Management Objectives
5.1 Develop Proposed BMO's ‐$                        8,000$                   8,000$                    
5.2 TAC Consideration of BMO's 3,000$                   4,000$                   7,000$                    
Task 6  Public Input
6.1 Advertise In‐Basin Public Meeting 4,000$                   1,000$                   5,000$                    
6.2 Additional Public Comment 2,000$                   ‐$                        2,000$                    
6.3 Revise GWMP 3,000$                   4,000$                   7,000$                    
6.4 Prepare GWMP 1,000$                   1,000$                   2,000$                    
Task 7  Adopt GWMP

7.1 Publish Notice of Intent to Adopt3 4,000$                    ‐$                         4,000$                    
7.2 Public Hearing 1,000$                   ‐$                        1,000$                    
7.3 Board of Directors Adopts Plan ‐$                        ‐$                        ‐$                        
7.4 Concluding Activities 3,000$                   ‐$                        3,000$                    

TOTAL 47,000$                 75,000$                 122,000$               

Budget Category



BUDGET
GWMP for the North Fork Battle Creek Basin

General Notes
Non‐State Share is staff match provided by the Shasta County Water Agency. Rates have not

yet been determined for the project period, but staff assigned to the project cost approximately 
$100/hour.

Requested Grant Funding was estimated through discussion with two consultants with 
experience developing GWMP's.

End Notes
1 Value includes publishing costs.
2 Assumes no laboratory samples. If these become necessary, the cost will be absorbed.
3 Value includes publishing costs.


