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DWR Awards Contract for Oroville Spillways Repair
SACRAMENTO – The Department of Water Resources (DWR) today awarded a contract to Kiewit
Infrastructure West Co., for repair work on Oroville Dam’s spillways. Repairs are scheduled to begin
immediately to have the system operational by November 1, the traditional start of the winter rainy
season.
Kiewit’s bid of $275,443,850 was the lowest responsive bid. DWR issued a notice today to Kiewit to
begin work. DWR is implementing its recovery plan to ensure the system can safely accommodate
potentially heavy inflows from the Feather River watershed to Lake Oroville and subsequent releases
from the lake.
The complete recovery or replacement of the spillways will be done in multiple phases due to the
enormity of the project and the time limitations of the construction season. Work has already started
on portions of the ‘no regrets’ work like road construction and slope stabilization in and around future
work areas which needs to be completed regardless of the spillway recovery design decisions.
DWR announced the bids Saturday and spent the weekend reviewing them. The three bidders and
their amounts were:
•
•
•

Kiewit Infrastructure West Co. (CA): $275,443,850
Barnard Ames JV (MT): $276,965,690
Oroville Dam Constructors (CA): $344,129,100

Today DWR also provided a corrected Engineer’s Estimate of $231,715,373 for the work, after finding
an error in the original estimate of $220,100,000.
Details of the three bids will not be made public, as they contain design information that is considered
Critical Energy/Electric Infrastructure Information by federal regulators and could cause a security risk
if released.
For more information, follow us on Twitter and Facebook, read our news releases and visit our Oroville
Spillway Incident webpage.
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