
Avenal State Prison Condensate Return System Project 

Basis of Estimate 

Budget Estimate Development: 

The budget estimate has been developed by Aircon Energy using the primary categories of: 

• Material and Equipment 
• Installation Labor 
• Engineering 
• Project Management 
• Subcontractors 

A professional estimator at Aircon Energy worked with their engineering staff to determine 
design parameters that include equipment specification, equipment sizing and quantity, labor 
category, labor hours, subcontractor category, job site requirement, materials/tools and 
timeline of installation. These parameters were then used to source pricing by category.  

Supporting detail for this estimate is provided in the attached estimate work book. 

 

 

  

 


