BID DATE: August 24, 2005
TIME: 2:00 PM
PLACE: Sacramento, California
SPEC.#: 05-05
CONTR.#: C51299
BY: Margie Zokaie

SUMMARY OF BIDS RECEIVED FOR
FURNISH 5 KV SWITCHGEAR, SOUTH BAY PUMPING PLANT'
SOUTH BAY AQUEDUCT ENLARGEMENT
STATE WATER FACILITIES
South Bay Aqueduct
Alameda County
California

STATE OF CALIFORNIA
THE RESOURCES AGENCY
DEPARTMENT OF WATER RESOURCES

No. Addendums: 2

Item No.	Description	Quantity	Unit	ENGINEER'S ESTIMATE Unit Price	ENGINEER'S ESTIMATE Total	PACS INDUSTRIES 61 Steamboat Road Great Neck, NY 11024 516-829-9060 Unit Price	PACS INDUSTRIES Total	
1	Programmable Logic Controller (PLC)	5	EA	$28,400.00	$142,000.00	$63,559.00	$317,795.00	
2	PLC Tools and Spare Parts	1	JOB	LUMP SUM	$54,600.00	LUMP SUM	$39,563.00	
3	Station Service Transformer	1	EA	$109,200.00	$109,200.00	$28,813.00	$28,813.00	
4	LV Step up Transformer	1	EA	$6,000.00	$6,000.00	$4,661.00	$4,661.00	
5	LV Step Down Transformer	2	EA	$11,500.00	$23,000.00	$8,236.00	$16,472.00	X
6	5 KV, 3,000 A Switchgear Motor Unit Cubicle Assembly	4	EA	$77,500.00	$310,000.00	$101,747.00	$406,988.00	
7	5 KV, 6,000 A Main and Tie Breaker Switchgear Cubicle	3	EA	$120,100.00	$360,300.00	$225,504.00	$676,512.00	
8	5 KV, 3000 A Bus Transition Cubicle Assembly	2	EA	$21,800.00	$43,600.00	$32,160.00	$64,320.00	
9	5 KV, 6000 A Bus Transition Cubicle Assembly	1	EA	$32,800.00	$32,800.00	$111,298.00	$111,298.00	
10	Field Wiring Cubicle Assembly	1	EA	$27,300.00	$27,300.00	$74,697.00	$74,697.00	
11	Station Services Cubicle Assembly	1	EA	$43,700.00	$43,700.00	$42,942.00	$42,942.00	
12	Switchgear Tools, Accessories, and Spare Parts	1	JOB	LUMP SUM	$240,200.00	LUMP SUM	$276,610.00	
13	5 KV, 6000 A Nonsegregated 3 Phase Bus Assemblies	125	LF	$380.00	$47,500.00	$1,987.44	$248,430.00	
14	5 KV, 3,000 A Nonsegregated 3 Phase Bus Assemblies	300	LF	$240.00	$72,000.00	$881.45	$264,435.00	
15	Motor Control Center	1	EA	$36,000.00	$36,000.00	$27,119.00	$27,119.00	
16	Services of an Erecting Engineer	15	DAY	$1,700.00	$25,500.00	$1,750.00	$26,250.00	
17	Overtime Services of an Erecting Engineer	40	HR	$300.00	$12,000.00	$300.00	$12,000.00	
18	Switchgear Training Program	5	DAY	$2,000.00	$10,000.00	$1,750.00	$8,750.00	
19	PLC Training Program	5	DAY	$4,000.00	$20,000.00	$1,950.00	$9,750.00	
20	NMFR Training Program	3	DAY	$3,600.00	$10,800.00	$5,649.00	$16,947.00	
21	Liaison Services	15	DAY	$1,700.00	$25,500.00	$1,750.00	$26,250.00	
	Total				$1,652,000.00		$2,700,602.00	X

Guarantee 10 PERCENT (10%) OF THE AMOUNT BID

Surety WESTERN SURETY COMPANY

Comments X Denotes corrected figure

AWARDED ON SEPTEMBER 10, 2005