

State of California
The Resources Agency
DEPARTMENT OF WATER RESOURCES
Division of Engineering

BID OPENING REPORT

Bids were opened on OCTOBER 18, 2006

DISCHARGE LINE AND BRUSHY CREEK PIPELINE NO. 3


SOUTH BAY AQUEDUCT ENLARGEMENT, STATE WATER FACILITIES,

SOUTH BAY AQUEDUCT, ALAMEDA COUNTY, CALIFORNIA

SPECIFICATION NO. 06-09, CONTRACT NO. C51320

DEPARTMENT ESTIMATE:	<u>Bid Schedule A</u>	<u>Bid Schedule B</u>
	<u>\$28,285,000.00</u>	<u>\$26,440,000.00</u>

	<u>Contractor</u>	<u>Bid Amount Bid Schedule A</u>	<u>Bid Amount Bid Schedule B</u>	<u>SBP</u>
1.	<u>Sundt Construction, Inc., Novato, CA</u>	<u>N/A</u>	<u>\$19,745,890.00</u>	<u>N</u>
2.	<u>Steve P. Rados, Inc., Santa Ana, CA</u>	<u>\$25,979,706.00</u>	<u>\$24,719,163.00</u>	<u>N</u>
3.	<u>Teichert Construction, Sacramento, CA</u>	<u>N/A</u>	<u>\$25,108,346.00</u>	<u>N</u>
4.	<u>Proven Management, Inc., San Francisco, CA</u>	<u>N/A</u>	<u>\$28,372,493.00</u>	<u>N</u>
5.	<u>Mountain Cascade, Livermore, CA</u>	<u>N/A</u>	<u>\$28,564,145.00</u>	<u>N</u>
6.	<u>Ranger Pipelines, Inc., San Francisco, CA</u>	<u>\$39,995,215.00</u>	<u>\$28,878,235.50</u>	<u>N</u>

Signed for 
James S. Veres, Chief
Contract Development Branch

Date: 10/18/06

THE BID AMOUNTS HAVE NOT BEEN CHECKED.
THE BID TOTALS ARE SUBJECT TO CORRECTION AFTER THE BIDS HAVE BEEN COMPLETELY REVIEWED.