

BID DATE: January 11, 2007  
 TIME: 11:00 AM  
 PLACE: Lancaster, California  
 SPEC.#: 06-28  
 CONTR.#: C51339  
 BY: Ted Kress

**SUMMARY OF BIDS RECEIVED FOR**  
 MODIFICATION OF EXISTING ADA ACCESSIBLE FISHING PIER  
 LAKE PERRIS STATE RECREATION AREA  
 STATE WATER FACILITIES  
 CALIFORNIA AQUEDUCT  
 SOUTHERN FIELD DIVISION  
 RIVERSIDE COUNTY  
 CALIFORNIA

**STATE OF CALIFORNIA**  
 THE RESOURCES AGENCY  
 DEPARTMENT OF WATER RESOURCES

Item No.	Description	Quantity	Unit	ENGINEER'S ESTIMATE		MGP Construction P.O. Box 355 Upland, CA 91785 (909) 982-2384		John S. Meek Company, Inc. 14732 So. Maple Avenue Gardena, CA 90248 (310) 830-6323	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
1	Excavation	150	CY	\$86.00	\$12,900.00	\$295.00	\$44,250.00	\$830.00	\$124,500.00
2	Compacted Backfill	65	CY	\$60.00	\$3,900.00	\$314.00	\$20,410.00	\$145.00	\$9,425.00
3	Base Course	15	CY	\$190.00	\$2,850.00	\$220.00	\$3,300.00	\$220.00	\$3,300.00
4	Concrete	105	CY	\$2,360.00	\$247,800.00	\$825.00	\$86,625.00	\$1,930.00	\$202,650.00
5	Steel Columns	110	LF	\$100.00	\$11,000.00	\$650.00	\$71,500.00	\$220.00	\$24,200.00
6	Pipe Railing	120	LF	\$40.00	\$4,800.00	\$280.00	\$31,200.00	\$50.00	\$6,000.00
7	Cutting Existing Railing	1	JOB	LUMP SUM	\$1,500.00	LUMP SUM	\$16,800.00	LUMP SUM	\$1,480.00
8	New 50 Foot Gangplank	1	JOB	LUMP SUM	\$15,900.00	LUMP SUM	\$42,500.00	LUMP SUM	\$20,000.00
9	Relocation of Existing Fish Dock	1	JOB	LUMP SUM	\$23,350.00	LUMP SUM	\$32,500.00	LUMP SUM	\$58,000.00
Total					\$324,000.00		\$349,185.00		\$449,555.00
Guarantee					TEN PERCENT (10%) OF THE AMOUNT BID		TEN PERCENT (10%) OF THE AMOUNT BID		
Surety					Contractors Bonding and Insurance Company		Great American Insurance Company		
Comments					Awarded January 24, 2007				

X Denotes corrected figure