BID DATE: October 3, 2007
TIME: 2:00 PM
PLACE: Sacramento, California
SPEC.#: 07-18
CONTR.#: C51357

SUMMARY OF BIDS RECEIVED FOR

SOUTH BAY PUMPING PLANT - COMPLETION
SOUTH BAY AQUEDUCT ENLARGEMENT
STATE WATER FACILITIES
SOUTH BAY AQUEDUCT
ALAMEDA COUNTY
CALIFORNIA

STATE OF CALIFORNIA
THE RESOURCES AGENCY
DEPARTMENT OF WATER RESOURCES

No. Addendums: 6

Item No.	Description	Quantity	Unit	ENGINEER'S ESTIMATE Unit Price	ENGINEER'S ESTIMATE Total	Anderson Pacific Engineering Construction, Inc. 1390 Norman Ave Santa Clara, CA 95054 (408) 970-9900 Unit Price	Anderson Pacific Total	C. Overaa & Co. 200 Parr Blvd. Richmond, CA 94801 (510) 234-0926 Unit Price	C. Overaa Total	Proven Management, Inc. 706 Sansome Street San Francisco, CA 94111 (415) 421-9500 Unit Price	Proven Total	West Bay Builders, Inc. 250 Bel Marin Keys Blvd, Bdg A Novato, CA 94949 (415) 456-8972 Unit Price	West Bay Total
1	Fire Hydrants	2	EA	$2,500.00	$5,000.00	$11,000.00	$22,000.00	$5,909.00	$11,818.00	$2,000.00	$4,000.00	$5,700.00	$11,400.00
2	Dewatering	1	JOB	LUMP SUM	$382,930.00	LUMP SUM	$50,000.00	LUMP SUM	$56,514.00	LUMP SUM	$110,000.00	LUMP SUM	$489,000.00
3	Selective Demolition	1	JOB	LUMP SUM	$148,500.00	LUMP SUM	$100,000.00	LUMP SUM	$11,794.00	LUMP SUM	$80,000.00	LUMP SUM	$158,000.00
4	Clearing and Grubbing	1	JOB	LUMP SUM	$27,800.00	LUMP SUM	$30,000.00	LUMP SUM	$9,210.00	LUMP SUM	$75,000.00	LUMP SUM	$103,000.00
5	Excavation	2,000	CY	$34.90	$69,800.00	$25.00	$50,000.00	$39.79	$79,580.00	$25.00	$50,000.00	$18.00	$36,000.00
6	Common Backfill	100	CY	$37.90	$3,790.00	$75.00	$7,500.00 X	$75.95	$7,595.00	$35.00	$3,500.00	$71.00	$7,100.00
7	Compacted Embankment	17,000	CY	$17.00	$289,000.00	$4.00	$68,000.00	$5.51	$93,670.00	$6.00	$102,000.00	$2.50	$42,500.00
7a	Sand Bedding	20	CY	$144.00	$2,880.00	$160.00	$3,200.00	$109.00	$2,180.00	$35.00	$700.00	$40.00	$800.00
8	Forebay Excavation	16,000	CY	$14.20	$227,200.00	$20.00	$320,000.00	$19.10	$305,600.00	$14.00	$224,000.00	$22.00	$352,000.00
8a	Sediment Removal	6,000	CY	$23.70	$142,200.00	$1.10	$6,600.00	$3.52	$21,120.00	$3.00	$18,000.00	$2.25	$13,500.00
9	Compacted Backfill	1,500	CY	$46.30	$69,450.00	$20.00	$30,000.00	$18.00	$27,000.00	$50.00	$75,000.00	$47.00	$70,500.00
10	Cofferdam	1	JOB	LUMP SUM	$433,100.00	LUMP SUM	$410,000.00	LUMP SUM	$1,000,000.00	LUMP SUM	$979,325.00	LUMP SUM	$1,442,000.00
11	Stone Slope Protection	150	TON	$56.00	$8,400.00	$200.00	$30,000.00	$100.00	$15,000.00	$80.00	$12,000.00	$90.00	$13,500.00
12	Cast-In-Drilled-Hole Concrete Piling	90	LF	$224.00	$20,160.00	$180.00	$16,200.00	$246.00	$22,140.00	$300.00	$27,000.00	$565.00	$50,850.00
13	Septic System	1	JOB	LUMP SUM	$93,260.00	LUMP SUM	$150,000.00	LUMP SUM	$93,406.00	LUMP SUM	$65,000.00	LUMP SUM	$91,000.00
14	Silt Curtains	1	JOB	LUMP SUM	$35,200.00	LUMP SUM	$45,000.00	LUMP SUM	$50,296.00	LUMP SUM	$30,000.00	LUMP SUM	$32,000.00
15	Aggregate Base	3,000	TON	$46.50	$139,500.00	$50.00	$150,000.00	$40.00	$120,000.00	$70.00	$210,000.00	$40.00	$120,000.00
16	Asphalt Concrete	1,600	TON	$168.50	$269,600.00	$120.00	$192,000.00	$83.70	$133,920.00	$150.00	$240,000.00	$131.00	$209,600.00
16a	Traffic Stripes and Pavement Markings	9,000	LF	$1.90	$17,100.00	$2.00	$18,000.00	$1.00	$9,000.00	$2.75	$24,750.00	$2.75	$24,750.00
16b	Pavement Reflectors	50	EA	$31.10	$1,555.00	$50.00	$2,500.00	$8.00	$400.00	$30.00	$1,500.00	$6.00	$300.00
17	8 Foot Chain Link Fence	1,100	LF	$13.50	$14,850.00	$25.00	$27,500.00	$21.45	$23,595.00	$23.00	$25,300.00	$31.00	$34,100.00
18	Walk Gate	1	EA	$2,920.00	$2,920.00	$1,500.00	$1,500.00	$625.00	$625.00	$700.00	$700.00	$550.00	$550.00
19	Double Drive Gate	3	EA	$3,650.00	$10,950.00	$2,000.00	$6,000.00	$1,700.00	$5,100.00	$2,000.00	$6,000.00	$1,300.00	$3,900.00
19a	Gate	1	EA	$2,080.00	$2,080.00	$2,000.00	$2,000.00	$980.00	$980.00	$1,000.00	$1,000.00	$600.00	$600.00
19b	Barbed Wire Fence	420	LF	$15.00	$6,300.00	$4.00	$1,680.00	$9.42	$3,956.40 X	$12.00	$5,040.00	$11.00	$4,620.00
20	Metal Beam Guardrail	180	LF	$170.00	$30,600.00	$75.00	$13,500.00	$68.00	$12,240.00	$75.00	$13,500.00	$57.00	$10,260.00
21	Seeding	5	AC	$10,086.00	$50,430.00	$4,000.00	$20,000.00	$3,370.00	$16,850.00	$3,500.00	$17,500.00	$3,200.00	$16,000.00
22	Straw Bale	100	EA	$39.60	$3,960.00	$46.00	$4,600.00	$19.00	$1,900.00	$20.00	$2,000.00	$48.00	$4,800.00
23	Rice Straw Wattle	3,000	LF	$19.80	$59,400.00	$3.00	$9,000.00	$2.00	$6,000.00	$6.00	$18,000.00	$2.50	$7,500.00
24	Silt Fence	4,000	LF	$11.30	$45,200.00	$7.00	$28,000.00	$1.00	$4,000.00	$6.00	$24,000.00	$5.00	$20,000.00
25	Pavement Section Recycling	1,800	SY	$34.90	$62,820.00	$6.00	$10,800.00	$1.80	$3,240.00	$12.00	$21,600.00	$6.80	$12,240.00
26	Concrete	1,100	CY	$742.00	$816,200.00	$400.00	$440,000.00	$385.00	$423,500.00	$475.00	$522,500.00	$573.00	$630,300.00
27	Lean Concrete	500	CY	$382.00	$191,000.00	$130.00	$65,000.00	$120.00	$60,000.00	$300.00	$150,000.00	$130.00	$65,000.00
28	Reinforcing Steel	165,000	LB	$1.50	$247,500.00	$0.92	$151,800.00	$1.00	$165,000.00	$1.10	$181,500.00	$1.05	$173,250.00
28a	Shotcrete V-Ditches	850	LF	$18.70	$15,895.00	$22.00	$18,700.00	$23.00	$19,550.00	$75.00	$63,750.00	$57.00	$48,450.00
29	Reinforced Hollow Concrete Masonry	96	LF	$420.00	$40,320.00	$420.00	$40,320.00	$333.00	$31,968.00	$400.00	$38,400.00	$380.00	$36,480.00
30	Metal Deck	1	JOB	LUMP SUM	$17,800.00	LUMP SUM	$5,000.00	LUMP SUM	$10,000.00	LUMP SUM	$15,000.00	LUMP SUM	$2,500.00
31	Cold Formed Metal Framing	1	JOB	LUMP SUM	$42,590.00	LUMP SUM	$55,000.00	LUMP SUM	$20,000.00	LUMP SUM	$5,000.00	LUMP SUM	$25,000.00
32	Miscellaneous Metalwork	1	JOB	LUMP SUM	$849,200.00	LUMP SUM	$1,020,000.00	LUMP SUM	$2,000,000.00	LUMP SUM	$125,000.00	LUMP SUM	$456,000.00
33	Guardrails	1	JOB	LUMP SUM	$151,630.00	LUMP SUM	$10,000.00	LUMP SUM	$10,000.00	LUMP SUM	$10,000.00	LUMP SUM	$13,000.00
34	Reflective Roof Coating	1	JOB	LUMP SUM	$56,930.00	LUMP SUM	$23,000.00	LUMP SUM	$20,876.00	LUMP SUM	$25,000.00	LUMP SUM	$18,000.00
35	Thermal Insulation For Buildings	1	JOB	LUMP SUM	$18,760.00	LUMP SUM	$4,000.00	LUMP SUM	$3,219.00	LUMP SUM	$5,000.00	LUMP SUM	$3,500.00
36	Manufactured Roofs and Wall Panels	1	JOB	LUMP SUM	$71,480.00	LUMP SUM	$600.00	LUMP SUM	$100,000.00	LUMP SUM	$100,000.00	LUMP SUM	$38,000.00
37	SBS Modified Bitumen Roofing System	1	JOB	LUMP SUM	$337,700.00	LUMP SUM	$205,000.00	LUMP SUM	$186,150.00	LUMP SUM	$180,000.00	LUMP SUM	$188,000.00
38	Sheet Metal	1	JOB	LUMP SUM	$98,370.00	LUMP SUM	$30,000.00	LUMP SUM	$5,000.00	LUMP SUM	$8,500.00	LUMP SUM	$30,000.00
39	Roof Accessories	1	JOB	LUMP SUM	$65,100.00	LUMP SUM	$30,000.00	LUMP SUM	$2,500.00	LUMP SUM	$10,000.00	LUMP SUM	$8,500.00
40	Sealants	1	JOB	LUMP SUM	$9,580.00	LUMP SUM	$16,500.00	LUMP SUM	$2,551.00	LUMP SUM	$8,000.00	LUMP SUM	$6,000.00
41	Metal Doors and Frames	1	JOB	LUMP SUM	$3,850.00	LUMP SUM	$11,000.00	LUMP SUM	$2,119.00	LUMP SUM	$10,000.00	LUMP SUM	$3,500.00
42	Door Hardware	1	JOB	LUMP SUM	$3,590.00	LUMP SUM	$6,000.00	LUMP SUM	$3,445.00	LUMP SUM	$5,000.00	LUMP SUM	$2,200.00
43	Gypsum Board	1	JOB	LUMP SUM	$23,070.00	LUMP SUM	$35,000.00	LUMP SUM	$24,223.00	LUMP SUM	$5,000.00	LUMP SUM	$15,000.00
44	Ceramic Tile	1	JOB	LUMP SUM	$10,390.00	LUMP SUM	$6,000.00	LUMP SUM	$3,150.00	LUMP SUM	$6,500.00	LUMP SUM	$4,600.00
45	Architectural Painting	1	JOB	LUMP SUM	$10,390.00	LUMP SUM	$160,000.00	LUMP SUM	$206,300.00	LUMP SUM	$240,000.00	LUMP SUM	$168,000.00

BID DATE: October 3, 2007
TIME: 2:00 PM
PLACE: Sacramento, California
SPEC.#: 07-18
CONTR.#: C51357

SUMMARY OF BIDS RECEIVED FOR

SOUTH BAY PUMPING PLANT - COMPLETION
SOUTH BAY AQUEDUCT ENLARGEMENT
STATE WATER FACILITIES
SOUTH BAY AQUEDUCT
ALAMEDA COUNTY
CALIFORNIA

STATE OF CALIFORNIA
THE RESOURCES AGENCY
DEPARTMENT OF WATER RESOURCES

No. Addendums: 6

Item No.	Description	Quantity	Unit	ENGINEER'S ESTIMATE Unit Price	ENGINEER'S ESTIMATE Total	Anderson Pacific Engineering Construction, Inc. 1390 Norman Ave Santa Clara, CA 95054 (408) 970-9900 Unit Price	Anderson Total	C. Overaa & Co. 200 Parr Blvd. Richmond, CA 94801 (510) 234-0926 Unit Price	C. Overaa Total	Proven Management, Inc. 706 Sansome Street San Francisco, CA 94111 (415) 421-9500 Unit Price	Proven Total	West Bay Builders, Inc. 250 Bel Marin Keys Blvd, Bdg A Novato, CA 94949 (415) 456-8972 Unit Price	West Bay Total
46	Louvers and Vents	1	JOB	LUMP SUM	$39,160.00	LUMP SUM	$63,000.00	LUMP SUM	$30,195.00	LUMP SUM	$30,000.00	LUMP SUM	$65,000.00
47	Signs	1	JOB	LUMP SUM	$8,940.00	LUMP SUM	$15,000.00	LUMP SUM	$1,180.00	LUMP SUM	$10,000.00	LUMP SUM	$2,500.00
48	Fire Extinguishers	1	JOB	LUMP SUM	$2,730.00	LUMP SUM	$2,000.00	LUMP SUM	$993.00	LUMP SUM	$5,000.00	LUMP SUM	$2,000.00
49	Toilet and Bath Accessories	1	JOB	LUMP SUM	$6,500.00	LUMP SUM	$10,000.00	LUMP SUM	$6,320.00	LUMP SUM	$8,000.00	LUMP SUM	$1,500.00
49a	Fiber Optic Cable System	1	JOB	LUMP SUM	$328,700.00	LUMP SUM	$42,000.00	LUMP SUM	$75,000.00	LUMP SUM	$125,000.00	LUMP SUM	$131,000.00
50	Instrumentation	1	JOB	LUMP SUM	$131,720.00	LUMP SUM	$6,000.00	LUMP SUM	$21,000.00	LUMP SUM	$75,000.00	LUMP SUM	$81,000.00
51	Surge Tank Water Level Measurement Systems	1	JOB	LUMP SUM	$53,980.00	LUMP SUM	$6,000.00	LUMP SUM	$12,000.00	LUMP SUM	$12,000.00	LUMP SUM	$15,000.00
52	Ultrasonic Flowmeters	1	JOB	LUMP SUM	$63,770.00	LUMP SUM	$96,000.00	LUMP SUM	$92,000.00	LUMP SUM	$120,000.00	LUMP SUM	$42,000.00
53	Programmable Logic Controllers (PLC)	1	JOB	LUMP SUM	$77,480.00	LUMP SUM	$146,000.00	LUMP SUM	$220,000.00	LUMP SUM	$268,000.00	LUMP SUM	$160,000.00
54	Fire Alarm System	1	JOB	LUMP SUM	$67,850.00	LUMP SUM	$45,000.00	LUMP SUM	$500.00	LUMP SUM	$20,000.00	LUMP SUM	$91,000.00
55	Fire Extinguishing Deluge Systems	3	EA	$40,760.00	$122,280.00	$83,000.00	$249,000.00	$65,600.00	$196,800.00	$25,000.00	$75,000.00	$60,000.00	$180,000.00
56	Bridge Crane	1	JOB	LUMP SUM	$51,060.00	LUMP SUM	$220,000.00	LUMP SUM	$191,570.00	LUMP SUM	$750,000.00	LUMP SUM	$260,000.00
57	Install Department Furnished Pumps	4	EA	$124,500.00	$498,000.00	$23,000.00	$92,000.00	$23,078.00	$92,312.00	$15,000.00	$60,000.00	$40,000.00	$160,000.00
57a	Install Department Furnished Spare Pump	1	EA	$124,510.00	$124,510.00	$45,000.00	$45,000.00	$20,926.00	$20,926.00	$15,000.00	$15,000.00	$17,000.00	$17,000.00
58	Install Department Furnished Valve Assemblies and Hydraulic Power Unit	1	JOB	LUMP SUM	$69,700.00	LUMP SUM	$305,000.00	LUMP SUM	$51,002.00	LUMP SUM	$15,000.00	LUMP SUM	$114,000.00
59	Spare Pump Storage Supports and Motor Test Frame	1	JOB	LUMP SUM	$69,700.00	LUMP SUM	$32,000.00	LUMP SUM	$31,712.00	LUMP SUM	$5,000.00	LUMP SUM	$114,000.00
60	Hangers and Supports	1	JOB	LUMP SUM	$199,260.00	LUMP SUM	$55,000.00	LUMP SUM	$66,800.00	LUMP SUM	$100,000.00	LUMP SUM	$114,000.00
61	Pipe Identification System	1	JOB	LUMP SUM	$24,880.00	LUMP SUM	$16,000.00	LUMP SUM	$2,632.00	LUMP SUM	$5,000.00	LUMP SUM	$11,000.00
62	Nameplates	1	JOB	LUMP SUM	$16,910.00	LUMP SUM	$16,000.00	LUMP SUM	$711.00	LUMP SUM	$5,000.00	LUMP SUM	$9,000.00
63	Piping, Tubing, Fittings, and Appurtenances	1	JOB	LUMP SUM	$49,820.00	LUMP SUM	$200,000.00	LUMP SUM	$381,199.00	LUMP SUM	$600,000.00	LUMP SUM	$550,000.00
64	3 Inch ANSI Class 150 Butterfly Valve	1	EA	$1,990.00	$1,990.00	$1,100.00	$1,100.00	$453.00	$453.00	$2,000.00	$2,000.00	$3,500.00	$3,500.00
65	3 Inch ANSI Class 300 Butterfly Valve	1	EA	$2,500.00	$2,500.00	$1,300.00	$1,300.00	$803.00	$803.00	$2,500.00	$2,500.00	$3,500.00	$3,500.00
66	6 Inch ANSI Class 150 Butterfly Valve	2	EA	$2,490.00	$4,980.00	$2,000.00	$4,000.00	$1,058.00	$2,116.00	$3,000.00	$6,000.00	$6,000.00	$12,000.00
67	8 Inch ANSI Class 150 Butterfly Valve	6	EA	$4,980.00	$29,880.00	$2,900.00	$17,400.00	$1,490.00	$8,940.00	$7,000.00	$42,000.00	$8,000.00	$48,000.00
68	8 Inch ANSI Class 300 Butterfly Valve	1	EA	$6,670.00	$6,670.00	$4,600.00	$4,600.00	$2,461.00	$2,461.00	$8,000.00	$8,000.00	$8,000.00	$8,000.00
69	3 Inch ANSI Class 150 Ball Valve	2	EA	$3,490.00	$6,980.00	$2,700.00	$5,400.00	$1,829.00	$3,658.00	$3,000.00	$6,000.00	$3,000.00	$6,000.00
70	6 Inch ANSI Class 300 Ball Valve	2	EA	$8,760.00	$17,520.00	$9,200.00	$18,400.00	$4,614.00	$9,228.00	$14,000.00	$28,000.00	$6,000.00	$12,000.00
71	3 Inch Pressure Reducing Valve	2	EA	$6,760.00	$13,520.00	$3,200.00	$6,400.00	$2,231.00	$4,462.00	$3,000.00	$6,000.00	$5,000.00	$10,000.00
72	6 Inch Pressure Reducing Valve	1	EA	$12,450.00	$12,450.00	$4,500.00	$4,500.00	$2,908.00	$2,908.00	$4,000.00	$4,000.00	$8,000.00	$8,000.00
73	8 Inch Pressure Reducing Valve	1	EA	$17,920.00	$17,920.00	$7,200.00	$7,200.00	$3,711.00	$3,711.00	$8,000.00	$8,000.00	$10,000.00	$10,000.00
74	Solenoid Valves	1	JOB	LUMP SUM	$5,670.00	LUMP SUM	$22,000.00	LUMP SUM	$4,932.00	LUMP SUM	$8,000.00	LUMP SUM	$11,000.00
75	Miscellaneous Valves for the Service Water System	1	JOB	LUMP SUM	$41,850.00	LUMP SUM	$11,000.00	LUMP SUM	$27,290.00	LUMP SUM	$5,000.00	LUMP SUM	$23,000.00
76	4 Inch Butterfly Valves	4	EA	$21,920.00	$87,680.00	$1,800.00	$7,200.00	$593.00	$2,372.00	$3,500.00	$14,000.00	$5,000.00	$20,000.00
77	6 Inch Butterfly Valves	4	EA	$23,920.00	$95,680.00	$2,600.00	$10,400.00	$1,313.00	$5,252.00	$5,500.00	$22,000.00	$6,000.00	$24,000.00
78	4 Inch Air Valve Assembly	4	EA	$24,900.00	$99,600.00	$3,100.00	$12,400.00	$4,293.00	$17,172.00	$3,000.00	$12,000.00	$7,000.00	$28,000.00
79	6 Inch Air Valve Assembly	4	EA	$27,400.00	$109,600.00	$4,200.00	$16,800.00	$5,756.00	$23,024.00	$5,000.00	$20,000.00	$9,000.00	$36,000.00
80	Plumbing System	1	JOB	LUMP SUM	$40,860.00	LUMP SUM	$20,000.00	LUMP SUM	$1,842.00	LUMP SUM	$10,000.00	LUMP SUM	$11,500.00
81	Drainage System	1	JOB	LUMP SUM	$69,760.00	LUMP SUM	$12,000.00	LUMP SUM	$2,678.00	LUMP SUM	$3,000.00	LUMP SUM	$8,000.00
82	Pump Room Air Compressor	1	JOB	LUMP SUM	$174,400.00	LUMP SUM	$18,000.00	LUMP SUM	$12,243.00	LUMP SUM	$35,000.00	LUMP SUM	$11,000.00
83	Service Bay Air Compressor	1	JOB	LUMP SUM	$174,400.00	LUMP SUM	$28,000.00	LUMP SUM	$17,243.00	LUMP SUM	$40,000.00	LUMP SUM	$11,000.00
84	Service Water Strainers	2	EA	$34,880.00	$69,760.00	$54,000.00	$108,000.00	$14,968.00	$29,936.00	$8,000.00	$16,000.00	$23,000.00	$46,000.00
85	Plumbing Fixtures	1	JOB	LUMP SUM	$29,890.00	LUMP SUM	$10,000.00	LUMP SUM	$5,696.00	LUMP SUM	$3,000.00	LUMP SUM	$2,300.00
86	Sump Pump Systems	2	EA	$7,470.00	$14,940.00	$9,500.00	$19,000.00	$11,940.00	$23,880.00	$20,000.00	$40,000.00	$11,500.00	$23,000.00
87	25 Ton Roof Top Air Conditioning Units	4	EA	$34,900.00	$139,600.00	$27,100.00	$108,400.00	$24,675.00	$98,700.00	$23,000.00	$92,000.00	$28,000.00	$112,000.00
88	10 Ton Roof Top Air Conditioning Units	1	EA	$29,900.00	$29,900.00	$15,500.00	$15,500.00	$14,085.00	$14,085.00	$20,000.00	$20,000.00	$16,000.00	$16,000.00
89	Thru-wall Heat Pump Units	1	JOB	LUMP SUM	$19,930.00	LUMP SUM	$2,000.00	LUMP SUM	$1,680.00	LUMP SUM	$10,000.00	LUMP SUM	$2,300.00
90	Ducts	1	JOB	LUMP SUM	$139,500.00	LUMP SUM	$58,000.00	LUMP SUM	$52,500.00	LUMP SUM	$140,000.00	LUMP SUM	$60,000.00
91	Exhaust Fans	9	EA	$1,490.00	$13,410.00	$5,000.00	$45,000.00	$4,225.00	$38,025.00 X	$110,000.00	$990,000.00	$4,800.00	$43,200.00
92	Air Outlets and Inlets	1	JOB	LUMP SUM	$9,960.00	LUMP SUM	$10,300.00	LUMP SUM	$9,407.00	LUMP SUM	$20,000.00	LUMP SUM	$11,000.00
93	Completion and Balancing	1	JOB	LUMP SUM	$29,900.00	LUMP SUM	$6,000.00	LUMP SUM	$5,500.00	LUMP SUM	$8,000.00	LUMP SUM	$6,300.00

BID DATE: October 3, 2007
TIME: 2:00 PM
PLACE: Sacramento, California
SPEC.#: 07-18
CONTR.#: C51357

SUMMARY OF BIDS RECEIVED FOR
SOUTH BAY PUMPING PLANT - COMPLETION
SOUTH BAY AQUEDUCT ENLARGEMENT
STATE WATER FACILITIES
SOUTH BAY AQUEDUCT
ALAMEDA COUNTY
CALIFORNIA

STATE OF CALIFORNIA
THE RESOURCES AGENCY
DEPARTMENT OF WATER RESOURCES

No. Addendums: 6

Item No.	Description	Quantity	Unit	ENGINEER'S ESTIMATE Unit Price	ENGINEER'S ESTIMATE Total	Anderson Pacific Engineering Construction, Inc. 1390 Norman Ave Santa Clara, CA 95054 (408) 970-9900 Unit Price	Anderson Pacific Total	C. Overaa & Co. 200 Parr Blvd. Richmond, CA 94801 (510) 234-0926 Unit Price	C. Overaa Total	Proven Management, Inc. 706 Sansome Street San Francisco, CA 94111 (415) 421-9500 Unit Price	Proven Total	West Bay Builders, Inc. 250 Bel Marin Keys Blvd, Bdg A Novato, CA 94949 (415) 456-8972 Unit Price	West Bay Total
94	Technical Personnel	120	HR	$370.00	$44,400.00	$250.00	$30,000.00	$130.00	$15,600.00	$155.00	$18,600.00	$171.00	$20,520.00
95	Basic Electrical Materials and Methods	1	JOB	LUMP SUM	$49,830.00	LUMP SUM	$550,000.00	LUMP SUM	$58,800.00	LUMP SUM	$340,000.00	LUMP SUM	$828,000.00
96	Miscellaneous Electrical Work	1	JOB	LUMP SUM	$49,830.00	LUMP SUM	$110,000.00	LUMP SUM	$30,000.00	LUMP SUM	$250,000.00	LUMP SUM	$54,000.00
97	Grounding Cable, Copper, Stranded, Bare No. 500 kcmil, 19 Strands	7,800	LF	$10.00	$78,000.00	$20.00	$156,000.00	$20.00	$156,000.00	$18.25	$142,350.00	$20.00	$156,000.00
98	Grounding Cable, Copper, Stranded, Bare No. 4/0 AWG, 19 Strands	1,700	LF	$29.30	$49,810.00	$7.00	$11,900.00	$7.00	$11,900.00	$6.00	$10,200.00	$7.00	$11,900.00
99	Grounding Cable, Copper, 600 V Insulated No. 4/0 AWG, 19 Strands	500	LF	$16.90	$8,450.00	$7.00	$3,500.00	$18.00	$9,000.00	$7.50	$3,750.00	$8.00	$4,000.00
100	Grounding Cable, Copper, Stranded, Bare No. 1/0 AWG, 19 Strands	500	LF	$15.00	$7,500.00	$4.40	$2,200.00	$12.00	$6,000.00	$4.00	$2,000.00	$4.00	$2,000.00
101	Grounding Cable, Copper, Stranded, Bare No. 4 AWG	700	LF	$16.90	$11,830.00	$2.00	$1,400.00	$3.00	$2,100.00	$3.10	$2,170.00	$3.00	$2,100.00
102	Grounding Cable, Copper, Stranded, Bare No. 8 AWG	300	LF	$14.90	$4,470.00	$1.00	$300.00	$2.00	$600.00	$2.00	$600.00	$2.00	$600.00
103	Grounding Cable, Copper, Solid, Bare No. 12 AWG	3,500	LF	$11.00	$38,500.00	$0.70	$2,450.00	$1.00	$3,500.00	$1.10	$3,850.00	$1.00	$3,500.00
104	Grounding Cable, Copper, Solid, Bare No. 10 AWG	200	LF	$13.00	$2,600.00	$0.80	$160.00	$1.00	$200.00	$1.50	$300.00	$2.00	$400.00
105	Welded or Compression Ground Connection	500	EA	$140.00	$70,000.00	$59.00	$29,500.00	$140.00	$70,000.00	$120.00	$60,000.00	$135.00	$67,500.00
106	Flush Grounding Plate	50	EA	$199.00	$9,950.00	$207.00	$10,350.00	$150.00	$7,500.00	$210.00	$10,500.00	$229.00	$11,450.00
107	Bolted Ground Connection	100	EA	$79.70	$7,970.00	$247.00	$24,700.00	$135.00	$13,500.00	$105.00	$10,500.00	$116.00	$11,600.00
108	Cable Fitting	200	EA	$84.70	$16,940.00	$88.00	$17,600.00	$121.00	$24,200.00	$75.00	$15,000.00	$81.00	$16,200.00
109	Conductive Grout	5,000	CF	$9.00	$45,000.00	$50.00	$250,000.00	$23.00	$115,000.00	$11.00	$55,000.00	$12.00	$60,000.00
110	Ground Rod	120	EA	$199.00	$23,880.00	$235.00	$28,200.00	$380.00	$45,600.00	$150.00	$18,000.00	$167.00	$20,040.00
111	Cable Trays and Conduit Entry Seals	1	JOB	LUMP SUM	$49,830.00	LUMP SUM	$97,000.00	LUMP SUM	$48,000.00	LUMP SUM	$50,000.00	LUMP SUM	$53,000.00
112	No. 750 Kcmil, 1 Conductor Power Cable	200	LF	$57.80	$11,560.00	$33.00	$6,600.00	$27.00	$5,400.00	$27.00	$5,400.00	$31.00	$6,200.00
113	No. 500 Kcmil, 1 Conductor Power Cable	2,000	LF	$36.90	$73,800.00	$18.00	$36,000.00	$18.00	$36,000.00	$15.50	$31,000.00	$18.00	$36,000.00
114	350 Kcmil, 1 Conductor Power Cable	3,500	LF	$24.90	$87,150.00	$14.00	$49,000.00	$11.00	$38,500.00	$11.50	$40,250.00	$13.00	$45,500.00
115	No. 250 Kcmil, 1 Conductor Power Cable	900	LF	$17.90	$16,110.00	$11.00	$9,900.00	$11.00	$9,900.00	$9.00	$8,100.00	$10.00	$9,000.00
116	No. 3/0 AWG, 1 Conductor Power Cable	500	LF	$12.00	$6,000.00	$7.00	$3,500.00	$8.00	$4,000.00	$6.50	$3,250.00	$7.00	$3,500.00
117	No. 2/0 AWG, 1 Conductor Power Cable	2,000	LF	$8.00	$16,000.00	$5.00	$10,000.00	$7.00	$14,000.00	$5.50	$11,000.00	$6.00	$12,000.00
118	No. 1/0 AWG, 1 Conductor Power Cable	17,000	LF	$4.00	$68,000.00	$4.00	$68,000.00	$5.00	$85,000.00	$4.75	$80,750.00	$5.00	$85,000.00
119	No. 1 AWG, 3 Conductor Power Cable	500	LF	$5.00	$2,500.00	$13.00	$6,500.00	$21.00	$10,500.00	$8.75	$4,375.00	$10.00	$5,000.00
120	No. 2 AWG, 4 Conductor Power Cable	500	LF	$13.90	$6,950.00	$12.00	$6,000.00	$18.00	$9,000.00	$5.50	$2,750.00	$6.00	$3,000.00
121	No. 2 AWG, 3 Conductor Power Cable	1,300	LF	$16.90	$21,970.00	$10.00	$13,000.00	$15.00	$19,500.00	$7.50	$9,750.00	$8.00	$10,400.00
122	No. 2 AWG, 2 Conductor Power Cable, With Ground	500	LF	$16.90	$8,450.00	$10.00	$5,000.00	$14.00	$7,000.00	$6.00	$3,000.00	$7.00	$3,500.00
123	No. 4 AWG, 4 Conductor Power Cable	200	LF	$13.00	$2,600.00	$9.00	$1,800.00	$14.00	$2,800.00	$7.00	$1,400.00	$8.00	$1,600.00
124	No. 4 AWG, 3 Conductor Power Cable	2,000	LF	$13.00	$26,000.00	$7.70	$15,400.00	$11.00	$22,000.00	$5.50	$11,000.00	$6.00	$12,000.00
125	No. 6 AWG, 3 Conductor Power Cable	2,000	LF	$13.00	$26,000.00	$6.00	$12,000.00	$9.00	$18,000.00	$4.00	$8,000.00	$5.00	$10,000.00
126	No. 6 AWG, 2 Conductor Power Cable	200	LF	$14.90	$2,980.00	$6.00	$1,200.00	$9.00	$1,800.00	$3.00	$600.00	$3.00	$600.00
127	No. 6 AWG, 1 Conductor Power Cable	2,000	LF	$13.90	$27,800.00	$2.20	$4,400.00	$4.00	$8,000.00	$4.50	$9,000.00	$5.00	$10,000.00
128	No. 8 AWG, 3 Conductor Power Cable	500	LF	$13.00	$6,500.00	$4.50	$2,250.00	$7.00	$3,500.00	$3.00	$1,500.00	$3.00	$1,500.00
129	No. 10 AWG, 4 Conductor Power Cable	31,000	LF	$7.00	$217,000.00	$3.40	$105,400.00	$5.00	$155,000.00	$2.75	$85,250.00	$3.00	$93,000.00
130	No. 10 AWG, 3 Conductor Power Cable	200	LF	$7.00	$1,400.00	$3.00	$600.00	$6.00	$1,200.00	$2.50	$500.00	$3.00	$600.00
131	No. 10 AWG, 2 Conductor Power Cable	7,700	LF	$7.00	$53,900.00	$2.50	$19,250.00	$4.00	$30,800.00	$2.00	$15,400.00	$2.00	$15,400.00
132	No. 10 AWG, 1 Conductor Power Cable	7,500	LF	$7.00	$52,500.00	$3.00	$22,500.00	$3.00	$22,500.00	$1.50	$11,250.00	$2.00	$15,000.00
133	No. 12 AWG, 3 Conductor Power Cable	26,000	LF	$13.00	$338,000.00	$2.00	$52,000.00	$4.00	$104,000.00	$1.80	$46,800.00	$2.00	$52,000.00
134	No. 12 AWG, 2 Conductor Power Cable	2,100	LF	$3.00	$6,300.00	$2.00	$4,200.00	$4.00	$8,400.00	$1.50	$3,150.00	$2.00	$4,200.00
135	No. 12 AWG, 1 Conductor Power Cable	5,000	LF	$3.00	$15,000.00	$1.00	$5,000.00	$2.00	$10,000.00	$1.05	$5,250.00	$2.00	$10,000.00
136	No. 10 AWG, 4 Conductor Control Cable	500	LF	$4.00	$2,000.00	$2.00	$1,000.00	$6.00	$3,000.00	$2.75	$1,375.00	$3.00	$1,500.00
137	No. 10 AWG, 3 Conductor Control Cable	500	LF	$6.90	$3,450.00	$2.00	$1,000.00	$5.00	$2,500.00	$2.25	$1,125.00	$3.00	$1,500.00
138	No. 10 AWG, 2 Conductor Control Cable	500	LF	$6.90	$3,450.00	$2.00	$1,000.00	$5.00	$2,500.00	$2.00	$1,000.00	$3.00	$1,500.00

BID DATE: October 3, 2007
TIME: 2:00 PM
PLACE: Sacramento, California
SPEC.#: 07-18
CONTR.#: C51357

SUMMARY OF BIDS RECEIVED FOR

SOUTH BAY PUMPING PLANT - COMPLETION
SOUTH BAY AQUEDUCT ENLARGEMENT
STATE WATER FACILITIES
SOUTH BAY AQUEDUCT
ALAMEDA COUNTY
CALIFORNIA

STATE OF CALIFORNIA
THE RESOURCES AGENCY
DEPARTMENT OF WATER RESOURCES

No. Addendums: 6

Item No.	Description	Quantity	Unit	ENGINEER'S ESTIMATE Unit Price	ENGINEER'S ESTIMATE Total	Anderson Pacific Engineering Construction, Inc. 1390 Norman Ave Santa Clara, CA 95054 (408) 970-9900 Unit Price	Anderson Pacific Total	C. Overaa & Co. 200 Parr Blvd. Richmond, CA 94801 (510) 234-0926 Unit Price	C. Overaa & Co. Total	Proven Management, Inc. 706 Sansome Street San Francisco, CA 94111 (415) 421-9500 Unit Price	Proven Management Total	West Bay Builders, Inc. 250 Bel Marin Keys Blvd, Bdg A Novato, CA 94949 (415) 456-8972 Unit Price	West Bay Builders Total
139	No. 12 AWG, 19 Conductor Control Cable	200	LF	$13.90	$2,780.00	$7.00	$1,400.00	$13.00	$2,600.00	$8.00	$1,600.00	$9.00	$1,800.00
140	No. 12 AWG, 15 Conductor Control Cable	200	LF	$13.90	$2,780.00	$7.00	$1,400.00	$12.00	$2,400.00	$6.50	$1,300.00	$8.00	$1,600.00
141	No. 12 AWG, 12 Conductor Control Cable	200	LF	$13.90	$2,780.00	$4.50	$900.00	$9.00	$1,800.00	$5.00	$1,000.00	$6.00	$1,200.00
142	No. 12 AWG, 9 Conductor Control Cable	200	LF	$13.90	$2,780.00	$4.50	$900.00	$7.00	$1,400.00	$4.00	$800.00	$5.00	$1,000.00
143	No. 12 AWG, 7 Conductor Control Cable	8,000	LF	$13.00	$104,000.00	$2.80	$22,400.00	$6.00	$48,000.00	$3.50	$28,000.00	$4.00	$32,000.00
144	No. 12 AWG, 5 Conductor Control Cable	200	LF	$13.90	$2,780.00	$2.00	$400.00	$5.00	$1,000.00	$2.75	$550.00	$3.00	$600.00
145	No. 12 AWG, 2 Conductor Control Cable	200	LF	$13.90	$2,780.00	$2.00	$400.00	$4.00	$800.00	$1.50	$300.00	$2.00	$400.00
146	No. 14 AWG, 15 Conductor Control Cable	400	LF	$14.90	$5,960.00	$4.00	$1,600.00	$9.00	$3,600.00	$4.50	$1,800.00	$5.00	$2,000.00
147	No. 14 AWG, 12 Conductor Control Cable	500	LF	$13.90	$6,950.00	$3.50	$1,750.00	$7.00	$3,500.00	$3.75	$1,875.00	$4.00	$2,000.00
148	No. 14 AWG, 10 Conductor Control Cable	9,000	LF	$13.00	$117,000.00	$3.50	$31,500.00	$7.00	$63,000.00	$3.75	$33,750.00	$4.00	$36,000.00
149	No. 14 AWG, 9 Conductor Control Cable	800	LF	$13.90	$11,120.00	$3.00	$2,400.00	$6.00	$4,800.00	$3.25	$2,600.00	$4.00	$3,200.00
150	No. 14 AWG, 7 Conductor Control Cable	1,900	LF	$13.90	$26,410.00	$3.00	$5,700.00	$5.00	$9,500.00	$2.75	$5,225.00	$3.00	$5,700.00
151	No. 14 AWG, 5 Conductor Control Cable	8,500	LF	$13.90	$118,150.00	$2.00	$17,000.00	$5.00	$42,500.00	$2.25	$19,125.00	$3.00	$25,500.00
152	No. 14 AWG, 2 Conductor Control Cable	5,900	LF	$13.00	$76,700.00	$2.00	$11,800.00	$3.00	$17,700.00	$1.50	$8,850.00	$2.00	$11,800.00
153	No. 16 AWG, 15 Conductor Control Cable	200	LF	$14.90	$2,980.00	$3.00	$600.00	$9.00	$1,800.00	$3.25	$650.00	$4.00	$800.00
154	No. 16 AWG, 12 Conductor Control Cable	200	LF	$14.90	$2,980.00	$3.00	$600.00	$7.00	$1,400.00	$2.50	$500.00	$3.00	$600.00
155	No. 16 AWG, 9 Conductor Control Cable	200	LF	$13.90	$2,780.00	$3.00	$600.00	$6.00	$1,200.00	$2.10	$420.00	$3.00	$600.00
156	No. 16 AWG, 7 Conductor Control Cable	200	LF	$14.00	$2,800.00	$3.00	$600.00	$5.00	$1,000.00	$1.85	$370.00	$2.00	$400.00
157	No. 16 AWG, 5 Conductor Control Cable	500	LF	$13.90	$6,950.00	$2.00	$1,000.00	$4.00	$2,000.00	$1.75	$875.00	$2.00	$1,000.00
158	No. 16 AWG, 2 Conductor Control Cable	200	LF	$8.00	$1,600.00	$2.00	$400.00	$3.00	$600.00	$1.00	$200.00	$2.00	$400.00
159	No. 16 AWG, 1 Pair, Instrumentation Cable, Type I	200	LF	$4.00	$800.00	$2.00	$400.00	$3.00	$600.00	$1.00	$200.00	$2.00	$400.00
160	No. 16 AWG, 2 Pair, Instrumentation Cable, Type II	3,600	LF	$3.00	$10,800.00	$3.00	$10,800.00	$4.00	$14,400.00	$1.05	$3,780.00	$2.00	$7,200.00
161	No. 16 AWG, 4 Pair, Instrumentation Cable, Type II	200	LF	$4.00	$800.00	$4.00	$800.00	$4.00	$800.00	$1.75	$350.00	$2.00	$400.00
162	No. 16 AWG, 2 Pair Instrumentation Cable, Type III	700	LF	$4.00	$2,800.00	$4.00	$2,800.00	$4.00	$2,800.00	$1.75	$1,225.00	$2.00	$1,400.00
163	No. 16 AWG, 3 Pair Instrumentation Cable, Type III	400	LF	$4.00	$1,600.00	$4.00	$1,600.00	$4.00	$1,600.00	$1.85	$740.00	$3.00	$1,200.00
164	No. 16 AWG, 4 Pair Instrumentation Cable, Type III	200	LF	$5.00	$1,000.00	$4.00	$800.00	$5.00	$1,000.00	$2.10	$420.00	$3.00	$600.00
165	No. 16 AWG, 5 Pair Instrumentation Cable, Type III	500	LF	$5.00	$2,500.00	$4.50	$2,250.00	$6.00	$3,000.00	$2.50	$1,250.00	$3.00	$1,500.00
166	No. 16 AWG, 8 Pair Instrumentation Cable, Type III	200	LF	$5.00	$1,000.00	$4.00	$800.00	$6.00	$1,200.00	$2.75	$550.00	$3.00	$600.00
167	No. 16 AWG, 12 Pair Instrumentation Cable, Type III	200	LF	$5.00	$1,000.00	$7.00	$1,400.00	$7.00	$1,400.00	$3.75	$750.00	$4.00	$800.00
168	No. 16 AWG, 16 Pair Instrumentation Cable, Type III	200	LF	$6.00	$1,200.00	$11.00	$2,200.00	$9.00	$1,800.00	$5.00	$1,000.00	$6.00	$1,200.00
169	No. 16 AWG, 24 Pair Instrumentation Cable, Type III	200	LF	$8.00	$1,600.00	$12.00	$2,400.00	$10.00	$2,000.00	$7.00	$1,400.00	$8.00	$1,600.00
170	No. 16 AWG, Instrumentation Cable, 4-Triads, Type IV	200	LF	$2.00	$400.00	$13.00	$2,600.00	$7.00	$1,400.00	$3.50	$700.00	$4.00	$800.00
171	No. 16 AWG, Instrumentation Cable, 24-Triads, Type IV	500	LF	$5.00	$2,500.00	$13.00	$6,500.00	$18.00	$9,000.00	$6.50	$3,250.00	$7.00	$3,500.00
172	Lighting Wire, No. 10 AWG, Solid Copper, THWN Insulated	500	LF	$5.00	$2,500.00	$1.00	$500.00	$1.00	$500.00	$1.50	$750.00	$2.00	$1,000.00
173	Lighting Wire, No. 12 AWG, Solid Copper, THWN Insulated	5,000	LF	$5.00	$25,000.00	$1.00	$5,000.00	$1.00	$5,000.00	$1.00	$5,000.00	$1.00	$5,000.00
174	No. 16 AWG, SIS Wire	200	LF	$3.00	$600.00	$1.00	$200.00	$7.00	$1,400.00	$0.75	$150.00	$2.00	$400.00
175	No. 14 AWG, SIS Wire	200	LF	$4.00	$800.00	$1.00	$200.00	$7.00	$1,400.00	$1.50	$300.00	$2.00	$400.00
176	No. 12 AWG, SIS Wire	200	LF	$5.00	$1,000.00	$1.00	$200.00	$7.00	$1,400.00	$1.65	$330.00	$2.00	$400.00
177	No. 10 AWG, SIS Wire	200	LF	$6.00	$1,200.00	$1.00	$200.00	$7.00	$1,400.00	$1.75	$350.00	$2.00	$400.00

BID DATE: October 3, 2007
TIME: 2:00 PM
PLACE: Sacramento, California
SPEC.#: 07-18
CONTR.#: C51357

SUMMARY OF BIDS RECEIVED FOR

SOUTH BAY PUMPING PLANT - COMPLETION
SOUTH BAY AQUEDUCT ENLARGEMENT
STATE WATER FACILITIES
SOUTH BAY AQUEDUCT
ALAMEDA COUNTY
CALIFORNIA

STATE OF CALIFORNIA
THE RESOURCES AGENCY
DEPARTMENT OF WATER RESOURCES

No. Addendums: 6

Item No.	Description	Quantity	Unit	ENGINEER'S ESTIMATE Unit Price	ENGINEER'S ESTIMATE Total	Anderson Pacific Engineering Construction, Inc. 1390 Norman Ave Santa Clara, CA 95054 (408) 970-9900 Unit Price	Anderson Pacific Total	C. Overaa & Co. 200 Parr Blvd. Richmond, CA 94801 (510) 234-0926 Unit Price	C. Overaa Total	Proven Management, Inc. 706 Sansome Street San Francisco, CA 94111 (415) 421-9500 Unit Price	Proven Total	West Bay Builders, Inc. 250 Bel Marin Keys Blvd, Bdg A Novato, CA 94949 (415) 456-8972 Unit Price	West Bay Total	
178	Wiring Modifications	150	EA	$248.00	$37,200.00	$1.00	$150.00	$98.00	$14,700.00	$57.00	$8,550.00	$63.00	$9,450.00	
179	5 kV Power Cable, No. 750 MCM	1,300	LF	$19.90	$25,870.00	$28.00	$36,400.00	$30.00	$39,000.00	$38.00	$49,400.00	$42.00	$54,600.00	
180	5 kV Power Cable, No. 1/0 AWG	200	LF	$15.00	$3,000.00	$6.00	$1,200.00	$18.00	$3,600.00	$11.50	$2,300.00	$13.00	$2,600.00	
181	5 kV Power Cable, No. 2 AWG	200	LF	$10.00	$2,000.00	$6.00	$1,200.00	$17.00	$3,400.00	$6.50	$1,300.00	$7.00	$1,400.00	
182	Junction Boxes with Cover Plates	250	EA	$89.40	$22,350.00	$40.00	$10,000.00	$265.00	$66,250.00	$100.00	$25,000.00	$108.00	$27,000.00	
183	5'x5'x5' Pull Box	8	EA	$1,250.00	$10,000.00	$2,400.00	$19,200.00	$15,000.00	$120,000.00	$6,200.00	$49,600.00	$6,900.00	$55,200.00	
184	18"x12"x18" Pull Box	1	EA	$400.00	$400.00	$1,000.00	$1,000.00	$1,900.00	$1,900.00	$500.00	$500.00	$575.00	$575.00	
185	Duct Bank	1	JOB	LUMP SUM	$29,900.00	LUMP SUM	$50,000.00	LUMP SUM	$85,000.00	LUMP SUM	$210,000.00	LUMP SUM	$290,000.00	
186	3/4 Inch Diameter Intermediate Metallic Conduit	3,000	LF	$13.00	$39,000.00	$11.00	$33,000.00	$8.00	$24,000.00	$12.00	$36,000.00	$13.00	$39,000.00	
187	1 Inch Diameter Intermediate Metallic Conduit	3,000	LF	$14.10	$42,300.00	$15.00	$45,000.00	$11.00	$33,000.00	$15.00	$45,000.00	$17.00	$51,000.00	
188	1 1/2 Inch Diameter Intermediate Metallic Conduit	500	LF	$15.00	$7,500.00	$16.00	$8,000.00	$15.00	$7,500.00	$30.00	$15,000.00	$34.00	$17,000.00	
189	2 Inch Diameter Intermediate Metallic Conduit	600	LF	$16.90	$10,140.00	$18.00	$10,800.00	$25.00	$15,000.00	$31.50	$18,900.00	$36.00	$21,600.00	
190	2-1/2 inch Diameter Intermediate Metallic Conduit	150	LF	$20.00	$3,000.00	$34.00	$5,100.00	$35.00	$5,250.00	$55.00	$8,250.00	$62.00	$9,300.00	
191	3 inch Diameter Intermediate Metallic Conduit	1,100	LF	$20.90	$22,990.00	$33.00	$36,300.00	$38.00	$41,800.00	$83.00	$91,300.00	$92.00	$101,200.00	
192	3-1/2 Inch Diameter Intermediate Metallic Conduit	100	LF	$24.90	$2,490.00	$42.00	$4,200.00	$40.00	$4,000.00	$120.00	$12,000.00	$134.00	$13,400.00	
193	4 Inch Diameter Intermediate Metallic Conduit	100	LF	$29.80	$2,980.00	$55.00	$5,500.00	$41.00	$4,100.00	$150.00	$15,000.00	$166.00	$16,600.00	
194	1 Inch PVC Schedule 80 Conduit	7,000	LF	$5.00	$35,000.00	$5.00	$35,000.00	$11.00	$77,000.00	$7.50	$52,500.00	$8.00	$56,000.00	
195	2 Inch PVC Schedule 80 Conduit	3,000	LF	$9.00	$27,000.00	$20.00	$60,000.00	$10.00	$30,000.00	$15.00	$45,000.00	$17.00	$51,000.00	
196	4 Inch PVC Schedule 80 Conduit	700	LF	$13.00	$9,100.00	$45.00	$31,500.00	$22.00	$15,400.00	$45.00	$31,500.00	$49.00	$34,300.00	
197	3/4 Inch Liquid-tight Flexible Metal Conduit	500	LF	$4.00	$2,000.00	$7.00	$3,500.00	$33.00	$16,500.00	$10.50	$5,250.00	$12.00	$6,000.00	
198	1 Inch Liquid-tight Flexible Metal Conduit	100	LF	$6.00	$600.00	$7.00	$700.00	$41.00	$4,100.00	$37.00	$3,700.00	$41.00	$4,100.00	
199	1-1/2 Inch Liquid-tight Flexible Metal Conduit	100	LF	$8.00	$800.00	$12.00	$1,200.00	$64.00	$6,400.00	$63.00	$6,300.00	$70.00	$7,000.00	
200	2 Inch Liquid-tight Flexible Metal Conduit	100	LF	$16.00	$1,600.00	$17.00	$1,700.00	$85.00	$8,500.00	$88.00	$8,800.00	$98.00	$9,800.00	
201	NEMA-3R Steel Control Cabinet 12"x12"x6"	1	EA	$500.00	$500.00	$110.00	$110.00	$3,340.00	$3,340.00	$220.00	$220.00	$246.00	$246.00	
202	Warning Tape	2,500	LF	$0.40	$1,000.00	$0.20	$500.00	$2.00	$5,000.00	$0.30	$750.00	$1.00	$2,500.00	
203	Duplex Receptacles	15	EA	$60.00	$900.00	$55.00	$825.00	$58.00	$870.00	$105.00	$1,575.00	$115.00	$1,725.00	
204	Duplex Receptacle Outlet	25	EA	$60.00	$1,500.00	$65.00	$1,625.00	$173.00	$4,325.00	$100.00	$2,500.00	$110.00	$2,750.00	
205	Weatherproof Duplex Receptacles	25	EA	$60.00	$1,500.00	$85.00	$2,125.00	$82.00	$2,050.00	$165.00	$4,125.00	$180.00	$4,500.00	
206	GFCI Type Weatherproof Duplex Receptacles	15	EA	$40.00	$600.00	$110.00	$1,650.00	$90.00	$1,350.00	$165.00	$2,475.00	$180.00	$2,700.00	
207	60 A Welding Outlet	7	EA	$600.00	$4,200.00	$330.00	$2,310.00	$1,900.00	$13,300.00	$600.00	$4,200.00	$630.00	$4,410.00	
208	30 A Power Outlet for Thru-Wall Air Conditioner	2	EA	$500.00	$1,000.00	$200.00	$400.00	$85.00	$170.00	$350.00	$700.00	$380.00	$760.00	
209	Single Pole Light Switches	6	EA	$50.00	$300.00	$55.00	$330.00	$60.00	$360.00	$100.00	$600.00	$112.00	$672.00	
210	Three Way Light Switches	15	EA	$60.00	$900.00	$65.00	$975.00	$88.00	$1,320.00	$105.00	$1,575.00	$115.00	$1,725.00	
211	Install Department Furnished 4,000 HP Motors for South Bay Pumping Plant	4	EA	$14,900.00	$59,600.00	$13,000.00	$52,000.00	$5,000.00	$20,000.00	$7,500.00	$30,000.00	$36,000.00	$144,000.00	
212	Install Department Furnished Excitation Control Systems	4	EA	$5,100.00	$20,400.00	$6,600.00	$26,400.00	$9,900.00	$39,600.00	$13,300.00	$53,200.00	$14,000.00	$56,000.00	X
213	Install Department Furnished 4,000 HP Motor in the Service Bay Building	1	EA	$29,900.00	$29,900.00	$7,000.00	$7,000.00	$5,000.00	$5,000.00	$8,000.00	$8,000.00	$22,000.00	$22,000.00	
214	Unloading Department Furnished 230 kV-69 kV and 69 kV-13.8 kV Power Transformers for Harvey O. Banks Switchyard	1	JOB	LUMP SUM	$39,800.00	LUMP SUM	$16,000.00	LUMP SUM	$11,000.00	LUMP SUM	$12,000.00	LUMP SUM	$13,000.00	
215	Install Department Furnished 69 kV-4.16 kV Power Transformers for South Bay Pumping Plant	1	JOB	LUMP SUM	$39,800.00	LUMP SUM	$63,000.00	LUMP SUM	$31,000.00	LUMP SUM	$34,000.00	LUMP SUM	$37,000.00	
216	Install Department Furnished High Voltage Equipment	1	JOB	LUMP SUM	$24,900.00	LUMP SUM	$110,000.00	LUMP SUM	$34,000.00	LUMP SUM	$100,000.00	LUMP SUM	$109,000.00	
217	Furnish and Install 69 kV Switchyard Materials at South Bay Pumping Plant	1	JOB	LUMP SUM	$19,900.00	LUMP SUM	$220,000.00	LUMP SUM	$710,000.00	LUMP SUM	$550,000.00	LUMP SUM	$595,000.00	

BID DATE: October 3, 2007
TIME: 2:00 PM
PLACE: Sacramento, California
SPEC.#: 07-18
CONTR.#: C51357

SUMMARY OF BIDS RECEIVED FOR

SOUTH BAY PUMPING PLANT - COMPLETION
SOUTH BAY AQUEDUCT ENLARGEMENT
STATE WATER FACILITIES
SOUTH BAY AQUEDUCT
ALAMEDA COUNTY
CALIFORNIA

STATE OF CALIFORNIA
THE RESOURCES AGENCY
DEPARTMENT OF WATER RESOURCES

No. Addendums: 6

Item No.	Description	Quantity	Unit	ENGINEER'S ESTIMATE Unit Price	ENGINEER'S ESTIMATE Total	Anderson Pacific Engineering Construction, Inc. 1390 Norman Ave Santa Clara, CA 95054 (408) 970-9900 Unit Price	Anderson Total	C. Overaa & Co. 200 Parr Blvd. Richmond, CA 94801 (510) 234-0926 Unit Price	C. Overaa Total	Proven Management, Inc. 706 Sansome Street San Francisco, CA 94111 (415) 421-9500 Unit Price	Proven Total	West Bay Builders, Inc. 250 Bel Marin Keys Blvd, Bdg A Novato, CA 94949 (415) 456-8972 Unit Price	West Bay Total
218	477 Kcmil (Flicker) ACSR	3,500	LF	$13.90	$48,650.00	$55.00	$192,500.00	$11.00	$38,500.00	$45.00	$157,500.00	$49.00	$171,500.00
219	Steel Strand Overhead Ground Wire (7 wire, 3/8 Inch H.S.)	1,200	LF	$13.90	$16,680.00	$110.00	$132,000.00	$9.00	$10,800.00	$8.50	$10,200.00	$10.00	$12,000.00
220	Install Department Furnished 5 kV Switchgear and Equipment	1	JOB	LUMP SUM	$14,900.00	LUMP SUM	$115,000.00	LUMP SUM	$92,000.00	LUMP SUM	$125,000.00	LUMP SUM	$138,000.00
221	Fused Safety Disconnect Switch 600 A	1	EA	$3,500.00	$3,500.00	$5,700.00	$5,700.00	$3,600.00	$3,600.00	$5,600.00	$5,600.00	$6,500.00	$6,500.00
222	Fused Safety Disconnect Switch 300 A	1	EA	$3,000.00	$3,000.00	$3,300.00	$3,300.00	$2,400.00	$2,400.00	$3,200.00	$3,200.00	$3,500.00	$3,500.00
223	Fused Safety Disconnect Switch 250 A	1	EA	$2,500.00	$2,500.00	$1,650.00	$1,650.00	$2,400.00	$2,400.00	$2,800.00	$2,800.00	$3,000.00	$3,000.00
224	Fused Safety Disconnect Switch 30 A	1	EA	$14,900.00	$14,900.00	$700.00	$700.00	$870.00	$870.00	$500.00	$500.00	$500.00	$500.00
225	Fused Safety Disconnect Switch 30 A NEMA-3R	5	EA	$2,500.00	$12,500.00	$770.00	$3,850.00	$1,400.00	$7,000.00	$725.00	$3,625.00	$800.00	$4,000.00
226	Fused Safety Disconnect Switch 30 A NEMA-	4	EA	$3,500.00	$14,000.00	$1,650.00	$6,600.00	$1,900.00	$7,600.00	$1,000.00	$4,000.00	$1,000.00	$4,000.00
227	Panelboard LA	1	EA	$4,600.00	$4,600.00	$2,200.00	$2,200.00	$13,000.00	$13,000.00	$2,600.00	$2,600.00	$3,000.00	$3,000.00
228	Panelboard LB	1	EA	$4,600.00	$4,600.00	$2,200.00	$2,200.00	$1,300.00	$1,300.00	$2,600.00	$2,600.00	$3,000.00	$3,000.00
229	Panelboard LC	1	EA	$4,600.00	$4,600.00	$2,200.00	$2,200.00	$13,000.00	$13,000.00	$3,600.00	$3,600.00	$4,000.00	$4,000.00
230	Panelboard PB	1	EA	$4,600.00	$4,600.00	$2,200.00	$2,200.00	$12,000.00	$12,000.00	$2,600.00	$2,600.00	$3,000.00	$3,000.00
231	Lighting and Fan Control Panelboard	1	EA	$7,700.00	$7,700.00	$5,500.00	$5,500.00	$6,000.00	$6,000.00	$3,500.00	$3,500.00	$4,000.00	$4,000.00
232	Lighting Fixture Type A	26	EA	$1,100.00	$28,600.00	$330.00	$8,580.00	$435.00	$11,310.00	$550.00	$14,300.00	$600.00	$15,600.00
233	Lighting Fixture Type B	17	EA	$1,600.00	$27,200.00	$670.00	$11,390.00	$530.00	$9,010.00	$425.00	$7,225.00	$500.00	$8,500.00
234	Lighting Fixture Type C	3	EA	$1,300.00	$3,900.00	$230.00	$690.00	$430.00	$1,290.00	$500.00	$1,500.00	$500.00	$1,500.00
235	Lighting Fixture Type D	1	EA	$2,200.00	$2,200.00	$340.00	$340.00	$480.00	$480.00	$550.00	$550.00	$1,000.00	$1,000.00
236	Lighting Fixture Type E	22	EA	$1,100.00	$24,200.00	$375.00	$8,250.00	$360.00	$7,920.00	$725.00	$15,950.00	$800.00	$17,600.00
237	Lighting Fixture Type 3A	9	EA	$1,600.00	$14,400.00	$440.00	$3,960.00	$730.00	$6,570.00	$450.00	$4,050.00	$500.00	$4,500.00
238	Lighting Fixture Type 3B	6	EA	$1,200.00	$7,200.00	$440.00	$2,640.00	$730.00	$4,380.00	$450.00	$2,700.00	$500.00	$3,000.00
239	Lighting Fixture Type 3C	3	EA	$1,700.00	$5,100.00	$500.00	$1,500.00	$360.00	$1,080.00	$475.00	$1,425.00	$500.00	$1,500.00
240	Lighting Fixture Type 3D	8	EA	$1,200.00	$9,600.00	$470.00	$3,760.00	$410.00	$3,280.00	$465.00	$3,720.00	$500.00	$4,000.00
241	Lighting Fixture Type 3E	4	EA	$1,700.00	$6,800.00	$385.00	$1,540.00	$310.00	$1,240.00	$550.00	$2,200.00	$600.00	$2,400.00
242	Lighting Fixture Type F	8	EA	$1,200.00	$9,600.00	$600.00	$4,800.00	$540.00	$4,320.00	$580.00	$4,640.00	$650.00	$5,200.00
243	Lighting Fixture Type G	9	EA	$1,200.00	$10,800.00	$520.00	$4,680.00	$440.00	$3,960.00	$580.00	$5,220.00	$500.00	$4,500.00
244	Lighting Fixture Type H	1	EA	$2,200.00	$2,200.00	$415.00	$415.00	$480.00	$480.00	$325.00	$325.00	$500.00	$500.00
245	Exit Sign	2	EA	$800.00	$1,600.00	$330.00	$660.00	$430.00	$860.00	$225.00	$450.00	$250.00	$500.00
246	Photo Cell	2	EA	$700.00	$1,400.00	$120.00	$240.00	$230.00	$460.00	$130.00	$260.00	$150.00	$300.00
247	Lighting Pole 25'	8	EA	$3,600.00	$28,800.00	$1,650.00	$13,200.00	$925.00	$7,400.00	$2,500.00	$20,000.00	$2,600.00	$20,800.00
248	Lighting Pole 12'	9	EA	$3,500.00	$31,500.00	$1,300.00	$11,700.00	$675.00	$6,075.00	$1,700.00	$15,300.00	$2,000.00	$18,000.00
249	RTU Equipment	1	JOB	LUMP SUM	$35,000.00	LUMP SUM	$11,000.00	LUMP SUM	$60,000.00	LUMP SUM	$3,000.00	LUMP SUM	$3,000.00
	Total				$12,500,000.00		$9,833,405.00		$10,739,999.40 X		$11,608,605.00 X		$12,342,473.00 X
Guarantee						TEN PERCENT (10%) OF THE AMOUNT BID		TEN PERCENT (10%) OF THE AMOUNT BID		TEN PERCENT (10%) OF THE AMOUNT BID		TEN PERCENT (10%) OF THE AMOUNT BID	
Surety						Safeco Insurance Company of America		Travelers Casualty and Surety Company of America		Hartford Fire Insurance Company		Safeco Insurance Company of America	
Comments	X Denotes corrected figure					AWARDED: November 7, 2007							

BID DATE: October 3, 2007
TIME: 2:00 PM
PLACE: Sacramento, California
SPEC.#: 07-18
CONTR.#: C51357

SUMMARY OF BIDS RECEIVED FOR

SOUTH BAY PUMPING PLANT - COMPLETION
SOUTH BAY AQUEDUCT ENLARGEMENT
STATE WATER FACILITIES
SOUTH BAY AQUEDUCT
ALAMEDA COUNTY
CALIFORNIA

STATE OF CALIFORNIA
THE RESOURCES AGENCY
DEPARTMENT OF WATER RESOURCES

No. Addendums: 6

Item No.	Description	Quantity	Unit	ENGINEER'S ESTIMATE Unit Price	ENGINEER'S ESTIMATE Total	Monterey Mechanical Co. 8275 San Leandro Street Oakland, CA 94621-1901 (510) 636-4335 Unit Price	Monterey Mechanical Co. Total	Diablo Contractors, Inc. 7 Crow Canyon Court Suite 100 San Ramon, CA 94583 (925) 552-8250 Unit Price	Diablo Contractors, Inc. Total
1	Fire Hydrants	2	EA	$2,500.00	$5,000.00	$6,000.00	$12,000.00	$8,000.00	$16,000.00
2	Dewatering	1	JOB	LUMP SUM	$382,930.00	LUMP SUM	$200,000.00	LUMP SUM	$1,000,000.00
3	Selective Demolition	1	JOB	LUMP SUM	$148,500.00	LUMP SUM	$200,000.00	LUMP SUM	$200,000.00
4	Clearing and Grubbing	1	JOB	LUMP SUM	$27,800.00	LUMP SUM	$100,000.00	LUMP SUM	$50,000.00
5	Excavation	2,000	CY	$34.90	$69,800.00	$40.00	$80,000.00	$20.00	$40,000.00
6	Common Backfill	100	CY	$37.90	$3,790.00	$80.00	$8,000.00	$50.00	$5,000.00
7	Compacted Embankment	17,000	CY	$17.00	$289,000.00	$10.00	$170,000.00	$10.00	$170,000.00
7a	Sand Bedding	20	CY	$144.00	$2,880.00	$80.00	$1,600.00	$150.00	$3,000.00
8	Forebay Excavation	16,000	CY	$14.20	$227,200.00	$30.00	$480,000.00	$20.00	$320,000.00
8a	Sediment Removal	6,000	CY	$23.70	$142,200.00	$3.00	$18,000.00	$30.00	$180,000.00
9	Compacted Backfill	1,500	CY	$46.30	$69,450.00	$40.00	$60,000.00	$50.00	$75,000.00
10	Cofferdam	1	JOB	LUMP SUM	$433,100.00	LUMP SUM	$900,000.00	LUMP SUM	$2,200,000.00
11	Stone Slope Protection	150	TON	$56.00	$8,400.00	$200.00	$30,000.00	$100.00	$15,000.00
12	Cast-In-Drilled-Hole Concrete Piling	90	LF	$224.00	$20,160.00	$200.00	$18,000.00	$1,000.00	$90,000.00
13	Septic System	1	JOB	LUMP SUM	$93,260.00	LUMP SUM	$200,000.00	LUMP SUM	$100,000.00
14	Silt Curtains	1	JOB	LUMP SUM	$35,200.00	LUMP SUM	$30,000.00	LUMP SUM	$20,000.00
15	Aggregate Base	3,000	TON	$46.50	$139,500.00	$80.00	$240,000.00	$40.00	$120,000.00
16	Asphalt Concrete	1,600	TON	$168.50	$269,600.00	$150.00	$240,000.00	$100.00	$160,000.00
16a	Traffic Stripes and Pavement Markings	9,000	LF	$1.90	$17,100.00	$2.00	$18,000.00	$1.00	$9,000.00
16b	Pavement Reflectors	50	EA	$31.10	$1,555.00	$45.00	$2,250.00	$5.00	$250.00
17	8 Foot Chain Link Fence	1,100	LF	$13.50	$14,850.00	$45.00	$49,500.00	$40.00	$44,000.00
18	Walk Gate	1	EA	$2,920.00	$2,920.00	$1,500.00	$1,500.00	$2,000.00	$2,000.00
19	Double Drive Gate	3	EA	$3,650.00	$10,950.00	$3,000.00	$9,000.00	$4,000.00	$12,000.00
19a	Gate	1	EA	$2,080.00	$2,080.00	$2,500.00	$2,500.00	$4,000.00	$4,000.00
19b	Barbed Wire Fence	420	LF	$15.00	$6,300.00	$30.00	$12,600.00	$20.00	$8,400.00
20	Metal Beam Guardrail	180	LF	$170.00	$30,600.00	$90.00	$16,200.00	$40.00	$7,200.00
21	Seeding	5	AC	$10,086.00	$50,430.00	$3,000.00	$15,000.00	$5,000.00	$25,000.00
22	Straw Bale	100	EA	$39.60	$3,960.00	$200.00	$20,000.00	$10.00	$1,000.00
23	Rice Straw Wattle	3,000	LF	$19.80	$59,400.00	$5.00	$15,000.00	$4.00	$12,000.00
24	Silt Fence	4,000	LF	$11.30	$45,200.00	$12.00	$48,000.00	$5.00	$20,000.00
25	Pavement Section Recycling	1,800	SY	$34.90	$62,820.00	$6.00	$10,800.00	$20.00	$36,000.00
26	Concrete	1,100	CY	$742.00	$816,200.00	$750.00	$825,000.00	$600.00	$660,000.00
27	Lean Concrete	500	CY	$382.00	$191,000.00	$160.00	$80,000.00	$240.00	$120,000.00
28	Reinforcing Steel	165,000	LB	$1.50	$247,500.00	$0.90	$148,500.00	$1.00	$165,000.00
28a	Shotcrete V-Ditches	850	LF	$18.70	$15,895.00	$35.00	$29,750.00	$30.00	$25,500.00
29	Reinforced Hollow Concrete Masonry	96	LF	$420.00	$40,320.00	$600.00	$57,600.00	$400.00	$38,400.00
30	Metal Deck	1	JOB	LUMP SUM	$17,800.00	LUMP SUM	$8,000.00	LUMP SUM	$5,000.00
31	Cold Formed Metal Framing	1	JOB	LUMP SUM	$42,590.00	LUMP SUM	$40,000.00	LUMP SUM	$50,000.00
32	Miscellaneous Metalwork	1	JOB	LUMP SUM	$849,200.00	LUMP SUM	$1,800,000.00	LUMP SUM	$900,000.00
33	Guardrails	1	JOB	LUMP SUM	$151,630.00	LUMP SUM	$30,000.00	LUMP SUM	$50,000.00
34	Reflective Roof Coating	1	JOB	LUMP SUM	$56,930.00	LUMP SUM	$30,000.00	LUMP SUM	$40,000.00
35	Thermal Insulation For Buildings	1	JOB	LUMP SUM	$18,760.00	LUMP SUM	$25,000.00	LUMP SUM	$70,000.00
36	Manufactured Roofs and Wall Panels	1	JOB	LUMP SUM	$71,480.00	LUMP SUM	$45,000.00	LUMP SUM	$20,000.00
37	SBS Modified Bitumen Roofing System	1	JOB	LUMP SUM	$337,700.00	LUMP SUM	$270,000.00	LUMP SUM	$200,000.00
38	Sheet Metal	1	JOB	LUMP SUM	$98,370.00	LUMP SUM	$50,000.00	LUMP SUM	$30,000.00
39	Roof Accessories	1	JOB	LUMP SUM	$65,100.00	LUMP SUM	$1,000.00	LUMP SUM	$20,000.00
40	Sealants	1	JOB	LUMP SUM	$9,580.00	LUMP SUM	$15,000.00	LUMP SUM	$10,000.00
41	Metal Doors and Frames	1	JOB	LUMP SUM	$3,850.00	LUMP SUM	$6,000.00	LUMP SUM	$10,000.00
42	Door Hardware	1	JOB	LUMP SUM	$3,590.00	LUMP SUM	$4,000.00	LUMP SUM	$4,000.00
43	Gypsum Board	1	JOB	LUMP SUM	$23,070.00	LUMP SUM	$36,000.00	LUMP SUM	$20,000.00
44	Ceramic Tile	1	JOB	LUMP SUM	$10,390.00	LUMP SUM	$8,000.00	LUMP SUM	$10,000.00
45	Architectural Painting	1	JOB	LUMP SUM	$10,390.00	LUMP SUM	$300,000.00	LUMP SUM	$30,000.00

BID DATE: October 3, 2007
TIME: 2:00 PM
PLACE: Sacramento, California
SPEC.#: 07-18
CONTR.#: C51357

SUMMARY OF BIDS RECEIVED FOR

SOUTH BAY PUMPING PLANT - COMPLETION
SOUTH BAY AQUEDUCT ENLARGEMENT
STATE WATER FACILITIES
SOUTH BAY AQUEDUCT
ALAMEDA COUNTY
CALIFORNIA

STATE OF CALIFORNIA
THE RESOURCES AGENCY
DEPARTMENT OF WATER RESOURCES

No. Addendums: 6

Item No.	Description	Quantity	Unit	ENGINEER'S ESTIMATE Unit Price	ENGINEER'S ESTIMATE Total	Monterey Mechanical Co. 8275 San Leandro Street Oakland, CA 94621-1901 (510) 636-4335 Unit Price	Monterey Mechanical Co. Total	Diablo Contractors, Inc. 7 Crow Canyon Court Suite 100 San Ramon, CA 94583 (925) 552-8250 Unit Price	Diablo Contractors, Inc. Total
46	Louvers and Vents	1	JOB	LUMP SUM	$39,160.00	LUMP SUM	$55,000.00	LUMP SUM	$40,000.00
47	Signs	1	JOB	LUMP SUM	$8,940.00	LUMP SUM	$5,000.00	LUMP SUM	$5,000.00
48	Fire Extinguishers	1	JOB	LUMP SUM	$2,730.00	LUMP SUM	$2,000.00	LUMP SUM	$2,000.00
49	Toilet and Bath Accessories	1	JOB	LUMP SUM	$6,500.00	LUMP SUM	$2,500.00	LUMP SUM	$5,000.00
49a	Fiber Optic Cable System	1	JOB	LUMP SUM	$328,700.00	LUMP SUM	$75,000.00	LUMP SUM	$200,000.00
50	Instrumentation	1	JOB	LUMP SUM	$131,720.00	LUMP SUM	$21,000.00	LUMP SUM	$200,000.00
51	Surge Tank Water Level Measurement Systems	1	JOB	LUMP SUM	$53,980.00	LUMP SUM	$12,000.00	LUMP SUM	$80,000.00
52	Ultrasonic Flowmeters	1	JOB	LUMP SUM	$63,770.00	LUMP SUM	$92,000.00	LUMP SUM	$20,000.00
53	Programmable Logic Controllers (PLC)	1	JOB	LUMP SUM	$77,480.00	LUMP SUM	$220,000.00	LUMP SUM	$140,000.00
54	Fire Alarm System	1	JOB	LUMP SUM	$67,850.00	LUMP SUM	$30,000.00	LUMP SUM	$80,000.00
55	Fire Extinguishing Deluge Systems	3	EA	$40,760.00	$122,280.00	$75,000.00	$225,000.00	$10,000.00	$30,000.00
56	Bridge Crane	1	JOB	LUMP SUM	$51,060.00	LUMP SUM	$450,000.00	LUMP SUM	$100,000.00
57	Install Department Furnished Pumps	4	EA	$124,500.00	$498,000.00	$60,000.00	$240,000.00	$10,000.00	$40,000.00
57a	Install Department Furnished Spare Pump	1	EA	$124,510.00	$124,510.00	$15,000.00	$15,000.00	$10,000.00	$10,000.00
58	Install Department Furnished Valve Assemblies and Hydraulic Power Unit	1	JOB	LUMP SUM	$69,700.00	LUMP SUM	$160,000.00	LUMP SUM	$20,000.00
59	Spare Pump Storage Supports and Motor Test Frame	1	JOB	LUMP SUM	$69,700.00	LUMP SUM	$240,000.00	LUMP SUM	$10,000.00
60	Hangers and Supports	1	JOB	LUMP SUM	$199,260.00	LUMP SUM	$150,000.00	LUMP SUM	$100,000.00
61	Pipe Identification System	1	JOB	LUMP SUM	$24,880.00	LUMP SUM	$5,000.00	LUMP SUM	$10,000.00
62	Nameplates	1	JOB	LUMP SUM	$16,910.00	LUMP SUM	$4,000.00	LUMP SUM	$1,000.00
63	Piping, Tubing, Fittings, and Appurtenances	1	JOB	LUMP SUM	$49,820.00	LUMP SUM	$900,910.00	LUMP SUM	$600,000.00
64	3 Inch ANSI Class 150 Butterfly Valve	1	EA	$1,990.00	$1,990.00	$1,300.00	$1,300.00	$1,000.00	$1,000.00
65	3 Inch ANSI Class 300 Butterfly Valve	1	EA	$2,500.00	$2,500.00	$1,600.00	$1,600.00	$1,200.00	$1,200.00
66	6 Inch ANSI Class 150 Butterfly Valve	2	EA	$2,490.00	$4,980.00	$2,500.00	$5,000.00	$5,000.00	$10,000.00
67	8 Inch ANSI Class 150 Butterfly Valve	6	EA	$4,980.00	$29,880.00	$3,400.00	$20,400.00	$8,000.00	$48,000.00
68	8 Inch ANSI Class 300 Butterfly Valve	1	EA	$6,670.00	$6,670.00	$5,500.00	$5,500.00	$10,000.00	$10,000.00
69	3 Inch ANSI Class 150 Ball Valve	2	EA	$3,490.00	$6,980.00	$3,000.00	$6,000.00	$500.00	$1,000.00
70	6 Inch ANSI Class 300 Ball Valve	2	EA	$8,760.00	$17,520.00	$10,000.00	$20,000.00	$1,000.00	$2,000.00
71	3 Inch Pressure Reducing Valve	2	EA	$6,760.00	$13,520.00	$2,800.00	$5,600.00	$1,000.00	$2,000.00
72	6 Inch Pressure Reducing Valve	1	EA	$12,450.00	$12,450.00	$8,000.00	$8,000.00	$2,000.00	$2,000.00
73	8 Inch Pressure Reducing Valve	1	EA	$17,920.00	$17,920.00	$7,600.00	$7,600.00	$5,000.00	$5,000.00
74	Solenoid Valves	1	JOB	LUMP SUM	$5,670.00	LUMP SUM	$8,500.00	LUMP SUM	$10,000.00
75	Miscellaneous Valves for the Service Water System	1	JOB	LUMP SUM	$41,850.00	LUMP SUM	$7,000.00	LUMP SUM	$10,000.00
76	4 Inch Butterfly Valves	4	EA	$21,920.00	$87,680.00	$2,400.00	$9,600.00	$1,000.00	$4,000.00
77	6 Inch Butterfly Valves	4	EA	$23,920.00	$95,680.00	$3,000.00	$12,000.00	$2,000.00	$8,000.00
78	4 Inch Air Valve Assembly	4	EA	$24,900.00	$99,600.00	$2,500.00	$10,000.00	$4,000.00	$16,000.00
79	6 Inch Air Valve Assembly	4	EA	$27,400.00	$109,600.00	$3,500.00	$14,000.00	$5,000.00	$20,000.00
80	Plumbing System	1	JOB	LUMP SUM	$40,860.00	LUMP SUM	$1,800.00	LUMP SUM	$800,000.00
81	Drainage System	1	JOB	LUMP SUM	$69,760.00	LUMP SUM	$55,000.00	LUMP SUM	$800,000.00
82	Pump Room Air Compressor	1	JOB	LUMP SUM	$174,400.00	LUMP SUM	$15,000.00	LUMP SUM	$10,000.00
83	Service Bay Air Compressor	1	JOB	LUMP SUM	$174,400.00	LUMP SUM	$25,000.00	LUMP SUM	$10,000.00
84	Service Water Strainers	2	EA	$34,880.00	$69,760.00	$27,000.00	$54,000.00	$4,000.00	$8,000.00
85	Plumbing Fixtures	1	JOB	LUMP SUM	$29,890.00	LUMP SUM	$5,000.00	LUMP SUM	$10,000.00
86	Sump Pump Systems	2	EA	$7,470.00	$14,940.00	$12,000.00	$24,000.00	$8,000.00	$16,000.00
87	25 Ton Roof Top Air Conditioning Units	4	EA	$34,900.00	$139,600.00	$55,000.00	$220,000.00	$30,000.00	$120,000.00
88	10 Ton Roof Top Air Conditioning Units	1	EA	$29,900.00	$29,900.00	$25,000.00	$25,000.00	$5,000.00	$5,000.00
89	Thru-wall Heat Pump Units	1	JOB	LUMP SUM	$19,930.00	LUMP SUM	$6,500.00	LUMP SUM	$10,000.00
90	Ducts	1	JOB	LUMP SUM	$139,500.00	LUMP SUM	$175,000.00	LUMP SUM	$10,000.00
91	Exhaust Fans	9	EA	$1,490.00	$13,410.00	$6,500.00	$58,500.00	$10,000.00	$90,000.00
92	Air Outlets and Inlets	1	JOB	LUMP SUM	$9,960.00	LUMP SUM	$20,000.00	LUMP SUM	$4,000.00
93	Completion and Balancing	1	JOB	LUMP SUM	$29,900.00	LUMP SUM	$5,000.00	LUMP SUM	$1,000.00

BID DATE: October 3, 2007
TIME: 2:00 PM
PLACE: Sacramento, California
SPEC.#: 07-18
CONTR.#: C51357

SUMMARY OF BIDS RECEIVED FOR

SOUTH BAY PUMPING PLANT - COMPLETION
SOUTH BAY AQUEDUCT ENLARGEMENT
STATE WATER FACILITIES
SOUTH BAY AQUEDUCT
ALAMEDA COUNTY
CALIFORNIA

STATE OF CALIFORNIA
THE RESOURCES AGENCY
DEPARTMENT OF WATER RESOURCES

No. Addendums: 6

Item No.	Description	Quantity	Unit	ENGINEER'S ESTIMATE Unit Price	ENGINEER'S ESTIMATE Total	Monterey Mechanical Co. 8275 San Leandro Street Oakland, CA 94621-1901 (510) 636-4335 Unit Price	Monterey Mechanical Co. Total	Diablo Contractors, Inc. 7 Crow Canyon Court Suite 100 San Ramon, CA 94583 (925) 552-8250 Unit Price	Diablo Contractors, Inc. Total
94	Technical Personnel	120	HR	$370.00	$44,400.00	$180.00	$21,600.00	$300.00	$36,000.00
95	Basic Electrical Materials and Methods	1	JOB	LUMP SUM	$49,830.00	LUMP SUM	$59,000.00	LUMP SUM	$30,000.00
96	Miscellaneous Electrical Work	1	JOB	LUMP SUM	$49,830.00	LUMP SUM	$90,000.00	LUMP SUM	$50,000.00
97	Grounding Cable, Copper, Stranded, Bare No. 500 kcmil, 19 Strands	7,800	LF	$10.00	$78,000.00	$22.00	$171,600.00	$16.00	$124,800.00
98	Grounding Cable, Copper, Stranded, Bare No. 4/0 AWG, 19 Strands	1,700	LF	$29.30	$49,810.00	$8.00	$13,600.00	$11.00	$18,700.00
99	Grounding Cable, Copper, 600 V Insulated No. 4/0 AWG, 19 Strands	500	LF	$16.90	$8,450.00	$20.00	$10,000.00	$14.00	$7,000.00
100	Grounding Cable, Copper, Stranded, Bare No. 1/0 AWG, 19 Strands	500	LF	$15.00	$7,500.00	$14.00	$7,000.00	$10.00	$5,000.00
101	Grounding Cable, Copper, Stranded, Bare No. 4 AWG	700	LF	$16.90	$11,830.00	$4.00	$2,800.00	$10.00	$7,000.00
102	Grounding Cable, Copper, Stranded, Bare No. 8 AWG	300	LF	$14.90	$4,470.00	$2.50	$750.00	$8.00	$2,400.00
103	Grounding Cable, Copper, Solid, Bare No. 12 AWG	3,500	LF	$11.00	$38,500.00	$1.20	$4,200.00	$5.00	$17,500.00
104	Grounding Cable, Copper, Solid, Bare No. 10 AWG	200	LF	$13.00	$2,600.00	$1.20	$240.00	$10.00	$2,000.00
105	Welded or Compression Ground Connection	500	EA	$140.00	$70,000.00	$150.00	$75,000.00	$300.00	$150,000.00
106	Flush Grounding Plate	50	EA	$199.00	$9,950.00	$160.00	$8,000.00	$600.00	$30,000.00
107	Bolted Ground Connection	100	EA	$79.70	$7,970.00	$140.00	$14,000.00	$200.00	$20,000.00
108	Cable Fitting	200	EA	$84.70	$16,940.00	$121.00	$24,200.00	$100.00	$20,000.00
109	Conductive Grout	5,000	CF	$9.00	$45,000.00	$23.00	$115,000.00	$15.00	$75,000.00
110	Ground Rod	120	EA	$199.00	$23,880.00	$380.00	$45,600.00	$300.00	$36,000.00
111	Cable Trays and Conduit Entry Seals	1	JOB	LUMP SUM	$49,830.00	LUMP SUM	$60,000.00	LUMP SUM	$100,000.00
112	No. 750 Kcmil, 1 Conductor Power Cable	200	LF	$57.80	$11,560.00	$30.00	$6,000.00	$35.00	$7,000.00
113	No. 500 Kcmil, 1 Conductor Power Cable	2,000	LF	$36.90	$73,800.00	$19.00	$38,000.00	$30.00	$60,000.00
114	350 Kcmil, 1 Conductor Power Cable	3,500	LF	$24.90	$87,150.00	$12.00	$42,000.00	$26.00	$91,000.00
115	No. 250 Kcmil, 1 Conductor Power Cable	900	LF	$17.90	$16,110.00	$14.00	$12,600.00	$25.00	$22,500.00
116	No. 3/0 AWG, 1 Conductor Power Cable	500	LF	$12.00	$6,000.00	$10.00	$5,000.00	$10.00	$5,000.00
117	No. 2/0 AWG, 1 Conductor Power Cable	2,000	LF	$8.00	$16,000.00	$9.00	$18,000.00	$8.00	$16,000.00
118	No. 1/0 AWG, 1 Conductor Power Cable	17,000	LF	$4.00	$68,000.00	$6.00	$102,000.00	$5.00	$85,000.00
119	No. 1 AWG, 3 Conductor Power Cable	500	LF	$5.00	$2,500.00	$25.00	$12,500.00	$10.00	$5,000.00
120	No. 2 AWG, 4 Conductor Power Cable	500	LF	$13.90	$6,950.00	$21.00	$10,500.00	$11.00	$5,500.00
121	No. 2 AWG, 3 Conductor Power Cable	1,300	LF	$16.90	$21,970.00	$15.00	$19,500.00	$9.00	$11,700.00
122	No. 2 AWG, 2 Conductor Power Cable, With Ground	500	LF	$16.90	$8,450.00	$15.00	$7,500.00	$11.00	$5,500.00
123	No. 4 AWG, 4 Conductor Power Cable	200	LF	$13.00	$2,600.00	$15.00	$3,000.00	$10.00	$2,000.00
124	No. 4 AWG, 3 Conductor Power Cable	2,000	LF	$13.00	$26,000.00	$12.00	$24,000.00	$7.00	$14,000.00
125	No. 6 AWG, 3 Conductor Power Cable	2,000	LF	$13.00	$26,000.00	$10.00	$20,000.00	$8.00	$16,000.00
126	No. 6 AWG, 2 Conductor Power Cable	200	LF	$14.90	$2,980.00	$10.00	$2,000.00	$10.00	$2,000.00
127	No. 6 AWG, 1 Conductor Power Cable	2,000	LF	$13.90	$27,800.00	$5.00	$10,000.00	$4.00	$8,000.00
128	No. 8 AWG, 3 Conductor Power Cable	500	LF	$13.00	$6,500.00	$8.00	$4,000.00	$5.00	$2,500.00
129	No. 10 AWG, 4 Conductor Power Cable	31,000	LF	$7.00	$217,000.00	$6.00	$186,000.00	$4.00	$124,000.00
130	No. 10 AWG, 3 Conductor Power Cable	200	LF	$7.00	$1,400.00	$7.00	$1,400.00	$10.00	$2,000.00
131	No. 10 AWG, 2 Conductor Power Cable	7,700	LF	$7.00	$53,900.00	$5.00	$38,500.00	$3.00	$23,100.00
132	No. 10 AWG, 1 Conductor Power Cable	7,500	LF	$7.00	$52,500.00	$3.00	$22,500.00	$2.00	$15,000.00
133	No. 12 AWG, 3 Conductor Power Cable	26,000	LF	$13.00	$338,000.00	$5.00	$130,000.00	$3.00	$78,000.00
134	No. 12 AWG, 2 Conductor Power Cable	2,100	LF	$3.00	$6,300.00	$4.00	$8,400.00	$3.00	$6,300.00
135	No. 12 AWG, 1 Conductor Power Cable	5,000	LF	$3.00	$15,000.00	$2.00	$10,000.00	$2.00	$10,000.00
136	No. 10 AWG, 4 Conductor Control Cable	500	LF	$4.00	$2,000.00	$6.00	$3,000.00	$8.00	$4,000.00
137	No. 10 AWG, 3 Conductor Control Cable	500	LF	$6.90	$3,450.00	$5.00	$2,500.00	$8.00	$4,000.00
138	No. 10 AWG, 2 Conductor Control Cable	500	LF	$6.90	$3,450.00	$5.00	$2,500.00	$8.00	$4,000.00

BID DATE: October 3, 2007
TIME: 2:00 PM
PLACE: Sacramento, California
SPEC.#: 07-18
CONTR.#: C51357

SUMMARY OF BIDS RECEIVED FOR
SOUTH BAY PUMPING PLANT - COMPLETION
SOUTH BAY AQUEDUCT ENLARGEMENT
STATE WATER FACILITIES
SOUTH BAY AQUEDUCT
ALAMEDA COUNTY
CALIFORNIA

STATE OF CALIFORNIA
THE RESOURCES AGENCY
DEPARTMENT OF WATER RESOURCES

No. Addendums: 6

Item No.	Description	Quantity	Unit	ENGINEER'S ESTIMATE Unit Price	ENGINEER'S ESTIMATE Total	Monterey Mechanical Co. 8275 San Leandro Street Oakland, CA 94621-1901 (510) 636-4335 Unit Price	Monterey Mechanical Co. Total	Diablo Contractors, Inc. 7 Crow Canyon Court Suite 100 San Ramon, CA 94583 (925) 552-8250 Unit Price	Diablo Contractors, Inc. Total
139	No. 12 AWG, 19 Conductor Control Cable	200	LF	$13.90	$2,780.00	$12.00	$2,400.00	$15.00	$3,000.00
140	No. 12 AWG, 15 Conductor Control Cable	200	LF	$13.90	$2,780.00	$13.00	$2,600.00	$20.00	$4,000.00
141	No. 12 AWG, 12 Conductor Control Cable	200	LF	$13.90	$2,780.00	$9.00	$1,800.00	$20.00	$4,000.00
142	No. 12 AWG, 9 Conductor Control Cable	200	LF	$13.90	$2,780.00	$8.00	$1,600.00	$20.00	$4,000.00
143	No. 12 AWG, 7 Conductor Control Cable	8,000	LF	$13.00	$104,000.00	$7.00	$56,000.00	$5.00	$40,000.00
144	No. 12 AWG, 5 Conductor Control Cable	200	LF	$13.90	$2,780.00	$6.00	$1,200.00	$20.00	$4,000.00
145	No. 12 AWG, 2 Conductor Control Cable	200	LF	$13.90	$2,780.00	$5.00	$1,000.00	$20.00	$4,000.00
146	No. 14 AWG, 15 Conductor Control Cable	400	LF	$14.90	$5,960.00	$10.00	$4,000.00	$10.00	$4,000.00
147	No. 14 AWG, 12 Conductor Control Cable	500	LF	$13.90	$6,950.00	$8.00	$4,000.00	$10.00	$5,000.00
148	No. 14 AWG, 10 Conductor Control Cable	9,000	LF	$13.00	$117,000.00	$8.00	$72,000.00	$4.00	$36,000.00
149	No. 14 AWG, 9 Conductor Control Cable	800	LF	$13.90	$11,120.00	$7.00	$5,600.00	$8.00	$6,400.00
150	No. 14 AWG, 7 Conductor Control Cable	1,900	LF	$13.90	$26,410.00	$6.00	$11,400.00	$3.00	$5,700.00
151	No. 14 AWG, 5 Conductor Control Cable	8,500	LF	$13.90	$118,150.00	$6.00	$51,000.00	$15.00	$127,500.00
152	No. 14 AWG, 2 Conductor Control Cable	5,900	LF	$13.00	$76,700.00	$3.00	$17,700.00	$1.50	$8,850.00
153	No. 16 AWG, 15 Conductor Control Cable	200	LF	$14.90	$2,980.00	$9.00	$1,800.00	$10.00	$2,000.00
154	No. 16 AWG, 12 Conductor Control Cable	200	LF	$14.90	$2,980.00	$7.00	$1,400.00	$8.00	$1,600.00
155	No. 16 AWG, 9 Conductor Control Cable	200	LF	$13.90	$2,780.00	$6.00	$1,200.00	$8.00	$1,600.00
156	No. 16 AWG, 7 Conductor Control Cable	200	LF	$14.00	$2,800.00	$5.00	$1,000.00	$8.00	$1,600.00
157	No. 16 AWG, 5 Conductor Control Cable	500	LF	$13.90	$6,950.00	$4.00	$2,000.00	$5.00	$2,500.00
158	No. 16 AWG, 2 Conductor Control Cable	200	LF	$8.00	$1,600.00	$3.00	$600.00	$8.00	$1,600.00
159	No. 16 AWG, 1 Pair, Instrumentation Cable, Type I	200	LF	$4.00	$800.00	$3.00	$600.00	$8.00	$1,600.00
160	No. 16 AWG, 2 Pair, Instrumentation Cable, Type II	3,600	LF	$3.00	$10,800.00	$4.00	$14,400.00	$2.00	$7,200.00
161	No. 16 AWG, 4 Pair, Instrumentation Cable, Type II	200	LF	$4.00	$800.00	$4.00	$800.00	$8.00	$1,600.00
162	No. 16 AWG, 2 Pair Instrumentation Cable, Type III	700	LF	$4.00	$2,800.00	$4.00	$2,800.00	$2.50	$1,750.00
163	No. 16 AWG, 3 Pair Instrumentation Cable, Type III	400	LF	$4.00	$1,600.00	$4.00	$1,600.00	$4.00	$1,600.00
164	No. 16 AWG, 4 Pair Instrumentation Cable, Type III	200	LF	$5.00	$1,000.00	$5.00	$1,000.00	$5.00	$1,000.00
165	No. 16 AWG, 5 Pair Instrumentation Cable, Type III	500	LF	$5.00	$2,500.00	$6.00	$3,000.00	$3.75	$1,875.00
166	No. 16 AWG, 8 Pair Instrumentation Cable, Type III	200	LF	$5.00	$1,000.00	$6.00	$1,200.00	$10.00	$2,000.00
167	No. 16 AWG, 12 Pair Instrumentation Cable, Type III	200	LF	$5.00	$1,000.00	$7.00	$1,400.00	$10.50	$2,100.00
168	No. 16 AWG, 16 Pair Instrumentation Cable, Type III	200	LF	$6.00	$1,200.00	$9.00	$1,800.00	$12.00	$2,400.00
169	No. 16 AWG, 24 Pair Instrumentation Cable, Type III	200	LF	$8.00	$1,600.00	$10.00	$2,000.00	$15.00	$3,000.00
170	No. 16 AWG, Instrumentation Cable, 4-Triads, Type IV	200	LF	$2.00	$400.00	$8.00	$1,600.00	$15.00	$3,000.00
171	No. 16 AWG, Instrumentation Cable, 24-Triads, Type IV	500	LF	$5.00	$2,500.00	$18.00	$9,000.00	$12.00	$6,000.00
172	Lighting Wire, No. 10 AWG, Solid Copper, THWN Insulated	500	LF	$5.00	$2,500.00	$1.00	$500.00	$2.00	$1,000.00
173	Lighting Wire, No. 12 AWG, Solid Copper, THWN Insulated	5,000	LF	$5.00	$25,000.00	$1.00	$5,000.00	$1.25	$6,250.00
174	No. 16 AWG, SIS Wire	200	LF	$3.00	$600.00	$7.00	$1,400.00	$5.00	$1,000.00
175	No. 14 AWG, SIS Wire	200	LF	$4.00	$800.00	$7.00	$1,400.00	$5.00	$1,000.00
176	No. 12 AWG, SIS Wire	200	LF	$5.00	$1,000.00	$7.00	$1,400.00	$5.00	$1,000.00
177	No. 10 AWG, SIS Wire	200	LF	$6.00	$1,200.00	$7.00	$1,400.00	$5.00	$1,000.00

BID DATE: October 3, 2007
TIME: 2:00 PM
PLACE: Sacramento, California
SPEC.#: 07-18
CONTR.#: C51357

SUMMARY OF BIDS RECEIVED FOR
SOUTH BAY PUMPING PLANT - COMPLETION
SOUTH BAY AQUEDUCT ENLARGEMENT
STATE WATER FACILITIES
SOUTH BAY AQUEDUCT
ALAMEDA COUNTY
CALIFORNIA

STATE OF CALIFORNIA
THE RESOURCES AGENCY
DEPARTMENT OF WATER RESOURCES

No. Addendums: 6

Item No.	Description	Quantity	Unit	ENGINEER'S ESTIMATE Unit Price	ENGINEER'S ESTIMATE Total	Monterey Mechanical Co. 8275 San Leandro Street Oakland, CA 94621-1901 (510) 636-4335 Unit Price	Monterey Mechanical Co. Total	Diablo Contractors, Inc. 7 Crow Canyon Court Suite 100 San Ramon, CA 94583 (925) 552-8250 Unit Price	Diablo Contractors, Inc. Total
178	Wiring Modifications	150	EA	$248.00	$37,200.00	$100.00	$15,000.00	$500.00	$75,000.00
179	5 kV Power Cable, No. 750 MCM	1,300	LF	$19.90	$25,870.00	$40.00	$52,000.00	$50.00	$65,000.00
180	5 kV Power Cable, No. 1/0 AWG	200	LF	$15.00	$3,000.00	$20.00	$4,000.00	$30.00	$6,000.00
181	5 kV Power Cable, No. 2 AWG	200	LF	$10.00	$2,000.00	$20.00	$4,000.00	$30.00	$6,000.00
182	Junction Boxes with Cover Plates	250	EA	$89.40	$22,350.00	$270.00	$67,500.00	$400.00	$100,000.00
183	5'x5'x5' Pull Box	8	EA	$1,250.00	$10,000.00	$15,000.00	$120,000.00	$15,500.00	$124,000.00
184	18"x12"x18" Pull Box	1	EA	$400.00	$400.00	$2,000.00	$2,000.00	$1,200.00	$1,200.00
185	Duct Bank	1	JOB	LUMP SUM	$29,900.00	LUMP SUM	$115,000.00	LUMP SUM	$800,000.00
186	3/4 Inch Diameter Intermediate Metallic Conduit	3,000	LF	$13.00	$39,000.00	$8.00	$24,000.00	$10.00	$30,000.00
187	1 Inch Diameter Intermediate Metallic Conduit	3,000	LF	$14.10	$42,300.00	$11.00	$33,000.00	$11.00	$33,000.00
188	1 1/2 Inch Diameter Intermediate Metallic Conduit	500	LF	$15.00	$7,500.00	$15.00	$7,500.00	$15.00	$7,500.00
189	2 Inch Diameter Intermediate Metallic Conduit	600	LF	$16.90	$10,140.00	$25.00	$15,000.00	$17.00	$10,200.00
190	2-1/2 inch Diameter Intermediate Metallic Conduit	150	LF	$20.00	$3,000.00	$35.00	$5,250.00	$20.00	$3,000.00
191	3 inch Diameter Intermediate Metallic Conduit	1,100	LF	$20.90	$22,990.00	$40.00	$44,000.00	$25.00	$27,500.00
192	3-1/2 Inch Diameter Intermediate Metallic Conduit	100	LF	$24.90	$2,490.00	$45.00	$4,500.00	$40.00	$4,000.00
193	4 Inch Diameter Intermediate Metallic Conduit	100	LF	$29.80	$2,980.00	$44.00	$4,400.00	$50.00	$5,000.00
194	1 Inch PVC Schedule 80 Conduit	7,000	LF	$5.00	$35,000.00	$12.00	$84,000.00	$8.00	$56,000.00
195	2 Inch PVC Schedule 80 Conduit	3,000	LF	$9.00	$27,000.00	$11.00	$33,000.00	$11.00	$33,000.00
196	4 Inch PVC Schedule 80 Conduit	700	LF	$13.00	$9,100.00	$23.00	$16,100.00	$24.00	$16,800.00
197	3/4 Inch Liquid-tight Flexible Metal Conduit	500	LF	$4.00	$2,000.00	$34.00	$17,000.00	$8.00	$4,000.00
198	1 Inch Liquid-tight Flexible Metal Conduit	100	LF	$6.00	$600.00	$42.00	$4,200.00	$10.00	$1,000.00
199	1-1/2 Inch Liquid-tight Flexible Metal Conduit	100	LF	$8.00	$800.00	$65.00	$6,500.00	$20.00	$2,000.00
200	2 Inch Liquid-tight Flexible Metal Conduit	100	LF	$16.00	$1,600.00	$86.00	$8,600.00	$24.00	$2,400.00
201	NEMA-3R Steel Control Cabinet 12"x12"x6"	1	EA	$500.00	$500.00	$3,400.00	$3,400.00	$600.00	$600.00
202	Warning Tape	2,500	LF	$0.40	$1,000.00	$2.00	$5,000.00	$1.00	$2,500.00
203	Duplex Receptacles	15	EA	$60.00	$900.00	$60.00	$900.00	$100.00	$1,500.00
204	Duplex Receptacle Outlet	25	EA	$60.00	$1,500.00	$180.00	$4,500.00	$100.00	$2,500.00
205	Weatherproof Duplex Receptacles	25	EA	$60.00	$1,500.00	$90.00	$2,250.00	$100.00	$2,500.00
206	GFCI Type Weatherproof Duplex Receptacles	15	EA	$40.00	$600.00	$90.00	$1,350.00	$100.00	$1,500.00
207	60 A Welding Outlet	7	EA	$600.00	$4,200.00	$2,000.00	$14,000.00	$600.00	$4,200.00
208	30 A Power Outlet for Thru-Wall Air Conditioner	2	EA	$500.00	$1,000.00	$90.00	$180.00	$300.00	$600.00
209	Single Pole Light Switches	6	EA	$50.00	$300.00	$70.00	$420.00	$100.00	$600.00
210	Three Way Light Switches	15	EA	$60.00	$900.00	$90.00	$1,350.00	$300.00	$4,500.00
211	Install Department Furnished 4,000 HP Motors for South Bay Pumping Plant	4	EA	$14,900.00	$59,600.00	$28,000.00	$112,000.00	$15,000.00	$60,000.00
212	Install Department Furnished Excitation Control Systems	4	EA	$5,100.00	$20,400.00	$16,000.00	$64,000.00	$12,000.00	$48,000.00
213	Install Department Furnished 4,000 HP Motor in the Service Bay Building	1	EA	$29,900.00	$29,900.00	$16,000.00	$16,000.00	$10,000.00	$10,000.00
214	Unloading Department Furnished 230 kV-69 kV and 69 kV-13.8 kV Power Transformers for Harvey O. Banks Switchyard	1	JOB	LUMP SUM	$39,800.00	LUMP SUM	$22,000.00	LUMP SUM	$40,000.00
215	Install Department Furnished 69 kV-4.16 kV Power Transformers for South Bay Pumping Plant	1	JOB	LUMP SUM	$39,800.00	LUMP SUM	$70,000.00	LUMP SUM	$10,000.00
216	Install Department Furnished High Voltage Equipment	1	JOB	LUMP SUM	$24,900.00	LUMP SUM	$85,000.00	LUMP SUM	$400,000.00
217	Furnish and Install 69 kV Switchyard Materials at South Bay Pumping Plant	1	JOB	LUMP SUM	$19,900.00	LUMP SUM	$400,000.00	LUMP SUM	$400,000.00

BID DATE: October 3, 2007
TIME: 2:00 PM
PLACE: Sacramento, California
SPEC.#: 07-18
CONTR.#: C51357

SUMMARY OF BIDS RECEIVED FOR

SOUTH BAY PUMPING PLANT - COMPLETION
SOUTH BAY AQUEDUCT ENLARGEMENT
STATE WATER FACILITIES
SOUTH BAY AQUEDUCT
ALAMEDA COUNTY
CALIFORNIA

STATE OF CALIFORNIA
THE RESOURCES AGENCY
DEPARTMENT OF WATER RESOURCES

No. Addendums: 6

Item No.	Description	Quantity	Unit	ENGINEER'S ESTIMATE Unit Price	ENGINEER'S ESTIMATE Total	Monterey Mechanical Co. 8275 San Leandro Street Oakland, CA 94621-1901 (510) 636-4335 Unit Price	Monterey Mechanical Co. Total	Diablo Contractors, Inc. 7 Crow Canyon Court Suite 100 San Ramon, CA 94583 (925) 552-8250 Unit Price	Diablo Contractors, Inc. Total
218	477 Kcmil (Flicker) ACSR	3,500	LF	$13.90	$48,650.00	$12.00	$42,000.00	$5.00	$17,500.00
219	Steel Strand Overhead Ground Wire (7 wire, 3/8 Inch H.S.)	1,200	LF	$13.90	$16,680.00	$10.00	$12,000.00	$3.00	$3,600.00
220	Install Department Furnished 5 kV Switchgear and Equipment	1	JOB	LUMP SUM	$14,900.00	LUMP SUM	$110,000.00	LUMP SUM	$100,000.00
221	Fused Safety Disconnect Switch 600 A	1	EA	$3,500.00	$3,500.00	$4,000.00	$4,000.00	$3,000.00	$3,000.00
222	Fused Safety Disconnect Switch 300 A	1	EA	$3,000.00	$3,000.00	$3,000.00	$3,000.00	$2,000.00	$2,000.00
223	Fused Safety Disconnect Switch 250 A	1	EA	$2,500.00	$2,500.00	$3,000.00	$3,000.00	$2,000.00	$2,000.00
224	Fused Safety Disconnect Switch 30 A	1	EA	$14,900.00	$14,900.00	$1,000.00	$1,000.00	$500.00	$500.00
225	Fused Safety Disconnect Switch 30 A NEMA-3R	5	EA	$2,500.00	$12,500.00	$1,500.00	$7,500.00	$200.00	$1,000.00
226	Fused Safety Disconnect Switch 30 A NEMA-	4	EA	$3,500.00	$14,000.00	$2,000.00	$8,000.00	$300.00	$1,200.00
227	Panelboard LA	1	EA	$4,600.00	$4,600.00	$15,000.00	$15,000.00	$3,000.00	$3,000.00
228	Panelboard LB	1	EA	$4,600.00	$4,600.00	$1,500.00	$1,500.00	$3,000.00	$3,000.00
229	Panelboard LC	1	EA	$4,600.00	$4,600.00	$15,000.00	$15,000.00	$3,000.00	$3,000.00
230	Panelboard PB	1	EA	$4,600.00	$4,600.00	$13,000.00	$13,000.00	$5,000.00	$5,000.00
231	Lighting and Fan Control Panelboard	1	EA	$7,700.00	$7,700.00	$7,000.00	$7,000.00	$5,000.00	$5,000.00
232	Lighting Fixture Type A	26	EA	$1,100.00	$28,600.00	$500.00	$13,000.00	$500.00	$13,000.00
233	Lighting Fixture Type B	17	EA	$1,600.00	$27,200.00	$600.00	$10,200.00	$500.00	$8,500.00
234	Lighting Fixture Type C	3	EA	$1,300.00	$3,900.00	$500.00	$1,500.00	$300.00	$900.00
235	Lighting Fixture Type D	1	EA	$2,200.00	$2,200.00	$400.00	$400.00	$400.00	$400.00
236	Lighting Fixture Type E	22	EA	$1,100.00	$24,200.00	$400.00	$8,800.00	$400.00	$8,800.00 X
237	Lighting Fixture Type 3A	9	EA	$1,600.00	$14,400.00	$800.00	$7,200.00	$500.00	$4,500.00
238	Lighting Fixture Type 3B	6	EA	$1,200.00	$7,200.00	$800.00	$4,800.00	$400.00	$2,400.00
239	Lighting Fixture Type 3C	3	EA	$1,700.00	$5,100.00	$400.00	$1,200.00	$400.00	$1,200.00
240	Lighting Fixture Type 3D	8	EA	$1,200.00	$9,600.00	$500.00	$4,000.00	$500.00	$4,000.00
241	Lighting Fixture Type 3E	4	EA	$1,700.00	$6,800.00	$400.00	$1,600.00	$200.00	$800.00
242	Lighting Fixture Type F	8	EA	$1,200.00	$9,600.00	$600.00	$4,800.00	$800.00	$6,400.00
243	Lighting Fixture Type G	9	EA	$1,200.00	$10,800.00	$500.00	$4,500.00	$800.00	$7,200.00
244	Lighting Fixture Type H	1	EA	$2,200.00	$2,200.00	$500.00	$500.00	$500.00	$500.00
245	Exit Sign	2	EA	$800.00	$1,600.00	$500.00	$1,000.00	$300.00	$600.00
246	Photo Cell	2	EA	$700.00	$1,400.00	$300.00	$600.00	$200.00	$400.00
247	Lighting Pole 25'	8	EA	$3,600.00	$28,800.00	$1,000.00	$8,000.00	$10,000.00	$80,000.00
248	Lighting Pole 12'	9	EA	$3,500.00	$31,500.00	$700.00	$6,300.00	$4,000.00	$36,000.00
249	RTU Equipment	1	JOB	LUMP SUM	$35,000.00	LUMP SUM	$60,000.00	LUMP SUM	$40,000.00
	Total				$12,500,000.00		$14,379,000.00		$15,601,175.00
Guarantee						TEN PERCENT (10%) OF THE AMOUNT BID		TEN PERCENT (10%) OF THE AMOUNT BID	
Surety						Safeco Insurance Company of America		Travelers Casualty and Surety Company of America	
Comments	X Denotes corrected figure								