

<div><div>BID DATE: February 3, 2011 TIME: 11:00 AM PLACE: Lancaster SPEC.#: 10-06 CONTR.#: C51412</div><div>SUMMARY OF BIDS RECEIVED REPLACEMENT OF CONDUITS AND MISCELLANEOUS WORK CEDAR SPRINGS DAM State Water Facilities Southern Field Division San Bernardino County California</div><div>STATE OF CALIFORNIA CALIFORNIA NATURAL RESOURCES AGENCY DEPARTMENT OF WATER RESOURCES</div></div>																
No. Addendums: 2				ENGINEER'S ESTIMATE		Halcyon Electric, Inc. 1055-A Ortega Way Placentia, CA 92870 (714) 630-1400		Shimmick Construction Company, Inc. 16481 Scientific Way Irvine, CA 92618 (949) 333-1500		Caltec Corp. 8732 Westminster Blvd., Ste. 2 Westminster, CA 92683 (714) 717-1638		R.I.C. Construction Co., Inc. 10675 E Ave., Ste. 1 Hesperia, CA 92345 (760) 244-7749				
Item No.	Description	Quantity	Unit	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	
1	Selective Demolition	1	LS	LUMP SUM	\$54,300.00	LUMP SUM	\$152,000.00	LUMP SUM	\$121,048.70	LUMP SUM	\$130,000.00	LUMP SUM	\$55,360.00			
2	Mechanical PVC Pipe	1	LS	LUMP SUM	\$6,230.00	LUMP SUM	\$20,000.00	LUMP SUM	\$6,504.40	LUMP SUM	\$15,000.00	LUMP SUM	\$13,249.00			
3	Miscellaneous Metalwork	1	LS	LUMP SUM	\$91,200.00	LUMP SUM	\$160,000.00	LUMP SUM	\$100,000.00	LUMP SUM	\$145,000.00	LUMP SUM	\$192,435.00			
4	Air Ducts	1	LS	LUMP SUM	\$21,300.00	LUMP SUM	\$31,000.00	LUMP SUM	\$24,811.43	LUMP SUM	\$30,000.00	LUMP SUM	\$41,256.00			
5	Basic Electrical Materials and Methods	1	LS	LUMP SUM	\$23,400.00	LUMP SUM	\$21,000.00	LUMP SUM	\$46,834.14	LUMP SUM	\$10,000.00	LUMP SUM	\$26,330.00			
6	Grounding	1	LS	LUMP SUM	\$12,000.00	LUMP SUM	\$7,000.00	LUMP SUM	\$9,606.81	LUMP SUM	\$12,000.00	LUMP SUM	\$7,860.00			
7	No. 4 AWG, 4 Conductor Power Cable	1,300	LF	\$25.50	\$33,150.00	\$8.00	\$10,400.00	\$6.24	\$8,112.00	\$16.00	\$20,800.00	\$7.11	\$9,243.00			
8	No. 8 AWG, 3 Conductor Power Cable	650	LF	\$10.50	\$6,825.00	\$4.00	\$2,600.00	\$6.38	\$4,147.00	\$10.00	\$6,500.00	\$4.60	\$2,990.00			
9	No. 10 AWG, 3 Conductor Power Cable	2,600	LF	\$8.40	\$21,840.00	\$3.00	\$7,800.00	\$4.77	\$12,402.00	\$9.00	\$23,400.00	\$4.44	\$11,544.00			
10	No. 10 AWG, 1 Conductor Power Cable	4,550	LF	\$5.50	\$25,025.00	\$2.00	\$9,100.00	\$1.87	\$8,508.50	\$4.00	\$18,200.00	\$1.30	\$5,915.00			
11	No. 12 AWG, 20 Conductor Control Cable	650	LF	\$19.50	\$12,675.00	\$8.00	\$5,200.00	\$14.98	\$9,737.00	\$24.00	\$15,600.00	\$6.60	\$4,290.00			
12	No. 12 AWG, 14 Conductor Control Cable	650	LF	\$16.00	\$10,400.00	\$7.00	\$4,550.00	\$10.58	\$6,877.00	\$12.00	\$7,800.00	\$6.50	\$4,225.00			
13	No. 12 AWG, 10 Conductor Control Cable	650	LF	\$12.00	\$7,800.00	\$6.00	\$3,900.00	\$9.04	\$5,876.00	\$11.00	\$7,150.00	\$4.60	\$2,990.00			
14	No. 12 AWG, 5 Conductor Control Cable	1,300	LF	\$8.30	\$10,790.00	\$4.00	\$5,200.00	\$6.09	\$7,917.00	\$9.00	\$11,700.00	\$2.52	\$3,276.00			
15	No. 14 AWG, 16 Conductor Power Cable	3,900	LF	\$13.00	\$50,700.00	\$5.00	\$19,500.00	\$9.08	\$35,412.00	\$10.00	\$39,000.00	\$3.81	\$14,859.00			
16	No. 18 AWG, 12 Shielded Twisted Pair, Shielded Cable Instrumentation Cable	1,300	LF	\$17.00	\$22,100.00	\$6.00	\$7,800.00	\$6.83	\$8,879.00	\$13.00	\$16,900.00	\$3.92	\$5,096.00			
17	10 AWG Insulated Wire for Lighting	2,600	LF	\$3.00	\$7,800.00	\$4.00	\$10,400.00	\$1.82	\$4,732.00	\$7.00	\$18,200.00	\$1.10	\$2,860.00			
18	Wiring Modifications	1	LS	LUMP SUM	\$23,000.00	LUMP SUM	\$10,000.00	LUMP SUM	\$1,720.52	LUMP SUM	\$12,856.00	LUMP SUM	\$389,780.00			
19	Pull Box	141	EACH	\$313.00	\$44,133.00	\$411.00	\$57,951.00	\$492.73	\$69,474.93	\$434.00	\$61,194.00	\$33.00	\$4,653.00			
20	1-1/2 Inch PVC Schedule 80 Conduit	5,040	LF	\$14.00	\$70,560.00	\$8.00	\$40,320.00	\$16.79	\$84,621.60	\$11.00	\$55,440.00	\$1.25	\$6,300.00			
21	2 Inch PVC Schedule 80 Conduit	3,600	LF	\$16.50	\$59,400.00	\$9.00	\$32,400.00	\$24.85	\$89,460.00	\$12.00	\$43,200.00	\$1.30	\$4,680.00			
22	1-1/4 Inch PVC Schedule 80 Conduit	1,800	LF	\$14.50	\$26,100.00	\$7.00	\$12,600.00	\$14.48	\$26,064.00	\$11.00	\$19,800.00	\$1.20	\$2,160.00			
23	Three Way Light Switch	2	EACH	\$170.00	\$340.00	\$200.00	\$400.00	\$14.61	\$29.22	\$265.00	\$530.00	\$110.00	\$220.00			
24	Lighting Fixture Type H	6	EACH	\$722.00	\$4,332.00	\$530.00	\$3,180.00	\$815.38	\$4,892.28	\$477.00	\$2,862.00	\$300.00	\$1,800.00			
25	Lighting Fixture Type I	12	EACH	\$550.00	\$6,600.00	\$426.00	\$5,112.00	\$888.60	\$10,663.20	\$489.00	\$5,868.00	\$310.00	\$3,720.00	X		
	Total				\$652,000.00		\$639,413.00		\$708,330.73		\$729,000.00		\$817,091.00	X		
Guarantee						TEN PERCENT (10%) OF THE AMOUNT BID		TEN PERCENT (10%) OF THE AMOUNT BID		TEN PERCENT (10%) OF THE AMOUNT BID		TEN PERCENT (10%) OF THE AMOUNT BID				
Surety						The Guarantee Company of North America USA		Safeco Insurance Company of America		SureTec Insurance Company		Merchants Bonding Company (Mutual)				
Comments X Denotes corrected figure						AWARDED: February 16, 2011										

<div>BID DATE: February 3, 2011 TIME: 11:00 AM PLACE: Lancaster SPEC.#: 10-06 CONTR.#: C51412</div>				<div>SUMMARY OF BIDS RECEIVED REPLACEMENT OF CONDUITS AND MISCELLANEOUS WORK CEDAR SPRINGS DAM State Water Facilities Southern Field Division San Bernardino County California</div>				<div>STATE OF CALIFORNIA CALIFORNIA NATURAL RESOURCES AGENCY DEPARTMENT OF WATER RESOURCES</div>										
No. Addendums: 2				ENGINEER'S ESTIMATE			Syblon Reid Post Office Box 100 Folsom, CA 95763 (916) 351-0457			M. G. P. Construction Post Office Box 355 Upland, CA 91785 (909) 982-2364			Stevens Construction, Inc. 530 West Ave., L Lancaster, CA 93534 (661) 948-1674					
Item No.	Description	Quantity	Unit	Unit Price	Total		Unit Price	Total		Unit Price	Total		Unit Price	Total		Unit Price	Total	
1	Selective Demolition	1	LS	LUMP SUM	\$54,300.00		LUMP SUM	\$260,000.00		LUMP SUM	\$285,000.00		LUMP SUM	\$348,000.00				
2	Mechanical PVC Pipe	1	LS	LUMP SUM	\$6,230.00		LUMP SUM	\$30,000.00		LUMP SUM	\$25,000.00		LUMP SUM	\$9,280.00				
3	Miscellaneous Metalwork	1	LS	LUMP SUM	\$91,200.00		LUMP SUM	\$120,000.00		LUMP SUM	\$120,000.00		LUMP SUM	\$319,000.00				
4	Air Ducts	1	LS	LUMP SUM	\$21,300.00		LUMP SUM	\$50,000.00		LUMP SUM	\$25,000.00		LUMP SUM	\$38,280.00				
5	Basic Electrical Materials and Methods	1	LS	LUMP SUM	\$23,400.00		LUMP SUM	\$50,000.00		LUMP SUM	\$80,000.00		LUMP SUM	\$11,600.00				
6	Grounding	1	LS	LUMP SUM	\$12,000.00		LUMP SUM	\$20,000.00		LUMP SUM	\$20,000.00		LUMP SUM	\$31,100.00				
7	No. 4 AWG, 4 Conductor Power Cable	1300	LF	\$25.50	\$33,150.00		\$6.00	\$7,800.00		\$24.23	\$31,499.00		\$16.25	\$21,125.00				
8	No. 8 AWG, 3 Conductor Power Cable	650	LF	\$10.50	\$6,825.00		\$4.00	\$2,600.00		\$12.38	\$8,047.00		\$7.54	\$4,901.00				
9	No. 10 AWG, 3 Conductor Power Cable	2600	LF	\$8.40	\$21,840.00		\$4.00	\$10,400.00		\$6.60	\$17,160.00		\$4.64	\$12,064.00				
10	No. 10 AWG, 1 Conductor Power Cable	4550	LF	\$5.50	\$25,025.00		\$3.00	\$13,650.00		\$2.54	\$11,557.00		\$4.06	\$18,473.00				
11	No. 12 AWG, 20 Conductor Control Cable	650	LF	\$19.50	\$12,675.00		\$12.00	\$7,800.00		\$30.77	\$20,000.50		\$13.92	\$9,048.00				
12	No. 12 AWG, 14 Conductor Control Cable	650	LF	\$16.00	\$10,400.00		\$10.00	\$6,500.00		\$21.59	\$14,033.50		\$9.28	\$6,032.00				
13	No. 12 AWG, 10 Conductor Control Cable	650	LF	\$12.00	\$7,800.00		\$8.00	\$5,200.00		\$18.30	\$11,895.00		\$8.12	\$5,278.00				
14	No. 12 AWG, 5 Conductor Control Cable	1300	LF	\$8.30	\$10,790.00		\$4.00	\$5,200.00		\$15.61	\$20,293.00		\$4.64	\$6,032.00				
15	No. 14 AWG, 16 Conductor Power Cable	3900	LF	\$13.00	\$50,700.00		\$8.00	\$31,200.00		\$12.90	\$50,310.00		\$8.12	\$31,668.00				
16	No. 18 AWG, 12 Shielded Twisted Pair, Shielded Cable Instrumentation Cable	1300	LF	\$17.00	\$22,100.00		\$8.00	\$10,400.00		\$21.54	\$28,002.00		\$8.70	\$11,310.00				
17	10 AWG Insulated Wire for Lighting	2600	LF	\$3.00	\$7,800.00		\$2.00	\$5,200.00		\$2.72	\$7,072.00		\$1.45	\$3,770.00				
18	Wiring Modifications	1	LS	LUMP SUM	\$23,000.00		LUMP SUM	\$15,000.00		LUMP SUM	\$50,000.00		LUMP SUM	\$90,000.00				
19	Pull Box	141	EACH	\$313.00	\$44,133.00		\$320.00	\$45,120.00		\$815.41	\$114,972.81		\$1,070.00	\$150,870.00				
20	1-1/2 Inch PVC Schedule 80 Conduit	5040	LF	\$14.00	\$70,560.00		\$18.00	\$90,720.00		\$2.78	\$14,011.20		\$17.00	\$85,680.00				
21	2 Inch PVC Schedule 80 Conduit	3600	LF	\$16.50	\$59,400.00		\$20.00	\$72,000.00		\$3.50	\$12,600.00		\$20.30	\$73,080.00				
22	1-1/4 Inch PVC Schedule 80 Conduit	1800	LF	\$14.50	\$26,100.00		\$18.00	\$32,400.00		\$2.34	\$4,212.00		\$15.66	\$28,188.00				
23	Three Way Light Switch	2	EACH	\$170.00	\$340.00		\$200.00	\$400.00		\$87.50	\$175.00		\$319.00	\$638.00				
24	Lighting Fixture Type H	6	EACH	\$722.00	\$4,332.00		\$450.00	\$2,700.00		\$700.00	\$4,200.00		\$580.00	\$3,480.00				
25	Lighting Fixture Type I	12	EACH	\$550.00	\$6,600.00		\$350.00	\$4,200.00		\$668.33	\$8,019.96		\$545.00	\$6,540.00				
Total					\$652,000.00			\$898,490.00			\$983,059.97			\$1,325,437.00				
Guarantee							TEN PERCENT (10%) OF THE AMOUNT BID		TEN PERCENT (10%) OF THE AMOUNT BID		TEN PERCENT (10%) OF THE AMOUNT BID							
Surety							Travelers Casualty and Surety Company of America		Contractors Bonding and Insurance Company		Western Surety Company							
Comments X Denotes corrected figure																		