

SUMMARY OF BIDS RECEIVED FOR

**STATE OF CALIFORNIA
CALIFORNIA NATURAL RESOURCES AGENCY
DEPARTMENT OF WATER RESOURCES**

BID DATE: August 18, 2010
TIME: 2:00 PM
PLACE: Sacramento, California
SPEC.#: 10-13
CONTR.#: C51419
BY: David Crothers

SEDIMENT REMOVAL-
SYCAMORE CREEK
Chico and Mud Creeks and Sandy Gulch
Sacramento River Flood Control Project
Butte County
California

| No. Addendums: 1 | | | | ENGINEER'S ESTIMATE | | DeWitt Bros & Co., Inc., 3243 Industrial Drive Yuba City, CA 95993 (530) 755-4334 | | R & R Horn, Inc. P.O. Box 6697 Chico, CA 95927 (530) 342-8655 | | Anderson Dragline, Inc. P.O. Box 968 Gridley, CA 95948 (530) 868-1937 | | Ka'pel Construction, Inc. P.O. Box 437 Willow Creek, CA 95573 (530) 629-2360 | |
|--|----------------------------|----------|------|---------------------|--------------|--|--------------|--|--------------|--|--------------|---|--------------|
| Item No. | Description | Quantity | Unit | Unit Price | Total | Unit Price | Total | Unit Price | Total | Unit Price | Total | Unit Price | Total |
| 1 | Clearing and Grubbing | 23 | ACRE | \$2,500.00 | \$57,500.00 | \$1,885.00 | \$43,355.00 | \$939.00 | \$21,597.00 | \$2,745.00 | \$63,135.00 | \$8,000.00 | \$184,000.00 |
| 2 | Excavation | 48,000 | CY | \$10.25 | \$492,000.00 | \$3.64 | \$174,720.00 | \$5.70 | \$273,600.00 | \$4.52 | \$216,960.00 | \$3.00 | \$144,000.00 |
| 3 | Traffic Control | 1 | JOB | LUMP SUM | \$22,650.00 | LUMP SUM | \$22,195.00 | LUMP SUM | \$11,780.00 | LUMP SUM | \$17,155.00 | LUMP SUM | \$15,000.00 |
| 4 | Barbed Wire Fence and Gate | 1,500 | LF | \$11.60 | \$17,400.00 | \$7.20 | \$10,800.00 | \$6.50 | \$9,750.00 | \$12.53 | \$18,795.00 | \$10.00 | \$15,000.00 |
| 5 | Drill Seeding | 16 | ACRE | \$6,600.00 | \$105,600.00 | \$2,120.00 | \$33,920.00 | \$1,900.00 | \$30,400.00 | \$3,400.00 | \$54,400.00 | \$1,470.00 | \$23,520.00 |
| 6 | Hydroseeding | 8 | ACRE | \$5,200.00 | \$41,600.00 | \$4,000.00 | \$32,000.00 | \$1,700.00 | \$13,600.00 | \$4,025.00 | \$32,200.00 | \$2,800.00 | \$22,400.00 |
| 7 | Rice Straw Wattle | 2,500 | LF | \$3.00 | \$7,500.00 | \$5.20 | \$13,000.00 | \$1.90 | \$4,750.00 | \$2.30 | \$5,750.00 | \$10.00 | \$25,000.00 |
| 8 | Silt Fence | 500 | LF | \$5.50 | \$2,750.00 | \$4.30 | \$2,150.00 | \$1.70 | \$850.00 | \$2.10 | \$1,050.00 | \$10.00 | \$5,000.00 |
| Total | | | | | \$747,000.00 | | \$332,140.00 | | \$366,327.00 | | \$409,445.00 | | \$433,920.00 |
| Guarantee | | | | | | TEN PERCENT (10%) OF THE AMOUNT BID | | TEN PERCENT (10%) OF THE AMOUNT BID | | TEN PERCENT (10%) OF THE AMOUNT BID | | TEN PERCENT (10%) OF THE AMOUNT BID | |
| Surety | | | | | | Great American Insurance Company | | Developers Surety and Indemnity Company | | The Guarantee Company of North America USA | | First Sealord Surety, Inc. | |
| Comments X Denotes corrected figure | | | | | | AWARDED: August 30, 2010 | | | | | | | |

| <p style="text-align: center;">SUMMARY OF BIDS RECEIVED FOR</p> <p style="text-align: center;">STATE OF CALIFORNIA</p> <p style="text-align: center;">CALIFORNIA NATURAL RESOURCES AGENCY</p> <p style="text-align: center;">DEPARTMENT OF WATER RESOURCES</p> | | | | | | | | | | | | | | | | | | | |
|--|----------------------------|----------|------|---|--------------|--|--------------|--|-------------------------------------|--------------|--------------|--|---|--|--|--|--|--|--|
| BID DATE: August 18, 2010 TIME: 2:00 PM PLACE: Sacramento, California SPEC.#: 10-13 CONTR.#: C51419 BY: David Crothers | | | | SEDIMENT REMOVAL- SYCAMORE CREEK Chico and Mud Creeks and Sandy Gulch Sacramento River Flood Control Project Butte County California | | | | | | | | | | | | | | | |
| No. Addendums: | | | | ENGINEER'S ESTIMATE | | | | Ford Construction Company, Inc. 639 East Lockeford Street Lodi, CA 95240-2406 (209) 333-1116 | | | | Ladd Associates, Inc. 1304 East St., Ste. 212 Redding, CA 96001 (530) 241-6102 | | | | Sierra Equipment Rental, Inc. 8176 County Road 44 Glenn, CA 95943 (877) 503-6300 | | | |
| Item No. | Description | Quantity | Unit | Unit Price | Total | Unit Price | Total | Unit Price | Total | Unit Price | Total | | | | | | | | |
| 1 | Clearing and Grubbing | 23 | ACRE | \$2,500.00 | \$57,500.00 | \$2,755.00 | \$63,365.00 | \$2,200.00 | \$50,600.00 | \$5,679.31 | \$130,624.13 | | | | | | | | |
| 2 | Excavation | 48000 | CY | \$10.25 | \$492,000.00 | \$6.90 | \$331,200.00 | \$10.00 | \$480,000.00 | \$9.77 | \$468,960.00 | | | | | | | | |
| 3 | Traffic Control | 1 | JOB | LUMP SUM | \$22,650.00 | LUMP SUM | \$20,000.00 | LUMP SUM | \$12,000.00 | LUMP SUM | \$22,400.00 | | | | | | | | |
| 4 | Barbed Wire Fence and Gate | 1500 | LF | \$11.60 | \$17,400.00 | \$10.05 | \$15,075.00 | \$11.00 | \$16,500.00 | \$8.00 | \$12,000.00 | | | | | | | | |
| 5 | Drill Seeding | 16 | ACRE | \$6,600.00 | \$105,600.00 | \$2,700.00 | \$43,200.00 | \$2,100.00 | \$33,600.00 | \$2,455.00 | \$39,280.00 | x | | | | | | | |
| 6 | Hydroseeding | 8 | ACRE | \$5,200.00 | \$41,600.00 | \$2,300.00 | \$18,400.00 | \$4,200.00 | \$33,600.00 | \$1,700.00 | \$13,600.00 | | | | | | | | |
| 7 | Rice Straw Wattle | 2500 | LF | \$3.00 | \$7,500.00 | \$3.00 | \$7,500.00 | \$4.00 | \$10,000.00 | \$4.65 | \$11,625.00 | | | | | | | | |
| 8 | Silt Fence | 500 | LF | \$5.50 | \$2,750.00 | \$2.00 | \$1,000.00 | \$7.00 | \$3,500.00 | \$3.85 | \$1,925.00 | | | | | | | | |
| Total | | | | | | \$747,000.00 | | \$499,740.00 | | \$639,800.00 | | \$700,414.13 | x | | | | | | |
| Guarantee | | | | | | TEN PERCENT (10%) OF THE AMOUNT BID | | | TEN PERCENT (10%) OF THE AMOUNT BID | | | TEN PERCENT (10%) OF THE AMOUNT BID | | | | | | | |
| Surety | | | | | | Fidelity and Deposit Company of Maryland | | | Hartford Fire Insurance Company | | | Arch Insurance Company | | | | | | | |
| Comments X Denotes corrected figure | | | | | | | | | | | | | | | | | | | |