

State of California  
California Natural Resources Agency  
DEPARTMENT OF WATER RESOURCES  
Division of Engineering

BID OPENING REPORT

Bids were opened on Friday, August 24, 2012

Radial Gate Modification (Minor Contract), Chowchilla Canal Bypass Control

Structure, Lower San Joaquin River Flood control Project,

San Joaquin River Restoration Program, Madera County

California

SPECIFICATION NO. 12-17      CONTRACT NO. C51463

DEPARTMENT ESTIMATE: \$220,000.00

<u>Contractor</u>	<u>Bid Amount</u>	<u>SBP</u>	<u>NSBP</u>
1. <u>Technical Studies, Inc., Sacramento, CA</u>	<u>\$210,939.90</u>	<u>Y</u>	<u>N</u>
2. <u>Syblon Reid, Folsom, CA</u>	<u>\$288,800.00</u>	<u>N</u>	<u>Y</u>
3. <u>Cal Neva Construction Services, Inc., West Sacramento, CA</u>	<u>\$315,760.00</u>	<u>Y</u>	<u>N</u>

SBP = Small Business Preference  
NSBP = Non Small Business Preference

Signed   
James S. Veres, Chief  
Contract Development Section

Date: August 24, 2012

THE BID AMOUNTS HAVE NOT BEEN CHECKED.  
THE BID TOTALS ARE SUBJECT TO CORRECTION AFTER THE BIDS HAVE BEEN COMPLETELY REVIEWED.