

BID DATE: June 19, 2014  TIME: 11:00 AM  PLACE: Pearblossom, California  SPEC.#: 14-09  CONTR.#: C51490	<b>SUMMARY OF BIDS RECEIVED FOR</b> SEISMIC RETROFIT – PHASE I DUNCAN ROAD BRIDGE, GOSS ROAD (GOODWIN DRIVE) BRIDGE, MAPLE AVENUE BRIDGE, MESQUITE STREET BRIDGE, AND RANCHERO ROAD BRIDGE  STATE WATER FACILITIES CALIFORNIA AQUEDUCT SOUTHERN FIELD DIVISION SAN BERNARDINO COUNTY AND CITY OF HESPERIA CALIFORNIA	<b>STATE OF CALIFORNIA</b> <b>CALIFORNIA NATURAL RESOURCES AGENCY</b> <b>DEPARTMENT OF WATER RESOURCES</b>
---	---	--

No. Addendums: 4				ENGINEER'S ESTIMATE		M.S. CONSTRUCTION 32565B GOLDEN LANTERN #475 DANA POINT, CA 92629 (949) 276-5589		POWELL CONSTRUCTORS, INC 8555 BANANA AVE FONTANA, CA 92335 (909) 356-8880	
Item No.	Description	Quantity	Unit	Unit Price	Total	Unit Price	Total	Unit Price	Total
<b>BID SCHEDULE – DUNCAN ROAD BRIDGE SITE</b>									
1	Asbestos Testing	1	JOB	LUMP SUM	\$4,200.00	LUMP SUM	\$4,000.00	LUMP SUM	\$6,000.00
2	Temporary Traffic Control	1	JOB	LUMP SUM	\$20,000.90	LUMP SUM	\$24,000.00	LUMP SUM	\$4,000.00
3	Mobilization and Demobilization	1	JOB	LUMP SUM	\$11,100.00	LUMP SUM	\$24,000.00	LUMP SUM	\$5,000.00
4	Remove Canal Liner	26	CF	\$212.00	\$5,512.00	\$96.00	\$2,496.00	\$50.00	\$1,300.00
5	Shear Key Excavation	65	CF	\$69.00	\$4,485.00	\$78.00	\$5,070.00	\$40.00	\$2,600.00
6	Drill and Bond Dowel	80	EACH	\$186.00	\$14,880.00	\$84.00	\$6,720.00	\$30.00	\$2,400.00
7	Bar Reinforcing Steel (Shear Key)	2,300	LB	\$8.30	\$19,090.00	\$3.00	\$6,900.00	\$3.00	\$6,900.00
8	Structural Concrete (Shear Key)	8	CY	\$4,470.00	\$35,760.00	\$2,640.00	\$21,120.00	\$4,000.00	\$32,000.00
9	Concrete Canal Liner	16	CF	\$253.00	\$4,048.00	\$92.00	\$1,472.00	\$65.00	\$1,040.00
10	Controlled Low-Strength Material	47	CF	\$84.50	\$3,971.50	\$84.00	\$3,948.00	\$30.00	\$1,410.00
11	Joint Sealant	106	LF	\$7.10	\$752.60	\$32.00	\$3,392.00	\$30.00	\$3,180.00
					\$123,800.00		\$103,118.00		\$65,830.00
<b>BID SCHEDULE – GOSS ROAD (GOODWIN DRIVE) BRIDGE SITE</b>									
12	Asbestos Testing	1	JOB	LUMP SUM	\$4,200.00	LUMP SUM	\$4,000.00	LUMP SUM	\$6,000.00
13	Temporary Traffic Control	1	JOB	LUMP SUM	\$18,163.40	LUMP SUM	\$24,000.00	LUMP SUM	\$4,000.00
14	Mobilization and Demobilization	1	JOB	LUMP SUM	\$11,100.00	LUMP SUM	\$24,000.00	LUMP SUM	\$5,000.00
15	Remove Canal Liner	26	CF	\$212.00	\$5,512.00	\$96.00	\$2,496.00	\$50.00	\$1,300.00
16	Shear Key Excavation	52	CF	\$57.50	\$2,990.00	\$78.00	\$4,056.00	\$45.00	\$2,340.00
17	Drill and Bond Dowel	80	EACH	\$186.00	\$14,880.00	\$84.00	\$6,720.00	\$30.00	\$2,400.00
18	Bar Reinforcing Steel (Shear Key)	2,300	LB	\$8.30	\$19,090.00	\$3.00	\$6,900.00	\$3.00	\$6,900.00
19	Structural Concrete (Shear Key)	8	CY	\$4,500.00	\$36,000.00	\$2,640.00	\$21,120.00	\$4,000.00	\$32,000.00
20	Concrete Canal Liner	16	CF	\$253.00	\$4,048.00	\$92.00	\$1,472.00	\$65.00	\$1,040.00
21	Controlled Low-Strength Material	32	CF	\$64.50	\$2,064.00	\$84.00	\$2,688.00	\$30.00	\$960.00
22	Joint Sealant	106	LF	\$7.10	\$752.60	\$32.00	\$3,392.00	\$30.00	\$3,180.00
					\$118,800.00		\$100,844.00		\$65,120.00
<b>BID SCHEDULE – MAPLE AVENUE BRIDGE SITE</b>									
23	Asbestos Testing	1	JOB	LUMP SUM	\$4,176.00	LUMP SUM	\$4,000.00	LUMP SUM	\$6,000.00
24	Temporary Traffic Control	1	JOB	LUMP SUM	\$36,914.00	LUMP SUM	\$24,000.00	LUMP SUM	\$20,000.00
25	Mobilization and Demobilization	1	JOB	LUMP SUM	\$22,100.00	LUMP SUM	\$30,000.00	LUMP SUM	\$40,000.00
26	Remove Canal Liner	30	CF	\$315.00	\$9,450.00	\$96.00	\$2,880.00	\$50.00	\$1,500.00
27	Remove Pavement Section	42	CY	\$164.00	\$6,888.00	\$96.00	\$4,032.00	\$95.00	\$3,990.00
28	Remove Metal Beam Guard Railing	132	LF	\$14.00	\$1,848.00	\$35.00	\$4,620.00	\$15.00	\$1,980.00
29	Remove Metal Bridge Railing	312	LF	\$24.00	\$7,488.00	\$13.00	\$4,056.00	\$5.00	\$1,560.00
30	Remove Bridge Deck	111	CY	\$844.00	\$93,684.00	\$78.00	\$8,658.00	\$1,600.00	\$177,600.00
31	Roadway Excavation	89	CY	\$46.00	\$4,094.00	\$100.00	\$8,900.00	\$80.00	\$7,120.00
32	Shear Key Excavation	35	CF	\$83.00	\$2,905.00	\$78.00	\$2,730.00	\$50.00	\$1,750.00
33	Class 2 Aggregate Base	89	CY	\$101.00	\$8,989.00	\$66.00	\$5,874.00	\$70.00	\$6,230.00
34	Hot Mix Asphalt	90	TON	\$210.00	\$18,900.00	\$180.00	\$16,200.00	\$200.00	\$18,000.00
35	Hot Mix Asphalt Dike (Type F)	240	LF	\$27.00	\$6,480.00	\$24.00	\$5,760.00	\$15.00	\$3,600.00
35a	Traffic Stripes	460	LF	\$4.40	\$2,024.00	\$6.00	\$2,760.00	\$5.00	\$2,300.00
36	Metal Beam Guard Railing	150	LF	\$68.00	\$10,200.00	\$62.00	\$9,300.00	\$50.00	\$7,500.00
37	Transition Railing	4	EACH	\$4,170.00	\$16,680.00	\$4,920.00	\$19,680.00	\$4,200.00	\$16,800.00
38	Alternative Flared Terminal System	2	EACH	\$5,720.00	\$11,440.00	\$3,360.00	\$6,720.00	\$2,800.00	\$5,600.00
39	Drill and Bond Dowel	80	EACH	\$184.00	\$14,720.00	\$84.00	\$6,720.00	\$30.00	\$2,400.00
40	Joint Seal (MR 2")	52	LF	\$10.50	\$546.00	\$143.00	\$7,436.00	\$98.00	\$5,096.00
41	Bar Reinforcing Steel (Bridge Deck)	36,000	LB	\$1.30	\$46,800.00	\$3.00	\$108,000.00	\$1.00	\$36,000.00
42	Structural Concrete (Bridge Deck)	142	CY	\$667.00	\$94,714.00	\$1,140.00	\$161,880.00	\$1,500.00	\$213,000.00
43	Bar Reinforcing Steel (Shear Key)	3,200	LB	\$8.20	\$26,240.00	\$3.00	\$9,600.00	\$3.00	\$9,600.00
44	Structural Concrete (Shear Key)	11	CY	\$3,350.00	\$36,850.00	\$2,640.00	\$29,040.00	\$4,000.00	\$44,000.00
45	Concrete Canal Liner	18	CF	\$380.00	\$6,840.00	\$92.00	\$1,656.00	\$70.00	\$1,260.00
46	Controlled Low-Strength Material	21	CF	\$98.00	\$2,058.00	\$84.00	\$1,764.00	\$15.00	\$315.00
47	Metal Bridge Railing	312	LF	\$80.00	\$24,960.00	\$379.00	\$118,248.00	\$280.00	\$87,360.00
48	Joint Sealant	116	LF	\$7.00	\$812.00	\$32.00	\$3,712.00	\$25.00	\$2,900.00
					\$518,800.00		\$608,226.00		\$723,461.00

**SUMMARY OF BIDS RECEIVED FOR**

**STATE OF CALIFORNIA  
CALIFORNIA NATURAL RESOURCES AGENCY  
DEPARTMENT OF WATER RESOURCES**

BID DATE: June 19, 2014  
TIME: 11:00 AM  
PLACE: Pearblossom, California  
SPEC.#: 14-09  
CONTR.#: C51490

SEISMIC RETROFIT – PHASE I  
DUNCAN ROAD BRIDGE, GOSS ROAD  
(GOODWIN DRIVE) BRIDGE,  
MAPLE AVENUE BRIDGE, MESQUITE STREET BRIDGE,  
AND RANCHERO ROAD BRIDGE

STATE WATER FACILITIES  
CALIFORNIA AQUEDUCT  
SOUTHERN FIELD DIVISION  
SAN BERNARDINO COUNTY AND CITY OF HESPERIA  
CALIFORNIA

				ENGINEER'S ESTIMATE		M.S. CONSTRUCTION 32565B GOLDEN LANTERN #475 DANA POINT, CA 92629 (949) 276-5589		POWELL CONSTRUCTORS, INC 8555 BANANA AVE FONTANA, CA 92335 (909) 356-8880	
No. Addendums: 4									
Item No.	Description	Quantity	Unit	Unit Price	Total	Unit Price	Total	Unit Price	Total
<b>BID SCHEDULE – MESQUITE STREET BRIDGE SITE</b>									
49	Asbestos Testing	1	JOB	LUMP SUM	\$3,060.00	LUMP SUM	\$4,000.00	LUMP SUM	\$6,000.00
50	Temporary Traffic Control	1	JOB	LUMP SUM	\$18,161.50	LUMP SUM	\$24,000.00	LUMP SUM	\$3,000.00
51	Mobilization and Demobilization	1	JOB	LUMP SUM	\$7,940.00	LUMP SUM	\$24,000.00	LUMP SUM	\$5,000.00
52	Remove Canal Liner	51	CF	\$181.00	\$9,231.00	\$96.00	\$4,896.00	\$50.00	\$2,550.00
53	Shear Key Excavation	463	CF	\$58.00	\$26,854.00	\$78.00	\$36,114.00	\$25.00	\$11,575.00
54	Drill and Bond Dowel	101	EACH	\$149.00	\$15,049.00	\$84.00	\$8,484.00	\$30.00	\$3,030.00
55	Bar Reinforcing Steel (Shear Key)	3,500	LB	\$7.80	\$27,300.00	\$3.00	\$10,500.00	\$3.00	\$10,500.00
56	Structural Concrete (Shear Key)	17	CY	\$2,170.00	\$36,890.00	\$2,640.00	\$44,880.00	\$4,000.00	\$68,000.00
57	Concrete Canal Liner	29	CF	\$259.00	\$7,511.00	\$92.00	\$2,668.00	\$60.00	\$1,740.00
58	Controlled Low-Strength Material	247	CF	\$57.00	\$14,079.00	\$84.00	\$20,748.00	\$15.00	\$3,705.00
59	Miscellaneous Metal (Bridge)	961	LB	\$12.00	\$11,532.00	\$10.00	\$9,610.00	\$5.00	\$4,805.00
60	Joint Sealant	159	LF	\$7.50	\$1,192.50	\$32.00	\$5,088.00	\$30.00	\$4,770.00
					\$178,800.00		\$194,988.00		\$124,675.00
<b>BID SCHEDULE – RANCHERO ROAD BRIDGE SITE</b>									
61	Asbestos Testing	1	JOB	LUMP SUM	\$4,540.00	LUMP SUM	\$4,000.00	LUMP SUM	\$6,000.00
62	Temporary Traffic Control	1	JOB	LUMP SUM	\$39,984.00	LUMP SUM	\$24,000.00	LUMP SUM	\$20,000.00
63	Mobilization and Demobilization	1	JOB	LUMP SUM	\$22,100.00	LUMP SUM	\$30,000.00	LUMP SUM	\$45,000.00
64	Remove Canal Liner	14	CF	\$367.00	\$5,138.00	\$96.00	\$1,344.00	\$80.00	\$1,120.00
65	Remove Pavement Section	100	CY	\$161.00	\$16,100.00	\$66.00	\$6,600.00	\$90.00	\$9,000.00
66	Remove Metal Beam Guard Railing	132	LF	\$13.00	\$1,716.00	\$35.00	\$4,620.00	\$15.00	\$1,980.00
67	Remove Metal Bridge Railing	277	LF	\$27.00	\$7,479.00	\$14.00	\$3,878.00	\$5.00	\$1,385.00
68	Remove Bridge Deck	97	CY	\$983.00	\$95,351.00	\$78.00	\$7,566.00	\$1,600.00	\$155,200.00
69	Roadway Excavation	72	CY	\$57.00	\$4,104.00	\$120.00	\$8,640.00	\$200.00	\$14,400.00
70	Shear Key Excavation	37	CF	\$81.00	\$2,997.00	\$78.00	\$2,886.00	\$40.00	\$1,480.00
71	Class 2 Aggregate Base	115	CY	\$103.00	\$11,845.00	\$66.00	\$7,590.00	\$70.00	\$8,050.00
72	Hot Mix Asphalt	116	TON	\$229.00	\$26,564.00	\$180.00	\$20,880.00	\$200.00	\$23,200.00
73	Hot Mix Asphalt Dike (Type F)	225	LF	\$28.50	\$6,412.50	\$24.00	\$5,400.00	\$15.00	\$3,375.00
73a	Traffic Stripes	440	LF	\$4.90	\$2,156.00	\$6.00	\$2,640.00	\$5.00	\$2,200.00
73b	Pavement Markings	42	SF	\$12.00	\$504.00	\$12.00	\$504.00	\$10.00	\$420.00
74	Metal Beam Guard Railing	150	LF	\$68.00	\$10,200.00	\$62.00	\$9,300.00	\$50.00	\$7,500.00
75	Transition Railing	4	EACH	\$4,170.00	\$16,680.00	\$4,920.00	\$19,680.00	\$4,200.00	\$16,800.00
76	Alternative Flared Terminal System	2	EACH	\$5,720.00	\$11,440.00	\$3,360.00	\$6,720.00	\$2,800.00	\$5,600.00
77	Drill and Bond Dowel	80	EACH	\$186.00	\$14,880.00	\$84.00	\$6,720.00	\$30.00	\$2,400.00
78	Joint Seal (MR 2")	45	LF	\$9.90	\$445.50	\$143.00	\$6,435.00	\$100.00	\$4,500.00
79	Bar Reinforcing Steel (Bridge Deck)	32,000	LB	\$1.20	\$38,400.00	\$3.00	\$96,000.00	\$1.00	\$32,000.00
80	Structural Concrete (Bridge Deck)	126	CY	\$735.00	\$92,610.00	\$1,140.00	\$143,640.00	\$1,600.00	\$201,600.00
81	Bar Reinforcing Steel (Shear Key)	2,400	LB	\$8.30	\$19,920.00	\$3.00	\$7,200.00	\$3.00	\$7,200.00
82	Structural Concrete (Shear Key)	8	CY	\$3,790.00	\$30,320.00	\$2,640.00	\$21,120.00	\$4,000.00	\$32,000.00
83	Concrete Canal Liner	9	CF	\$515.00	\$4,635.00	\$92.00	\$828.00	\$100.00	\$900.00
84	Controlled Low-Strength Material	23	CF	\$89.50	\$2,058.50	\$84.00	\$1,932.00	\$20.00	\$460.00
85	Metal Bridge Railing	277	LF	\$75.00	\$20,775.00	\$379.00	\$104,983.00	\$280.00	\$77,560.00
86	Joint Sealant	55	LF	\$8.10	\$445.50	\$32.00	\$1,760.00	\$30.00	\$1,650.00
					\$509,800.00		\$556,866.00		\$682,980.00
<b>Total</b>					\$1,450,000.00		\$1,564,042.00		\$1,662,066.00
<b>Guarantee</b>						TEN PERCENT (10%) OF THE AMOUNT BID		TEN PERCENT (10%) OF THE AMOUNT BID	
<b>Surety</b>						U.S. SPECIALTY INSURANCE COMPANY		FIDELITY AND DEPOSIT COMPANY OF MARYLAND	
<b>Comments</b> X Denotes corrected figure						CONTRACT AWARDED ON JULY 11, 2014			

BID DATE: June 19, 2014 TIME: 11:00 AM PLACE: Pearblossom, California SPEC.#: 14-09 CONTR.#: C51490	<b>SUMMARY OF BIDS RECEIVED FOR</b> SEISMIC RETROFIT - PHASE I DUNCAN ROAD BRIDGE, GOSS ROAD (GOODWIN DRIVE) BRIDGE MAPEL AVENUE BRIDGE, MESQUITE STREET BRIDGE AND RANCHERO ROAD BRIDGE  STATE WATER FACILITIES CALIFORNIA AQUEDUCT SOUTHERN FIELD DIVISION SAN BERNARDINO COUNTY AND CITY OF HESPERIA CALIFORNIA
<b>STATE OF CALIFORNIA</b> <b>CALIFORNIA NATURAL RESOURCES AGENCY</b> <b>DEPARTMENT OF WATER RESOURCES</b>	

				ENGINEER'S ESTIMATE		LOS ANGELES ENGINEERING INC 633 N BARRANCA AVE COVINA, CA 91723 (626) 454-5222		G. B. COOKE, INC. 580 EAST FOOTHILL BLVD AZUSA, CA 91702 (626) 969-8736	
No. Addendums: 4									
Item No.	Description	Quantity	Unit	Unit Price	Total	Unit Price	Total	Unit Price	Total
<b>BID SCHEDULE – DUNCAN ROAD BRIDGE SITE</b>									
1	Asbestos Testing	1	JOB	LUMP SUM	\$4,200.00	LUMP SUM	\$8,000.00	LUMP SUM	\$5,500.00
2	Temporary Traffic Control	1	JOB	LUMP SUM	\$20,000.90	LUMP SUM	\$1,000.00	LUMP SUM	\$16,500.00
3	Mobilization and Demobilization	1	JOB	LUMP SUM	\$11,100.00	LUMP SUM	\$120,000.00	LUMP SUM	\$143,253.00
4	Remove Canal Liner	26	CF	\$212.00	\$5,512.00	\$115.00	\$2,990.00	\$325.00	\$8,450.00
5	Shear Key Excavation	65	CF	\$69.00	\$4,485.00	\$137.00	\$8,905.00	\$55.00	\$3,575.00
6	Drill and Bond Dowel	80	EACH	\$186.00	\$14,880.00	\$103.00	\$8,240.00	\$87.00	\$6,960.00
7	Bar Reinforcing Steel (Shear Key)	2,300	LB	\$8.30	\$19,090.00	\$1.70	\$3,910.00	\$2.00	\$4,600.00
8	Structural Concrete (Shear Key)	8	CY	\$4,470.00	\$35,760.00	\$6,250.00	\$50,000.00	\$6,380.00	\$51,040.00
9	Concrete Canal Liner	16	CF	\$253.00	\$4,048.00	\$208.00	\$3,328.00	\$119.00	\$1,904.00
10	Controlled Low-Strength Material	47	CF	\$84.50	\$3,971.50	\$69.00	\$3,243.00	\$51.00	\$2,397.00
11	Joint Sealant	106	LF	\$7.10	\$752.60	\$32.00	\$3,392.00	\$83.00	\$8,798.00
					\$123,800.00		\$213,008.00		\$252,977.00
<b>BID SCHEDULE – GOSS ROAD (GOODWIN DRIVE) BRIDGE SITE</b>									
12	Asbestos Testing	1	JOB	LUMP SUM	\$4,200.00	LUMP SUM	\$8,000.00	LUMP SUM	\$5,500.00
13	Temporary Traffic Control	1	JOB	LUMP SUM	\$18,163.40	LUMP SUM	\$1,000.00	LUMP SUM	\$16,500.00
14	Mobilization and Demobilization	1	JOB	LUMP SUM	\$11,100.00	LUMP SUM	\$65,000.00	LUMP SUM	\$89,438.00
15	Remove Canal Liner	26	CF	\$212.00	\$5,512.00	\$125.00	\$3,250.00	\$325.00	\$8,450.00
16	Shear Key Excavation	52	CF	\$57.50	\$2,990.00	\$168.00	\$8,736.00	\$55.00	\$2,860.00 X
17	Drill and Bond Dowel	80	EACH	\$186.00	\$14,880.00	\$103.00	\$8,240.00	\$87.00	\$6,960.00
18	Bar Reinforcing Steel (Shear Key)	2,300	LB	\$8.30	\$19,090.00	\$1.75	\$4,025.00	\$2.00	\$4,600.00
19	Structural Concrete (Shear Key)	8	CY	\$4,500.00	\$36,000.00	\$6,250.00	\$50,000.00	\$6,380.00	\$51,040.00
20	Concrete Canal Liner	16	CF	\$253.00	\$4,048.00	\$208.00	\$3,328.00	\$119.00	\$1,904.00
21	Controlled Low-Strength Material	32	CF	\$64.50	\$2,064.00	\$100.00	\$3,200.00	\$75.00	\$2,400.00
22	Joint Sealant	106	LF	\$7.10	\$752.60	\$32.00	\$3,392.00	\$83.00	\$8,798.00
					\$118,800.00		\$158,171.00		\$198,450.00 X
<b>BID SCHEDULE – MAPLE AVENUE BRIDGE SITE</b>									
23	Asbestos Testing	1	JOB	LUMP SUM	\$4,176.00	LUMP SUM	\$8,000.00	LUMP SUM	\$5,500.00
24	Temporary Traffic Control	1	JOB	LUMP SUM	\$36,914.00	LUMP SUM	\$27,000.00	LUMP SUM	\$37,433.00
25	Mobilization and Demobilization	1	JOB	LUMP SUM	\$22,100.00	LUMP SUM	\$75,000.00	LUMP SUM	\$163,244.00
26	Remove Canal Liner	30	CF	\$315.00	\$9,450.00	\$95.00	\$2,850.00	\$281.00	\$8,430.00
27	Remove Pavement Section	42	CY	\$164.00	\$6,888.00	\$92.00	\$3,864.00	\$553.00	\$23,226.00
28	Remove Metal Beam Guard Railing	132	LF	\$14.00	\$1,848.00	\$32.00	\$4,224.00	\$32.00	\$4,224.00
29	Remove Metal Bridge Railing	312	LF	\$24.00	\$7,488.00	\$12.00	\$3,744.00	\$12.00	\$3,744.00
30	Remove Bridge Deck	111	CY	\$844.00	\$93,684.00	\$900.00	\$99,900.00	\$2,197.00	\$243,867.00
31	Roadway Excavation	89	CY	\$46.00	\$4,094.00	\$56.00	\$4,984.00	\$96.00	\$8,544.00
32	Shear Key Excavation	35	CF	\$83.00	\$2,905.00	\$166.00	\$5,810.00	\$102.00	\$3,570.00
33	Class 2 Aggregate Base	89	CY	\$101.00	\$8,989.00	\$71.00	\$6,319.00	\$91.00	\$8,099.00
34	Hot Mix Asphalt	90	TON	\$210.00	\$18,900.00	\$175.00	\$15,750.00	\$183.00	\$16,470.00
35	Hot Mix Asphalt Dike (Type F)	240	LF	\$27.00	\$6,480.00	\$11.00	\$2,640.00	\$25.00	\$6,000.00
35a	Traffic Stripes	460	LF	\$4.40	\$2,024.00	\$4.40	\$2,024.00	\$10.00	\$4,600.00
36	Metal Beam Guard Railing	150	LF	\$68.00	\$10,200.00	\$55.00	\$8,250.00	\$57.00	\$8,550.00
37	Transition Railing	4	EACH	\$4,170.00	\$16,680.00	\$4,150.00	\$16,600.00	\$4,510.00	\$18,040.00
38	Alternative Flared Terminal System	2	EACH	\$5,720.00	\$11,440.00	\$2,810.00	\$5,620.00	\$3,080.00	\$6,160.00
39	Drill and Bond Dowel	80	EACH	\$184.00	\$14,720.00	\$100.00	\$8,000.00	\$88.00	\$7,040.00
40	Joint Seal (MR 2")	52	LF	\$10.50	\$546.00	\$150.00	\$7,800.00	\$215.00	\$11,180.00
41	Bar Reinforcing Steel (Bridge Deck)	36,000	LB	\$1.30	\$46,800.00	\$1.10	\$39,600.00	\$1.50	\$54,000.00
42	Structural Concrete (Bridge Deck)	142	CY	\$667.00	\$94,714.00	\$1,750.00	\$248,500.00	\$1,603.00	\$227,626.00 X
43	Bar Reinforcing Steel (Shear Key)	3,200	LB	\$8.20	\$26,240.00	\$1.75	\$5,600.00	\$1.50	\$4,800.00
44	Structural Concrete (Shear Key)	11	CY	\$3,350.00	\$36,850.00	\$6,100.00	\$67,100.00	\$6,200.00	\$68,200.00
45	Concrete Canal Liner	18	CF	\$380.00	\$6,840.00	\$200.00	\$3,600.00	\$181.00	\$3,258.00
46	Controlled Low-Strength Material	21	CF	\$98.00	\$2,058.00	\$150.00	\$3,150.00	\$115.00	\$2,415.00
47	Metal Bridge Railing	312	LF	\$80.00	\$24,960.00	\$360.00	\$112,320.00	\$348.00	\$108,576.00
48	Joint Sealant	116	LF	\$7.00	\$812.00	\$32.00	\$3,712.00	\$83.00	\$9,628.00
					\$518,800.00		\$791,961.00		\$1,066,424.00 X

BID DATE: June 19, 2014 TIME: 11:00 AM PLACE: Pearblossom, California SPEC.#: 14-09 CONTR.#: C51490	<b>SUMMARY OF BIDS RECEIVED FOR</b> SEISMIC RETROFIT - PHASE I DUNCAN ROAD BRIDGE, GOSS ROAD (GOODWIN DRIVE) BRIDGE MAPEL AVENUE BRIDGE, MESQUITE STREET BRIDGE AND RANCHERO ROAD BRIDGE  STATE WATER FACILITIES CALIFORNIA AQUEDUCT SOUTHERN FIELD DIVISION SAN BERNARDINO COUNTY AND CITY OF HESPERIA CALIFORNIA
---	---

**STATE OF CALIFORNIA  
CALIFORNIA NATURAL RESOURCES AGENCY  
DEPARTMENT OF WATER RESOURCES**

No. Addendums: 4	<b>ENGINEER'S ESTIMATE</b>	<b>LOS ANGELES ENGINEERING INC</b> 633 N BARRANCA AVE COVINA, CA 91723 (626) 454-5222	<b>G. B. COOKE, INC.</b> 580 EAST FOOTHILL BLVD AZUSA, CA 91702 (626) 969-8736
------------------	--------------------------------	--	---

Item No.	Description	Quantity	Unit	Unit Price	Total	Unit Price	Total	Unit Price	Total
<b>BID SCHEDULE – MESQUITE STREET BRIDGE SITE</b>									
					\$0.00				
49	Asbestos Testing	1	JOB	LUMP SUM	\$3,060.00	LUMP SUM	\$8,000.00	LUMP SUM	\$5,500.00
50	Temporary Traffic Control	1	JOB	LUMP SUM	\$18,161.50	LUMP SUM	\$1,000.00	LUMP SUM	\$16,500.00
51	Mobilization and Demobilization	1	JOB	LUMP SUM	\$7,940.00	LUMP SUM	\$75,000.00	LUMP SUM	\$70,585.00
52	Remove Canal Liner	51	CF	\$181.00	\$9,231.00	\$127.00	\$6,477.00	\$433.00	\$22,083.00
53	Shear Key Excavation	463	CF	\$58.00	\$26,854.00	\$96.00	\$44,448.00	\$37.00	\$17,131.00
54	Drill and Bond Dowel	101	EACH	\$149.00	\$15,049.00	\$103.00	\$10,403.00	\$117.00	\$11,817.00
55	Bar Reinforcing Steel (Shear Key)	3,500	LB	\$7.80	\$27,300.00	\$1.75	\$6,125.00	\$2.00	\$7,000.00
56	Structural Concrete (Shear Key)	17	CY	\$2,170.00	\$36,890.00	\$6,150.00	\$104,550.00	\$6,389.00	\$108,613.00
57	Concrete Canal Liner	29	CF	\$259.00	\$7,511.00	\$120.00	\$3,480.00	\$113.00	\$3,277.00
58	Controlled Low-Strength Material	247	CF	\$57.00	\$14,079.00	\$16.00	\$3,952.00	\$28.00	\$6,916.00
59	Miscellaneous Metal (Bridge)	961	LB	\$12.00	\$11,532.00	\$6.50	\$6,246.50	\$6.00	\$5,766.00
60	Joint Sealant	159	LF	\$7.50	\$1,192.50	\$32.00	\$5,088.00	\$83.00	\$13,197.00
					\$178,800.00		\$274,769.50		\$288,385.00
<b>BID SCHEDULE – RANCHERO ROAD BRIDGE SITE</b>									
61	Asbestos Testing	1	JOB	LUMP SUM	\$4,540.00	LUMP SUM	\$8,000.00	LUMP SUM	\$5,500.00
62	Temporary Traffic Control	1	JOB	LUMP SUM	\$39,984.00	LUMP SUM	\$20,000.00	LUMP SUM	\$39,330.00
63	Mobilization and Demobilization	1	JOB	LUMP SUM	\$22,100.00	LUMP SUM	\$465,000.00	LUMP SUM	\$234,875.00
64	Remove Canal Liner	14	CF	\$367.00	\$5,138.00	\$224.00	\$3,136.00	\$603.00	\$8,442.00
65	Remove Pavement Section	100	CY	\$161.00	\$16,100.00	\$80.00	\$8,000.00	\$349.00	\$34,900.00
66	Remove Metal Beam Guard Railing	132	LF	\$13.00	\$1,716.00	\$35.00	\$4,620.00	\$32.00	\$4,224.00
67	Remove Metal Bridge Railing	277	LF	\$27.00	\$7,479.00	\$14.50	\$4,016.50	\$13.00	\$3,601.00
68	Remove Bridge Deck	97	CY	\$983.00	\$95,351.00	\$559.00	\$54,223.00	\$2,426.00	\$235,322.00
69	Roadway Excavation	72	CY	\$57.00	\$4,104.00	\$113.00	\$8,136.00	\$90.00	\$6,480.00 X
70	Shear Key Excavation	37	CF	\$81.00	\$2,997.00	\$385.00	\$14,245.00	\$97.00	\$3,589.00
71	Class 2 Aggregate Base	115	CY	\$103.00	\$11,845.00	\$87.00	\$10,005.00	\$78.00	\$8,970.00
72	Hot Mix Asphalt	116	TON	\$229.00	\$26,564.00	\$158.00	\$18,328.00	\$163.00	\$18,908.00
73	Hot Mix Asphalt Dike (Type F)	225	LF	\$28.50	\$6,412.50	\$15.00	\$3,375.00	\$25.00	\$5,625.00
73a	Traffic Stripes	440	LF	\$4.90	\$2,156.00	\$4.00	\$1,760.00	\$10.50	\$4,620.00
73b	Pavement Markings	42	SF	\$12.00	\$504.00	\$8.50	\$357.00	\$34.00	\$1,428.00
74	Metal Beam Guard Railing	150	LF	\$68.00	\$10,200.00	\$63.00	\$9,450.00	\$57.00	\$8,550.00
75	Transition Railing	4	EACH	\$4,170.00	\$16,680.00	\$4,850.00	\$19,400.00	\$4,510.00	\$18,040.00
76	Alternative Flared Terminal System	2	EACH	\$5,720.00	\$11,440.00	\$3,375.00	\$6,750.00	\$3,080.00	\$6,160.00
77	Drill and Bond Dowel	80	EACH	\$186.00	\$14,880.00	\$100.00	\$8,000.00	\$88.00	\$7,040.00
78	Joint Seal (MR 2")	45	LF	\$9.90	\$445.50	\$150.00	\$6,750.00	\$214.00	\$9,630.00
79	Bar Reinforcing Steel (Bridge Deck)	32,000	LB	\$1.20	\$38,400.00	\$1.10	\$35,200.00	\$1.50	\$48,000.00
80	Structural Concrete (Bridge Deck)	126	CY	\$735.00	\$92,610.00	\$1,920.00	\$241,920.00	\$1,603.00	\$201,978.00
81	Bar Reinforcing Steel (Shear Key)	2,400	LB	\$8.30	\$19,920.00	\$1.75	\$4,200.00	\$1.50	\$3,600.00
82	Structural Concrete (Shear Key)	8	CY	\$3,790.00	\$30,320.00	\$6,350.00	\$50,800.00	\$6,400.00	\$51,200.00
83	Concrete Canal Liner	9	CF	\$515.00	\$4,635.00	\$375.00	\$3,375.00	\$210.00	\$1,890.00
84	Controlled Low-Strength Material	23	CF	\$89.50	\$2,058.50	\$140.00	\$3,220.00	\$88.00	\$2,024.00
85	Metal Bridge Railing	277	LF	\$75.00	\$20,775.00	\$380.00	\$105,260.00	\$354.00	\$98,058.00 X
86	Joint Sealant	55	LF	\$8.10	\$445.50	\$32.00	\$1,760.00	\$110.00	\$6,050.00
					\$509,800.00		\$1,119,286.50		\$1,078,034.00 X
<b>Total</b>					<b>\$1,450,000.00</b>		<b>\$2,557,196.00</b>		<b>\$2,884,270.00 X</b>

<b>Guarantee</b>	TEN PERCENT (10%) OF THE AMOUNT BID	TEN PERCENT (10%) OF THE AMOUNT BID
<b>Surety</b>	LIBERTY MUTUAL INSURANCE COMPANY	TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA
<b>Comments</b>	X Denotes corrected figure	