

BID DATE: July 30, 2014 TIME: 2:00 PM PLACE: Sacramento, CA SPEC.#: 14-13 CONTR.#: C51494	SUMMARY OF BIDS RECEIVED FOR SEISMIC RETROFIT - PHASE III 15 BRIDGE SITES OVER CALIFORNIA AQUEDUCT State Water Facilities California Aqueduct San Luis and San Joaquin Field Divisions Fresno, Kings and Kern Counties California	STATE OF CALIFORNIA CALIFORNIA NATURAL RESOURCES AGENCY DEPARTMENT OF WATER RESOURCES
---	---	--

		ENGINEER'S ESTIMATE		VALENTINE CORPORATION 111 PELICAN WAY SAN RAFAEL, CA 94901 (415) 453-3732		MYERS & SONS CONSTRUCTION 4600 NORTHGATE BLVD SACRAMENTO, CA 95834 (916) 283-9950		SYBLON REID 1130 SIBLEY STREET FOLSOM, CA 95630 (916) 351-0457		CUTTING EDGE CONCRETE SERVICES INC 18020 NATIONAL TRAILS HWY ORO GRANDE, CA 92368 (760) 955-2888		GOLDEN STATE BRIDGE INC 2990 BAY VISTA CT SUITE D BENICIA, CA 94510 (925) 372-8000	
No. Addendums: 0		Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
Item No.	Description	Quantity	Unit	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
Bid Schedule - Nees Avenue Bridge Site													
1	Traffic Control	1	JOB	LUMP SUM	\$11,097.50	LUMP SUM	\$25,000.00	LUMP SUM	\$30,000.00	LUMP SUM	\$30,000.00	LUMP SUM	\$25,000.00
2	Mobilization and Demobilization	1	JOB	LUMP SUM	\$67,265.00	LUMP SUM	\$150,000.00	LUMP SUM	\$18,000.00	LUMP SUM	\$18,000.00	LUMP SUM	\$35,000.00
3	Remove Canal Liner	27	CF	\$199.00	\$5,373.00	\$175.00	\$4,725.00	\$250.00	\$6,750.00	\$200.00	\$5,400.00	\$100.00	\$2,700.00
4	Shear Key Excavation	93	CF	\$77.50	\$7,207.50	\$62.00	\$5,766.00	\$35.00	\$3,255.00	\$66.00	\$6,138.00	\$75.00	\$6,975.00
5	Drill and Bond Dowel	192	EACH	\$120.00	\$23,040.00	\$34.00	\$6,528.00	\$35.00	\$6,720.00	\$28.00	\$5,376.00	\$160.00	\$30,720.00
6	Bar Reinforcing Steel (Shear Key)	4,500	LB	\$2.50	\$11,250.00	\$3.50	\$15,750.00	\$2.00	\$9,000.00	\$2.40	\$10,800.00	\$6.00	\$27,000.00
7	Structural Concrete (Shear Key)	15	CY	\$4,310.00	\$64,650.00	\$6,130.00	\$91,950.00	\$7,620.00	\$114,300.00	\$8,200.00	\$123,000.00	\$6,000.00	\$90,000.00
8	Concrete Canal Liner	18	CF	\$233.00	\$4,194.00	\$96.00	\$1,728.00	\$500.00	\$9,000.00	\$147.00	\$2,646.00	\$500.00	\$9,000.00
9	Controlled Low-Strength Material	49	CF	\$61.00	\$2,989.00	\$27.00	\$1,323.00	\$15.00	\$735.00	\$70.00	\$3,430.00	\$95.00	\$4,655.00
10	Joint Sealant	106	LF	\$44.00	\$4,664.00	\$10.00	\$1,060.00	\$60.00	\$6,360.00	\$9.00	\$954.00	\$35.00	\$3,710.00
11	Asbestos Testing	1	JOB	LUMP SUM	\$5,870.00	LUMP SUM	\$2,300.00	LUMP SUM	\$2,500.00	LUMP SUM	\$2,500.00	LUMP SUM	\$5,000.00
	Subtotal				\$207,600.00		\$306,130.00		\$206,620.00		\$208,244.00		\$244,760.00
Bid Schedule - W. Shields Avenue Bridge Site													
12	Traffic Control	1	JOB	LUMP SUM	\$12,747.00	LUMP SUM	\$9,500.00	LUMP SUM	\$30,000.00	LUMP SUM	\$30,000.00	LUMP SUM	\$30,000.00
13	Mobilization and Demobilization	1	JOB	LUMP SUM	\$67,126.00	LUMP SUM	\$12,000.00	LUMP SUM	\$18,000.00	LUMP SUM	\$24,000.00	LUMP SUM	\$35,000.00
14	Remove Canal Liner	39	CF	\$249.00	\$9,711.00	\$175.00	\$6,825.00	\$250.00	\$9,750.00	\$200.00	\$7,800.00	\$100.00	\$3,900.00
15	Shear Key Excavation	220	CF	\$77.00	\$16,940.00	\$62.00	\$13,640.00	\$35.00	\$7,700.00	\$63.00	\$13,860.00	\$75.00	\$16,500.00
16	Drill and Bond Dowel	226	EACH	\$120.00	\$27,120.00	\$34.00	\$7,684.00	\$35.00	\$7,910.00	\$28.00	\$6,328.00	\$160.00	\$36,160.00
17	Bar Reinforcing Steel (Shear Key)	5,600	LB	\$2.50	\$14,000.00	\$3.50	\$19,600.00	\$2.00	\$11,200.00	\$2.40	\$13,440.00	\$6.00	\$33,600.00
18	Structural Concrete (Shear Key)	17	CY	\$4,310.00	\$73,270.00	\$6,130.00	\$104,210.00	\$7,620.00	\$129,540.00	\$8,200.00	\$139,400.00	\$6,000.00	\$102,000.00
19	Concrete Canal Liner	26	CF	\$161.00	\$4,186.00	\$96.00	\$2,496.00	\$500.00	\$13,000.00	\$147.00	\$3,822.00	\$500.00	\$13,000.00
20	Controlled Low-Strength Material	122	CF	\$65.00	\$7,930.00	\$27.00	\$3,294.00	\$15.00	\$1,830.00	\$70.00	\$8,540.00	\$95.00	\$11,590.00
21	Joint Sealant	150	LF	\$44.00	\$6,600.00	\$10.00	\$1,500.00	\$60.00	\$9,000.00	\$9.00	\$1,350.00	\$35.00	\$5,250.00
22	Asbestos Testing	1	JOB	LUMP SUM	\$5,870.00	LUMP SUM	\$2,300.00	LUMP SUM	\$2,500.00	LUMP SUM	\$2,500.00	LUMP SUM	\$5,000.00
	Subtotal				\$245,500.00		\$183,049.00		\$240,430.00		\$251,040.00		\$292,000.00
Bid Schedule - N. Russell Avenue Bridge Site													
23	Traffic Control	1	JOB	LUMP SUM	\$14,189.00	LUMP SUM	\$25,000.00	LUMP SUM	\$30,000.00	LUMP SUM	\$30,000.00	LUMP SUM	\$30,000.00
24	Mobilization and Demobilization	1	JOB	LUMP SUM	\$67,327.00	LUMP SUM	\$116,346.00	LUMP SUM	\$18,000.00	LUMP SUM	\$30,000.00	LUMP SUM	\$35,000.00
25	Remove Canal Liner	48	CF	\$188.00	\$9,024.00	\$175.00	\$8,400.00	\$250.00	\$12,000.00	\$200.00	\$9,600.00	\$100.00	\$4,800.00
26	Shear Key Excavation	337	CF	\$77.00	\$25,949.00	\$62.00	\$20,894.00	\$35.00	\$11,795.00	\$63.00	\$21,231.00	\$75.00	\$25,275.00
27	Drill and Bond Dowel	260	EA	\$120.00	\$31,200.00	\$34.00	\$8,840.00	\$35.00	\$9,100.00	\$28.00	\$7,280.00	\$160.00	\$41,600.00
28	Bar Reinforcing Steel (Shear Key)	6,300	LB	\$2.50	\$15,750.00	\$3.50	\$22,050.00	\$2.00	\$12,600.00	\$2.40	\$15,120.00	\$6.00	\$37,800.00
29	Structural Concrete (Shear Key)	21	CY	\$4,310.00	\$90,510.00	\$6,130.00	\$128,730.00	\$7,620.00	\$160,020.00	\$8,200.00	\$172,200.00	\$6,000.00	\$126,000.00
30	Concrete Canal Liner	31	CF	\$271.00	\$8,401.00	\$96.00	\$2,976.00	\$500.00	\$15,500.00	\$147.00	\$4,557.00	\$500.00	\$15,500.00
31	Controlled Low-Strength Material	192	CF	\$68.00	\$13,056.00	\$27.00	\$5,184.00	\$15.00	\$2,880.00	\$70.00	\$13,440.00	\$95.00	\$18,240.00
32	Joint Sealant	196	LF	\$44.00	\$8,624.00	\$10.00	\$1,960.00	\$60.00	\$11,760.00	\$9.00	\$1,764.00	\$35.00	\$6,860.00
33	Asbestos Testing	1	JOB	LUMP SUM	\$5,870.00	LUMP SUM	\$2,300.00	LUMP SUM	\$2,500.00	LUMP SUM	\$2,500.00	LUMP SUM	\$5,000.00
	Subtotal				\$289,900.00		\$342,680.00		\$286,155.00		\$307,692.00		\$346,075.00

BID DATE: July 30, 2014 TIME: 2:00 PM PLACE: Sacramento, CA SPEC.#: 14-13 CONTR.#: C51494	SUMMARY OF BIDS RECEIVED FOR SEISMIC RETROFIT - PHASE III 15 BRIDGE SITES OVER CALIFORNIA AQUEDUCT State Water Facilities California Aqueduct San Luis and San Joaquin Field Divisions Fresno, Kings and Kern Counties California
---	---

STATE OF CALIFORNIA
CALIFORNIA NATURAL RESOURCES AGENCY
DEPARTMENT OF WATER RESOURCES

No. Addendums: 0	ENGINEER'S ESTIMATE	VALENTINE CORPORATION 111 PELICAN WAY SAN RAFAEL, CA 94901 (415) 453-3732	MYERS & SONS CONSTRUCTION 4600 NORTHGATE BLVD SACRAMENTO, CA 95834 (916) 283-9950	SYBLON REID 1130 SIBLEY STREET FOLSOM, CA 95630 (916) 351-0457	CUTTING EDGE CONCRETE SERVICES INC 18020 NATIONAL TRAILS HWY ORO GRANDE, CA 92368 (760) 955-2888	GOLDEN STATE BRIDGE INC 2990 BAY VISTA CT SUITE D BENICIA, CA 94510 (925) 372-8000
------------------	----------------------------	---	---	--	--	--

Item No.	Description	Quantity	Unit	Unit Price	Total										
Bid Schedule - Panoche Road Bridge Site															
34	Traffic Control	1	JOB	LUMP SUM	\$14,094.00	LUMP SUM	\$9,500.00	LUMP SUM	\$20,000.00	LUMP SUM	\$20,000.00	LUMP SUM	\$30,000.00	LUMP SUM	\$20,000.00
35	Mobilization and Demobilization	1	JOB	LUMP SUM	\$67,254.00	LUMP SUM	\$12,000.00	LUMP SUM	\$18,000.00	LUMP SUM	\$13,000.00	LUMP SUM	\$35,000.00	LUMP SUM	\$5,000.00
36	Remove Canal Liner	21	CF	\$291.00	\$6,111.00	\$175.00	\$3,675.00	\$250.00	\$5,250.00	\$200.00	\$4,200.00	\$100.00	\$2,100.00	\$750.00	\$3,150,000.00
37	Remove Abutment Concrete	8	CF	\$377.00	\$3,016.00	\$192.00	\$1,536.00	\$150.00	\$1,200.00	\$210.00	\$1,680.00	\$100.00	\$800.00	\$1,250.00	\$2,100,000.00
38	Shear Key Excavation	85	CF	\$77.00	\$6,545.00	\$62.00	\$5,270.00	\$35.00	\$2,975.00	\$66.00	\$5,610.00	\$75.00	\$6,375.00	\$150.00	\$841,500.00
39	Drill and Bond Dowel	120	EA	\$125.00	\$15,000.00	\$34.00	\$4,080.00	\$35.00	\$4,200.00	\$28.00	\$3,360.00	\$160.00	\$19,200.00	\$75.00	\$252,000.00
40	Bar Reinforcing Steel (Shear Key)	3,000	LB	\$2.50	\$7,500.00	\$3.50	\$10,500.00	\$2.00	\$6,000.00	\$2.40	\$7,200.00	\$6.00	\$18,000.00	\$3.00	\$21,600.00
41	41 - Structural Concrete (Shear Key)	8	CY	\$4,550.00	\$36,400.00	\$6,130.00	\$49,040.00	\$7,620.00	\$60,960.00	\$8,200.00	\$65,600.00	\$6,000.00	\$48,000.00	\$9,000.00	\$590,400,000.00
42	Concrete Canal Liner	13	CF	\$370.00	\$4,810.00	\$96.00	\$1,248.00	\$500.00	\$6,500.00	\$147.00	\$1,911.00	\$500.00	\$6,500.00	\$1,000.00	\$1,911,000.00
43	Controlled Low-Strength Material	60	CF	\$68.50	\$4,110.00	\$27.00	\$1,620.00	\$15.00	\$900.00	\$68.00	\$4,080.00	\$95.00	\$5,700.00	\$75.00	\$306,000.00
44	Joint Sealant	90	LF	\$44.00	\$3,960.00	\$10.00	\$900.00	\$60.00	\$5,400.00	\$9.00	\$810.00	\$35.00	\$3,150.00	\$50.00	\$40,500.00
45	Asbestos Testing	1	JOB	LUMP SUM	\$4,700.00	LUMP SUM	\$2,300.00	LUMP SUM	\$2,500.00	LUMP SUM	\$2,500.00	LUMP SUM	\$5,000.00	LUMP SUM	\$1,500.00
	Subtotal				\$173,500.00		\$101,669.00		\$133,885.00		\$129,951.00		\$179,825.00		\$599,049,100.00
Bid Schedule - Manning Avenue Bridge Site															
46	Traffic Control	1	JOB	LUMP SUM	\$14,004.50	LUMP SUM	\$9,500.00	LUMP SUM	\$20,000.00	LUMP SUM	\$20,000.00	LUMP SUM	\$30,000.00	LUMP SUM	\$20,000.00
47	Mobilization and Demobilization	1	JOB	LUMP SUM	\$67,224.00	LUMP SUM	\$12,000.00	LUMP SUM	\$18,000.00	LUMP SUM	\$14,000.00	LUMP SUM	\$35,000.00	LUMP SUM	\$5,000.00
48	Remove Canal Liner	21	CF	\$291.00	\$6,111.00	\$175.00	\$3,675.00	\$250.00	\$5,250.00	\$200.00	\$4,200.00	\$100.00	\$2,100.00	\$750.00	\$3,150,000.00
49	Remove Abutment Concrete	11	CF	\$274.00	\$3,014.00	\$192.00	\$2,112.00	\$150.00	\$1,650.00	\$210.00	\$2,310.00	\$100.00	\$1,100.00	\$1,275.00	\$2,945,250.00
50	Shear Key Excavation	49	CF	\$77.00	\$3,773.00	\$62.00	\$3,038.00	\$35.00	\$1,715.00	\$66.00	\$3,234.00	\$75.00	\$3,675.00	\$150.00	\$485,100.00
51	Drill and Bond Dowel	144	EA	\$125.00	\$18,000.00	\$34.00	\$4,896.00	\$35.00	\$5,040.00	\$28.00	\$4,032.00	\$160.00	\$23,040.00	\$75.00	\$302,400.00
52	Bar Reinforcing Steel (Shear Key)	3,400	LB	\$2.50	\$8,500.00	\$3.50	\$11,900.00	\$2.00	\$6,800.00	\$2.40	\$8,160.00	\$6.00	\$20,400.00	\$3.00	\$24,480.00
53	Structural Concrete (Shear Key)	10	CY	\$4,430.00	\$44,300.00	\$6,130.00	\$61,300.00	\$7,620.00	\$76,200.00	\$8,200.00	\$82,000.00	\$6,000.00	\$60,000.00	\$9,000.00	\$738,000,000.00
54	Concrete Canal Liner	16	CF	\$300.00	\$4,800.00	\$96.00	\$1,536.00	\$500.00	\$8,000.00	\$147.00	\$2,352.00	\$500.00	\$8,000.00	\$825.00	\$1,940,400.00
55	Controlled Low-Strength Material	31	CF	\$58.50	\$1,813.50	\$27.00	\$837.00	\$15.00	\$465.00	\$70.00	\$2,170.00	\$95.00	\$2,945.00	\$125.00	\$271,250.00
56	Joint Sealant	90	LF	\$44.00	\$3,960.00	\$10.00	\$900.00	\$60.00	\$5,400.00	\$9.00	\$810.00	\$35.00	\$3,150.00	\$50.00	\$40,500.00
57	Asbestos Testing	1	JOB	LUMP SUM	\$4,700.00	LUMP SUM	\$2,300.00	LUMP SUM	\$2,500.00	LUMP SUM	\$2,500.00	LUMP SUM	\$5,000.00	LUMP SUM	\$1,500.00
	Subtotal				\$180,200.00		\$113,994.00		\$151,020.00		\$145,768.00		\$194,410.00		\$747,185,880.00
Bid Schedule - Clarkson Avenue Bridge Site															
58	Traffic Control	1	JOB	LUMP SUM	\$17,256.00	LUMP SUM	\$9,500.00	LUMP SUM	\$20,000.00	LUMP SUM	\$35,000.00	LUMP SUM	\$30,000.00	LUMP SUM	\$20,000.00
59	Mobilization and Demobilization	1	JOB	LUMP SUM	\$47,222.00	LUMP SUM	\$12,000.00	LUMP SUM	\$18,000.00	LUMP SUM	\$22,000.00	LUMP SUM	\$35,000.00	LUMP SUM	\$5,000.00
60	Drill and Bond Dowel	288	EA	\$125.00	\$36,000.00	\$34.00	\$9,792.00	\$35.00	\$10,080.00	\$28.00	\$8,064.00	\$160.00	\$46,080.00	\$75.00	\$604,800.00
61	Drill and Bond Dowel (Chemical Adhesive)	96	EA	\$587.00	\$56,352.00	\$126.00	\$12,096.00	\$75.00	\$7,200.00	\$99.00	\$9,504.00	\$160.00	\$15,360.00	\$95.00	\$902,880.00
62	Bar Reinforcing Steel (Shear Key)	5,700	LB	\$2.50	\$14,250.00	\$3.50	\$19,950.00	\$2.00	\$11,400.00	\$2.40	\$13,680.00	\$6.00	\$34,200.00	\$3.00	\$41,040.00
63	Structural Concrete (Shear Key)	17	CY	\$4,460.00	\$75,820.00	\$6,130.00	\$104,210.00	\$7,620.00	\$129,540.00	\$8,200.00	\$139,400.00	\$6,000.00	\$102,000.00	\$9,000.00	\$1,254,600,000.00
64	Asbestos Testing	1	JOB	LUMP SUM	\$4,700.00	LUMP SUM	\$2,300.00	LUMP SUM	\$2,500.00	LUMP SUM	\$2,500.00	LUMP SUM	\$5,000.00	LUMP SUM	\$1,500.00
	Subtotal				\$251,600.00		\$169,848.00		\$198,720.00		\$230,148.00		\$267,640.00		\$1,256,175,220.00
Bid Schedule - Mt. Whitney Avenue Bridge Site															
65	Traffic Control	1	JOB	LUMP SUM	\$14,064.00	LUMP SUM	\$9,500.00	LUMP SUM	\$20,000.00	LUMP SUM	\$25,000.00	LUMP SUM	\$30,000.00	LUMP SUM	\$25,000.00
66	Mobilization and Demobilization	1	JOB	LUMP SUM	\$67,200.00	LUMP SUM	\$12,000.00	LUMP SUM	\$18,000.00	LUMP SUM	\$16,000.00	LUMP SUM	\$35,000.00	LUMP SUM	\$5,000.00
67	Drill and Bond Dowel	192	EA	\$125.00	\$24,000.00	\$34.00	\$6,528.00	\$35.00	\$6,720.00	\$28.00	\$5,376.00	\$160.00	\$30,720.00	\$75.00	\$403,200.00
68	Drill and Bond Dowel (Chemical Adhesive)	84	EA	\$654.00	\$54,936.00	\$126.00	\$10,584.00	\$75.00	\$6,300.00	\$99.00	\$8,316.00	\$160.00	\$13,440.00	\$95.00	\$790,020.00
69	Bar Reinforcing Steel (Shear Key)	3,800	LB	\$2.50	\$9,500.00	\$3.50	\$13,300.00	\$2.00	\$7,600.00	\$2.40	\$9,120.00	\$6.00	\$22,800.00	\$3.00	\$27,360.00
70	Structural Concrete (Shear Key)	12	CY	\$4,550.00	\$54,600.00	\$6,130.00	\$73,560.00	\$7,620.00	\$91,440.00	\$8,200.00	\$98,400.00	\$6,000.00	\$72,000.00	\$9,000.00	\$885,600,000.00
71	Asbestos Testing	1	JOB	LUMP SUM	\$4,700.00	LUMP SUM	\$2,300.00	LUMP SUM	\$2,500.00	LUMP SUM	\$2,500.00	LUMP SUM	\$5,000.00	LUMP SUM	\$1,500.00
	Subtotal				\$229,000.00		\$127,772.00		\$152,560.00		\$164,712.00		\$208,960.00		\$886,852,080.00

BID DATE: July 30, 2014 TIME: 2:00 PM PLACE: Sacramento, CA SPEC.#: 14-13 CONTR.#: C51494	SUMMARY OF BIDS RECEIVED FOR SEISMIC RETROFIT - PHASE III 15 BRIDGE SITES OVER CALIFORNIA AQUEDUCT State Water Facilities California Aqueduct San Luis and San Joaquin Field Divisions Fresno, Kings and Kern Counties California	STATE OF CALIFORNIA CALIFORNIA NATURAL RESOURCES AGENCY DEPARTMENT OF WATER RESOURCES
---	---	--

		ENGINEER'S ESTIMATE				VALENTINE CORPORATION 111 PELICAN WAY SAN RAFAEL, CA 94901 (415) 453-3732		MYERS & SONS CONSTRUCTION 4600 NORTHGATE BLVD SACRAMENTO, CA 95834 (916) 283-9950		SYBLON REID 1130 SIBLEY STREET FOLSOM, CA 95630 (916) 351-0457		CUTTING EDGE CONCRETE SERVICES INC 18020 NATIONAL TRAILS HWY ORO GRANDE, CA 92368 (760) 955-2888		GOLDEN STATE BRIDGE INC 2990 BAY VISTA CT SUITE D BENICIA, CA 94510 (925) 372-8000	
No. Addendums:		0													
Item No.	Description	Quantity	Unit	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
Bid Schedule - El Dorado Avenue Bridge Site															
72	Traffic Control	1	JOB	LUMP SUM	\$16,995.00	LUMP SUM	\$9,500.00	LUMP SUM	\$20,000.00	LUMP SUM	\$26,000.00	LUMP SUM	\$30,000.00	LUMP SUM	\$25,000.00
73	Mobilization and Demobilization	1	JOB	LUMP SUM	\$67,208.00	LUMP SUM	\$12,000.00	LUMP SUM	\$18,000.00	LUMP SUM	\$19,000.00	LUMP SUM	\$35,000.00	LUMP SUM	\$5,000.00
74	Remove Canal Liner	37	CF	\$285.00	\$10,545.00	\$175.00	\$6,475.00	\$250.00	\$9,250.00	\$200.00	\$7,400.00	\$100.00	\$3,700.00	\$800.00	\$5,920,000.00
75	Remove Abutment Concrete	15	CF	\$344.00	\$5,160.00	\$192.00	\$2,880.00	\$150.00	\$2,250.00	\$210.00	\$3,150.00	\$100.00	\$1,500.00	\$1,250.00	\$3,937,500.00
76	Shear Key Excavation	34	CF	\$77.00	\$2,618.00	\$62.00	\$2,108.00	\$35.00	\$1,190.00	\$68.00	\$2,312.00	\$75.00	\$2,550.00	\$150.00	\$346,800.00
77	Drill and Bond Dowel	216	EA	\$125.00	\$27,000.00	\$34.00	\$7,344.00	\$35.00	\$7,560.00	\$28.00	\$6,048.00	\$160.00	\$34,560.00	\$75.00	\$453,600.00
78	Bar Reinforcing Steel (Shear Key)	5,000	LB	\$2.50	\$12,500.00	\$3.50	\$17,500.00	\$2.00	\$10,000.00	\$2.40	\$12,000.00	\$6.00	\$30,000.00	\$3.00	\$36,000.00
79	Structural Concrete (Shear Key)	14	CY	\$4,920.00	\$68,880.00	\$6,130.00	\$85,820.00	\$7,620.00	\$106,680.00	\$8,200.00	\$114,800.00	\$6,000.00	\$84,000.00	\$9,000.00	\$1,033,200,000.00
80	Concrete Canal Liner	23	CF	\$338.00	\$7,774.00	\$96.00	\$2,208.00	\$500.00	\$11,500.00	\$147.00	\$3,381.00	\$500.00	\$11,500.00	\$725.00	\$2,451,225.00
81	Controlled Low-Strength Material	12	CF	\$60.00	\$720.00	\$27.00	\$324.00	\$15.00	\$180.00	\$70.00	\$840.00	\$95.00	\$1,140.00	\$300.00	\$252,000.00
82	Joint Sealant	150	LF	\$44.00	\$6,600.00	\$10.00	\$1,500.00	\$60.00	\$9,000.00	\$9.00	\$1,350.00	\$25.00	\$3,750.00	\$40.00	\$54,000.00
83	Asbestos Testing	1	JOB	LUMP SUM	\$4,700.00	LUMP SUM	\$2,300.00	LUMP SUM	\$2,500.00	LUMP SUM	\$2,500.00	LUMP SUM	\$5,000.00	LUMP SUM	\$1,500.00
	Subtotal				\$230,700.00		\$149,959.00		\$198,110.00		\$198,781.00		\$242,700.00	X	\$1,046,682,625.00
Bid Schedule - Gale Avenue Bridge Site															
84	Traffic Control	1	JOB	LUMP SUM	\$14,070.50	LUMP SUM	\$9,500.00	LUMP SUM	\$10,000.00	LUMP SUM	\$20,000.00	LUMP SUM	\$30,000.00	LUMP SUM	\$20,000.00
85	Mobilization and Demobilization	1	JOB	LUMP SUM	\$67,250.00	LUMP SUM	\$12,000.00	LUMP SUM	\$18,000.00	LUMP SUM	\$21,000.00	LUMP SUM	\$35,000.00	LUMP SUM	\$5,000.00
86	Remove Canal Liner	43	CF	\$286.00	\$12,298.00	\$175.00	\$7,525.00	\$250.00	\$10,750.00	\$200.00	\$8,600.00	\$100.00	\$4,300.00	\$775.00	\$6,665,000.00
87	Remove Abutment Concrete	41	CF	\$339.00	\$13,899.00	\$192.00	\$7,872.00	\$150.00	\$6,150.00	\$210.00	\$8,610.00	\$100.00	\$4,100.00	\$1,150.00	\$9,901,500.00
88	Shear Key Excavation	113	CF	\$77.00	\$8,701.00	\$62.00	\$7,006.00	\$35.00	\$3,955.00	\$68.00	\$7,684.00	\$75.00	\$8,475.00	\$150.00	\$1,152,600.00
89	Drill and Bond Dowel	190	EA	\$125.00	\$23,750.00	\$34.00	\$6,460.00	\$35.00	\$6,650.00	\$28.00	\$5,320.00	\$160.00	\$30,400.00	\$75.00	\$399,000.00
90	Bar Reinforcing Steel (Shear Key)	4,800	LB	\$2.50	\$12,000.00	\$3.50	\$16,800.00	\$2.00	\$9,600.00	\$2.40	\$11,520.00	\$6.00	\$28,800.00	\$3.00	\$34,560.00
91	Structural Concrete (Shear Key)	15	CY	\$4,190.00	\$62,850.00	\$6,130.00	\$91,950.00	\$7,620.00	\$114,300.00	\$8,200.00	\$123,000.00	\$6,000.00	\$90,000.00	\$11,000.00	\$1,353,000,000.00
92	Concrete Canal Liner	32	CF	\$374.00	\$11,968.00	\$96.00	\$3,072.00	\$500.00	\$16,000.00	\$147.00	\$4,704.00	\$500.00	\$16,000.00	\$925.00	\$4,351,200.00
93	Controlled Low-Strength Material	75	CF	\$56.50	\$4,237.50	\$27.00	\$2,025.00	\$15.00	\$1,125.00	\$70.00	\$5,250.00	\$95.00	\$7,125.00	\$65.00	\$341,250.00
94	Joint Sealant	199	LF	\$44.00	\$8,756.00	\$10.00	\$1,990.00	\$60.00	\$11,940.00	\$9.00	\$1,791.00	\$35.00	\$6,965.00	\$45.00	\$80,595.00
95	Asbestos Testing	1	JOB	LUMP SUM	\$3,520.00	LUMP SUM	\$2,300.00	LUMP SUM	\$2,500.00	LUMP SUM	\$2,500.00	LUMP SUM	\$5,000.00	LUMP SUM	\$1,500.00
	Subtotal				\$243,300.00		\$168,500.00	X	\$210,970.00		\$219,979.00		\$266,165.00		\$1,375,952,205.00
Bid Schedule - Jayne Avenue Bridge Site															
96	Traffic Control	1	JOB	LUMP SUM	\$14,072.50	LUMP SUM	\$22,000.00	LUMP SUM	\$10,000.00	LUMP SUM	\$20,000.00	LUMP SUM	\$30,000.00	LUMP SUM	\$20,000.00
97	Mobilization and Demobilization	1	JOB	LUMP SUM	\$67,200.00	LUMP SUM	\$12,000.00	LUMP SUM	\$18,000.00	LUMP SUM	\$19,000.00	LUMP SUM	\$35,000.00	LUMP SUM	\$5,000.00
98	Remove Canal Liner	35	CF	\$301.00	\$10,535.00	\$175.00	\$6,125.00	\$250.00	\$8,750.00	\$200.00	\$7,000.00	\$100.00	\$3,500.00	\$950.00	\$6,650,000.00
99	Remove Abutment Concrete	30	CF	\$298.00	\$8,940.00	\$192.00	\$5,760.00	\$150.00	\$4,500.00	\$210.00	\$6,300.00	\$100.00	\$3,000.00	\$1,100.00	\$6,930,000.00
100	Shear Key Excavation	159	CF	\$77.00	\$12,243.00	\$62.00	\$9,858.00	\$35.00	\$5,565.00	\$68.00	\$10,812.00	\$75.00	\$11,925.00	\$150.00	\$1,621,800.00
101	Drill and Bond Dowel	184	EA	\$125.00	\$23,000.00	\$34.00	\$6,256.00	\$35.00	\$6,440.00	\$28.00	\$5,152.00	\$160.00	\$29,440.00	\$75.00	\$386,400.00
102	Bar Reinforcing Steel (Shear Key)	4,300	LB	\$2.50	\$10,750.00	\$3.50	\$15,050.00	\$2.00	\$8,600.00	\$2.40	\$10,320.00	\$6.00	\$25,800.00	\$3.00	\$30,960.00
103	Structural Concrete (Shear Key)	13	CY	\$4,410.00	\$57,330.00	\$6,130.00	\$79,690.00	\$7,620.00	\$99,060.00	\$8,200.00	\$106,600.00	\$6,000.00	\$78,000.00	\$11,000.00	\$1,172,600,000.00
104	Concrete Canal Liner	25	CF	\$311.00	\$7,775.00	\$96.00	\$2,400.00	\$500.00	\$12,500.00	\$147.00	\$3,675.00	\$500.00	\$12,500.00	\$1,025.00	\$3,766,875.00
105	Controlled Low-Strength Material	101	CF	\$56.50	\$5,706.50	\$27.00	\$2,727.00	\$15.00	\$1,515.00	\$70.00	\$7,070.00	\$95.00	\$9,595.00	\$75.00	\$530,250.00
106	Joint Sealant	162	LF	\$44.00	\$7,128.00	\$10.00	\$1,620.00	\$60.00	\$9,720.00	\$9.00	\$1,458.00	\$35.00	\$5,670.00	\$45.00	\$65,610.00
107	Asbestos Testing	1	JOB	LUMP SUM	\$3,520.00	LUMP SUM	\$2,300.00	LUMP SUM	\$2,500.00	LUMP SUM	\$2,500.00	LUMP SUM	\$5,000.00	LUMP SUM	\$1,500.00
	Subtotal				\$228,200.00		\$165,786.00		\$187,150.00		\$199,887.00		\$249,430.00		\$1,192,608,395.00

BID DATE: July 30, 2014 TIME: 2:00 PM PLACE: Sacramento, CA SPEC.#: 14-13 CONTR.#: C51494	SUMMARY OF BIDS RECEIVED FOR SEISMIC RETROFIT - PHASE III 15 BRIDGE SITES OVER CALIFORNIA AQUEDUCT State Water Facilities California Aqueduct San Luis and San Joaquin Field Divisions Fresno, Kings and Kern Counties California	STATE OF CALIFORNIA CALIFORNIA NATURAL RESOURCES AGENCY DEPARTMENT OF WATER RESOURCES
---	---	--

		ENGINEER'S ESTIMATE		VALENTINE CORPORATION 111 PELICAN WAY SAN RAFAEL, CA 94901 (415) 453-3732		MYERS & SONS CONSTRUCTION 4600 NORTHGATE BLVD SACRAMENTO, CA 95834 (916) 283-9950		SYBLON REID 1130 SIBLEY STREET FOLSOM, CA 95630 (916) 351-0457		CUTTING EDGE CONCRETE SERVICES INC 18020 NATIONAL TRAILS HWY ORO GRANDE, CA 92368 (760) 955-2888		GOLDEN STATE BRIDGE INC 2990 BAY VISTA CT SUITE D BENICIA, CA 94510 (925) 372-8000			
Item No.	Description	Quantity	Unit	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total		
		No. Addendums: 0													
Bid Schedule - Avenal Cutoff Bridge Site															
108	Traffic Control	1	JOB	LUMP SUM	\$14,127.50	LUMP SUM	\$22,000.00	LUMP SUM	\$10,000.00	LUMP SUM	\$20,000.00	LUMP SUM	\$30,000.00	LUMP SUM	\$20,000.00
109	Mobilization and Demobilization	1	JOB	LUMP SUM	\$67,200.00	LUMP SUM	\$12,000.00	LUMP SUM	\$18,000.00	LUMP SUM	\$18,000.00	LUMP SUM	\$35,000.00	LUMP SUM	\$5,000.00
110	Remove Canal Liner	31	CF	\$290.00	\$8,990.00	\$175.00	\$5,425.00	\$250.00	\$7,750.00	\$200.00	\$6,200.00	\$100.00	\$3,100.00	\$1,100.00	\$6,820,000.00
111	Remove Abutment Concrete	32	CF	\$289.00	\$9,248.00	\$192.00	\$6,144.00	\$150.00	\$4,800.00	\$210.00	\$6,720.00	\$100.00	\$3,200.00	\$1,100.00	\$7,392,000.00
112	Shear Key Excavation	85	CF	\$77.00	\$6,545.00	\$62.00	\$5,270.00	\$35.00	\$2,975.00	\$68.00	\$5,780.00	\$75.00	\$6,375.00	\$150.00	\$867,000.00
113	Drill and Bond Dowel	184	EA	\$125.00	\$23,000.00	\$34.00	\$6,256.00	\$35.00	\$6,440.00	\$28.00	\$5,152.00	\$160.00	\$29,440.00	\$75.00	\$386,400.00
114	Bar Reinforcing Steel (Shear Key)	4,300	LB	\$2.50	\$10,750.00	\$3.50	\$15,050.00	\$2.00	\$8,600.00	\$2.40	\$10,320.00	\$6.00	\$25,800.00	\$3.00	\$30,960.00
115	Structural Concrete (Shear Key)	13	CY	\$4,410.00	\$57,330.00	\$6,130.00	\$79,690.00	\$7,620.00	\$99,060.00	\$8,200.00	\$106,600.00	\$6,000.00	\$78,000.00	\$11,000.00	\$1,172,600,000.00
116	Concrete Canal Liner	24	CF	\$312.00	\$7,488.00	\$96.00	\$2,304.00	\$500.00	\$12,000.00	\$147.00	\$3,528.00	\$500.00	\$12,000.00	\$1,100.00	\$3,880,800.00
117	Controlled Low-Strength Material	81	CF	\$57.50	\$4,657.50	\$27.00	\$2,187.00	\$15.00	\$1,215.00	\$70.00	\$5,670.00	\$95.00	\$7,695.00	\$65.00	\$368,550.00
118	Joint Sealant	151	LF	\$44.00	\$6,644.00	\$10.00	\$1,510.00	\$60.00	\$9,060.00	\$9.00	\$1,359.00	\$35.00	\$5,285.00	\$50.00	\$67,950.00
119	Asbestos Testing	1	JOB	LUMP SUM	\$3,520.00	LUMP SUM	\$2,300.00	LUMP SUM	\$2,500.00	LUMP SUM	\$2,500.00	LUMP SUM	\$5,000.00	LUMP SUM	\$1,500.00
Subtotal					\$219,500.00		\$160,136.00		\$182,400.00		\$191,829.00		\$240,895.00		\$1,192,440,160.00
Bid Schedule - Plymouth Avenue Bridge Site															
120	Traffic Control	1	JOB	LUMP SUM	\$14,105.50	LUMP SUM	\$9,500.00	LUMP SUM	\$10,000.00	LUMP SUM	\$23,000.00	LUMP SUM	\$30,000.00	LUMP SUM	\$20,000.00
121	Mobilization and Demobilization	1	JOB	LUMP SUM	\$67,200.00	LUMP SUM	\$12,000.00	LUMP SUM	\$18,000.00	LUMP SUM	\$24,000.00	LUMP SUM	\$35,000.00	LUMP SUM	\$5,000.00
122	Remove Canal Liner	45	CF	\$290.00	\$13,050.00	\$175.00	\$7,875.00	\$250.00	\$11,250.00	\$200.00	\$9,000.00	\$100.00	\$4,500.00	\$1,100.00	\$9,900,000.00
123	Remove Abutment Concrete	38	CF	\$279.00	\$10,602.00	\$192.00	\$7,296.00	\$150.00	\$5,700.00	\$210.00	\$7,980.00	\$100.00	\$3,800.00	\$1,000.00	\$7,980,000.00
124	Shear Key Excavation	233	CF	\$77.00	\$17,941.00	\$62.00	\$14,446.00	\$35.00	\$8,155.00	\$68.00	\$15,844.00	\$75.00	\$17,475.00	\$150.00	\$2,376,600.00
125	Drill and Bond Dowel	204	EA	\$125.00	\$25,500.00	\$34.00	\$6,936.00	\$35.00	\$7,140.00	\$28.00	\$5,712.00	\$160.00	\$32,640.00	\$75.00	\$428,400.00
126	Bar Reinforcing Steel (Shear Key)	4,700	LB	\$2.50	\$11,750.00	\$3.50	\$16,450.00	\$2.00	\$9,400.00	\$2.40	\$11,280.00	\$6.00	\$28,200.00	\$3.00	\$33,840.00
127	Structural Concrete (Shear Key)	15	CY	\$4,340.00	\$65,100.00	\$6,130.00	\$91,950.00	\$7,620.00	\$114,300.00	\$8,200.00	\$123,000.00	\$6,000.00	\$90,000.00	\$10,500.00	\$1,291,500,000.00
128	Concrete Canal Liner	30	CF	\$307.00	\$9,210.00	\$96.00	\$2,880.00	\$500.00	\$15,000.00	\$147.00	\$4,410.00	\$500.00	\$15,000.00	\$975.00	\$4,299,750.00
129	Controlled Low-Strength Material	147	CF	\$60.50	\$8,893.50	\$27.00	\$3,969.00	\$15.00	\$2,205.00	\$70.00	\$10,290.00	\$95.00	\$13,965.00	\$65.00	\$668,850.00
130	Joint Sealant	187	LF	\$44.00	\$8,228.00	\$10.00	\$1,870.00	\$60.00	\$11,220.00	\$9.00	\$1,683.00	\$35.00	\$6,545.00	\$40.00	\$67,320.00
131	Asbestos Testing	1	JOB	LUMP SUM	\$3,520.00	LUMP SUM	\$2,300.00	LUMP SUM	\$2,500.00	LUMP SUM	\$2,500.00	LUMP SUM	\$5,000.00	LUMP SUM	\$1,500.00
Subtotal					\$255,100.00		\$177,472.00		\$214,870.00		\$238,699.00		\$282,125.00		\$1,317,281,260.00
Bid Schedule - 30th Avenue Bridge Site															
132	Traffic Control	1	JOB	LUMP SUM	\$13,910.50	LUMP SUM	\$9,500.00	LUMP SUM	\$10,000.00	LUMP SUM	\$24,000.00	LUMP SUM	\$30,000.00	LUMP SUM	\$20,000.00
133	Mobilization and Demobilization	1	JOB	LUMP SUM	\$67,200.00	LUMP SUM	\$12,000.00	LUMP SUM	\$18,000.00	LUMP SUM	\$24,000.00	LUMP SUM	\$35,000.00	LUMP SUM	\$5,000.00
134	Remove Canal Liner	45	CF	\$275.00	\$12,375.00	\$175.00	\$7,875.00	\$250.00	\$11,250.00	\$200.00	\$9,000.00	\$100.00	\$4,500.00	\$1,100.00	\$9,900,000.00
135	Remove Abutment Concrete	38	CF	\$279.00	\$10,602.00	\$192.00	\$7,296.00	\$150.00	\$5,700.00	\$210.00	\$7,980.00	\$100.00	\$3,800.00	\$1,000.00	\$7,980,000.00
136	Shear Key Excavation	233	CF	\$77.00	\$17,941.00	\$62.00	\$14,446.00	\$35.00	\$8,155.00	\$68.00	\$15,844.00	\$75.00	\$17,475.00	\$150.00	\$2,376,600.00
137	Drill and Bond Dowel	204	EA	\$125.00	\$25,500.00	\$34.00	\$6,936.00	\$35.00	\$7,140.00	\$28.00	\$5,712.00	\$160.00	\$32,640.00	\$60.00	\$342,720.00
138	Bar Reinforcing Steel (Shear Key)	4,700	LB	\$2.50	\$11,750.00	\$3.50	\$16,450.00	\$2.00	\$9,400.00	\$2.40	\$11,280.00	\$6.00	\$28,200.00	\$3.00	\$33,840.00
139	Structural Concrete (Shear Key)	15	CY	\$4,340.00	\$65,100.00	\$6,130.00	\$91,950.00	\$7,620.00	\$114,300.00	\$8,200.00	\$123,000.00	\$6,000.00	\$90,000.00	\$10,500.00	\$1,291,500,000.00
140	Concrete Canal Liner	30	CF	\$266.00	\$7,980.00	\$96.00	\$2,880.00	\$500.00	\$15,000.00	\$147.00	\$4,410.00	\$500.00	\$15,000.00	\$1,000.00	\$4,410,000.00
141	Controlled Low-Strength Material	147	CF	\$60.50	\$8,893.50	\$27.00	\$3,969.00	\$15.00	\$2,205.00	\$68.00	\$9,996.00	\$95.00	\$13,965.00	\$65.00	\$649,740.00
142	Joint Sealant	187	LF	\$44.00	\$8,228.00	\$10.00	\$1,870.00	\$60.00	\$11,220.00	\$9.00	\$1,683.00	\$35.00	\$6,545.00	\$40.00	\$67,320.00
143	Asbestos Testing	1	JOB	LUMP SUM	\$3,520.00	LUMP SUM	\$2,300.00	LUMP SUM	\$2,500.00	LUMP SUM	\$2,500.00	LUMP SUM	\$5,000.00	LUMP SUM	\$1,500.00
Subtotal					\$253,000.00		\$177,472.00		\$214,870.00		\$239,405.00		\$282,125.00		\$1,317,286,720.00

BID DATE: July 30, 2014 TIME: 2:00 PM PLACE: Sacramento, CA SPEC.#: 14-13 CONTR.#: C51494	SUMMARY OF BIDS RECEIVED FOR SEISMIC RETROFIT - PHASE III 15 BRIDGE SITES OVER CALIFORNIA AQUEDUCT State Water Facilities California Aqueduct San Luis and San Joaquin Field Divisions Fresno, Kings and Kern Counties California	STATE OF CALIFORNIA CALIFORNIA NATURAL RESOURCES AGENCY DEPARTMENT OF WATER RESOURCES
---	---	--

				ENGINEER'S ESTIMATE		VALENTINE CORPORATION 111 PELICAN WAY SAN RAFAEL, CA 94901 (415) 453-3732		MYERS & SONS CONSTRUCTION 4600 NORTHGATE BLVD SACRAMENTO, CA 95834 (916) 283-9950		SYBLON REID 1130 SIBLEY STREET FOLSOM, CA 95630 (916) 351-0457		CUTTING EDGE CONCRETE SERVICES INC 18020 NATIONAL TRAILS HWY ORO GRANDE, CA 92368 (760) 955-2888		GOLDEN STATE BRIDGE INC 2990 BAY VISTA CT SUITE D BENICIA, CA 94510 (925) 372-8000	
No. Addendums: 0				Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
Item No.	Description	Quantity	Unit												
Bid Schedule - Quail Avenue Bridge Site															
144	Traffic Control	1	JOB	LUMP SUM	\$13,910.50	LUMP SUM	\$9,500.00	LUMP SUM	\$10,000.00	LUMP SUM	\$23,000.00	LUMP SUM	\$30,000.00	LUMP SUM	\$15,000.00
145	Mobilization and Demobilization	1	JOB	LUMP SUM	\$67,200.00	LUMP SUM	\$12,000.00	LUMP SUM	\$18,000.00	LUMP SUM	\$24,000.00	LUMP SUM	\$35,000.00	LUMP SUM	\$5,000.00
146	Remove Canal Liner	45	CF	\$275.00	\$12,375.00	\$175.00	\$7,875.00	\$250.00	\$11,250.00	\$200.00	\$9,000.00	\$100.00	\$4,500.00	\$1,100.00	\$9,900,000.00
147	Remove Abutment Concrete	38	CF	\$279.00	\$10,602.00	\$192.00	\$7,296.00	\$150.00	\$5,700.00	\$210.00	\$7,980.00	\$100.00	\$3,800.00	\$1,000.00	\$7,980,000.00
148	Shear Key Excavation	233	CF	\$77.00	\$17,941.00	\$62.00	\$14,446.00	\$35.00	\$8,155.00	\$68.00	\$15,844.00	\$75.00	\$17,475.00	\$150.00	\$2,376,600.00
149	Drill and Bond Dowel	204	EA	\$125.00	\$25,500.00	\$34.00	\$6,936.00	\$35.00	\$7,140.00	\$28.00	\$5,712.00	\$160.00	\$32,640.00	\$65.00	\$371,280.00
150	Bar Reinforcing Steel (Shear Key)	4,700	LB	\$2.50	\$11,750.00	\$3.50	\$16,450.00	\$2.00	\$9,400.00	\$2.40	\$11,280.00	\$6.00	\$28,200.00	\$3.00	\$33,840.00
151	Structural Concrete (Shear Key)	15	CY	\$4,340.00	\$65,100.00	\$6,130.00	\$91,950.00	\$7,620.00	\$114,300.00	\$8,200.00	\$123,000.00	\$6,000.00	\$90,000.00	\$9,500.00	\$1,168,500,000.00
152	Concrete Canal Liner	30	CF	\$266.00	\$7,980.00	\$96.00	\$2,880.00	\$500.00	\$15,000.00	\$147.00	\$4,410.00	\$500.00	\$15,000.00	\$1,000.00	\$4,410,000.00
153	Controlled Low-Strength Material	147	CF	\$60.50	\$8,893.50	\$27.00	\$3,969.00	\$15.00	\$2,205.00	\$68.00	\$9,996.00	\$95.00	\$13,965.00	\$65.00	\$649,740.00
154	Joint Sealant	187	LF	\$44.00	\$8,228.00	\$10.00	\$1,870.00	\$60.00	\$11,220.00	\$9.00	\$1,683.00	\$35.00	\$6,545.00	\$40.00	\$67,320.00
155	Asbestos Testing	1	JOB	LUMP SUM	\$3,520.00	LUMP SUM	\$2,300.00	LUMP SUM	\$2,500.00	LUMP SUM	\$2,500.00	LUMP SUM	\$5,000.00	LUMP SUM	\$1,500.00
	Subtotal				\$253,000.00		\$177,472.00		\$214,870.00		\$238,405.00		\$282,125.00		\$1,194,310,280.00
Bid Schedule - Old River Operational Road Bridge Site															
156	Traffic Control	1	JOB	LUMP SUM	\$9,124.00	LUMP SUM	\$9,500.00	LUMP SUM	\$20,000.00	LUMP SUM	\$15,000.00	LUMP SUM	\$30,000.00	LUMP SUM	\$15,000.00
157	Mobilization and Demobilization	1	JOB	LUMP SUM	\$32,250.00	LUMP SUM	\$12,000.00	LUMP SUM	\$18,000.00	LUMP SUM	\$5,000.00	LUMP SUM	\$35,000.00	LUMP SUM	\$5,000.00
158	Drill and Bond Dowel	56	EA	\$186.00	\$10,416.00	\$67.00	\$3,752.00	\$35.00	\$1,960.00	\$28.00	\$1,568.00	\$160.00	\$8,960.00	\$85.00	\$133,280.00
159	Bar Reinforcing Steel (Shear Key)	1500	LB	\$3.00	\$4,500.00	\$3.50	\$5,250.00	\$2.00	\$3,000.00	\$2.40	\$3,600.00	\$6.00	\$9,000.00	\$3.00	\$10,800.00
160	Structural Concrete (Shear Key)	4	CY	\$5,590.00	\$22,360.00	\$7,130.00	\$28,520.00	\$7,620.00	\$30,480.00	\$6,000.00	\$24,000.00	\$6,000.00	\$24,000.00	\$9,000.00	\$216,000,000.00
161	Asbestos Testing	1	JOB	LUMP SUM	\$2,350.00	LUMP SUM	\$2,300.00	LUMP SUM	\$2,500.00	LUMP SUM	\$2,500.00	LUMP SUM	\$5,000.00	LUMP SUM	\$1,500.00
	Subtotal				\$81,000.00		\$61,322.00		\$75,940.00		\$51,668.00		\$111,960.00		\$216,165,580.00
Total					\$3,341,100.00		\$2,583,261.00 X		\$2,868,570.00		\$3,016,208.00		\$3,691,195.00 X		\$16,204,574,645.00
Guarantee						TEN PERCENT (10%) OF AMOUNT BID		TEN PERCENT (10%) OF AMOUNT BID		TEN PERCENT (10%) OF AMOUNT BID		TEN PERCENT (10%) OF AMOUNT BID		TEN PERCENT (10%) OF AMOUNT BID	
Surety						FIDELITY AND DEPOSIT COMPANY OF MARYLAND		TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA		TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA		INTERNATIONAL FIDELITY INSURANCE COMPANY		LIBERTY MUTUAL INSURANCE COMPANY	
Comments X Denotes corrected figure						AWARDED ON AUGUST 12, 2014									