

SUMMARY OF BIDS RECEIVED FOR

**STATE OF CALIFORNIA
CALIFORNIA NATURAL RESOURCES AGENCY
DEPARTMENT OF WATER RESOURCES**

BID DATE July 30, 2014

TIME: 2:00 PM

PLACE: Sacramento, CA

SPEC.#: 14-14

CONTR.# C51495

SEISMIC RETROFIT – PHASE II

BUTTS ROAD BRIDGE, McCABE ROAD BRIDGE, AND

MERVEL AVENUE BRIDGE

State Water Facilities

California Aqueduct

San Luis Field Division

Merced County

California

No. Addendums: C51495				ENGINEER'S ESTIMATE		BUGLER CONSTRUCTION, INC. 4847 HOPYARD RD., STE 4 #395 PLEASANTON, CA 94588 (925) 416-0700		VALENTINE CORPORATION 111 PELICAN WAY SAN RAFAEL, CA 94901 (415) 453-3732		CUTTING EDGE CONCRETE SERVICES INC 18020 NATIONAL TRAILS HWY ORO GRANDE, CA 92368 (760) 955-2888		SYBLON REID 1130 SIBLEY STREET FOLSOM, CA 95630 (916) 351-0457	
Item No.	Description	Quantity	Unit	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
Butts Road Bridge Site													
1	Traffic Control	1	JOB	LUMP SUM	\$11,900.00	LUMP SUM	\$14,000.00	LUMP SUM	\$15,000.00	LUMP SUM	\$30,000.00	LUMP SUM	\$20,000.00
2	Mobilization and Demobilization	1	JOB	LUMP SUM	\$32,400.00	LUMP SUM	\$12,000.00	LUMP SUM	\$7,500.00	LUMP SUM	\$35,000.00	LUMP SUM	\$16,000.00
3	Drill and Bond Dowel	120	EACH	\$175.00	\$21,000.00	\$50.00	\$6,000.00	\$59.00	\$7,080.00	\$100.00	\$12,000.00	\$30.00	\$3,600.00
4	Bar Reinforcing Steel (Shear Key)	3,000	LB	\$2.50	\$7,500.00	\$3.00	\$9,000.00	\$3.50	\$10,500.00	\$3.50	\$10,500.00	\$2.40	\$7,200.00
5	Structural Concrete (Shear Key)	11	CY	\$4,500.00	\$49,500.00	\$7,000.00	\$77,000.00	\$8,500.00	\$93,500.00	\$3,900.00	\$42,900.00	\$11,000.00	\$121,000.00
6	Asbestos Testing	1	JOB	LUMP SUM	\$2,700.00	LUMP SUM	\$6,000.00	LUMP SUM	\$2,300.00	LUMP SUM	\$5,000.00	LUMP SUM	\$2,000.00
					\$125,000.00		\$124,000.00		\$135,880.00		\$135,400.00		\$169,800.00
McCabe Road Bridge Site													
7	Traffic Control	1	JOB	LUMP SUM	\$11,454.00	LUMP SUM	\$8,000.00	LUMP SUM	\$9,500.00	LUMP SUM	\$30,000.00	LUMP SUM	\$10,000.00
8	Mobilization and Demobilization	1	JOB	LUMP SUM	\$32,400.00	LUMP SUM	\$8,000.00	LUMP SUM	\$7,500.00	LUMP SUM	\$35,000.00	LUMP SUM	\$7,000.00
9	Drill and Bond Dowel	56	EACH	\$196.00	\$10,976.00	\$50.00	\$2,800.00	\$59.00	\$3,304.00	\$100.00	\$5,600.00	\$30.00	\$1,680.00
10	Bar Reinforcing Steel (Shear Key)	1,200	LB	\$3.00	\$3,600.00	\$4.00	\$4,800.00	\$3.50	\$4,200.00	\$3.50	\$4,200.00	\$2.40	\$2,880.00
11	Structural Concrete (Shear Key)	5	CY	\$5,140.00	\$25,700.00	\$8,500.00	\$42,500.00	\$8,500.00	\$42,500.00	\$6,000.00	\$30,000.00	\$12,000.00	\$60,000.00
12	Asbestos Testing	1	JOB	LUMP SUM	\$1,270.00	LUMP SUM	\$4,000.00	LUMP SUM	\$2,300.00	LUMP SUM	\$6,000.00	LUMP SUM	\$2,000.00
					\$85,400.00		\$70,100.00		\$69,304.00		\$110,800.00		\$83,560.00
Mervel Road Bridge Site													
19	Traffic Control	1	JOB	LUMP SUM	\$14,335.50	LUMP SUM	\$30,000.00	LUMP SUM	\$20,000.00	LUMP SUM	\$30,000.00	LUMP SUM	\$35,000.00
20	Mobilization and Demobilization	1	JOB	LUMP SUM	\$52,400.00	LUMP SUM	\$17,000.00	LUMP SUM	\$34,669.00	LUMP SUM	\$35,000.00	LUMP SUM	\$28,000.00
21	Remove Canal Liner	29	CF	\$202.00	\$5,858.00	\$100.00	\$2,900.00	\$130.00	\$3,770.00	\$100.00	\$2,900.00	\$200.00	\$5,800.00
22	Shear Key Excavation	48	CF	\$77.00	\$3,696.00	\$50.00	\$2,400.00	\$98.00	\$4,704.00	\$75.00	\$3,600.00	\$75.00	\$3,600.00
23	Drill and Bond Dowel	200	EACH	\$207.00	\$41,400.00	\$50.00	\$10,000.00	\$59.00	\$11,800.00	\$100.00	\$20,000.00	\$30.00	\$6,000.00
24	Bar Reinforcing Steel (Shear Key)	5,600	LB	\$2.50	\$14,000.00	\$3.00	\$16,800.00	\$3.50	\$19,600.00	\$3.50	\$19,600.00	\$2.40	\$13,440.00
25	Structural Concrete (Shear Key)	19	CY	\$4,370.00	\$83,030.00	\$6,500.00	\$123,500.00	\$8,500.00	\$161,500.00	\$6,000.00	\$114,000.00	\$11,000.00	\$209,000.00
26	Concrete Canal Liner	19	CF	\$239.00	\$4,541.00	\$150.00	\$2,850.00	\$96.00	\$1,824.00	\$500.00	\$9,500.00	\$160.00	\$3,040.00
27	Controlled Low-Strength Material	31	CF	\$74.50	\$2,309.50	\$100.00	\$3,100.00	\$78.00	\$2,418.00	\$95.00	\$2,945.00	\$85.00	\$2,635.00
28	Joint Sealant	100	LF	\$44.00	\$4,400.00	\$50.00	\$5,000.00	\$16.00	\$1,600.00	\$35.00	\$3,500.00	\$10.00	\$1,000.00
29	Asbestos Testing	1	JOB	LUMP SUM	\$7,630.00	LUMP SUM	\$9,000.00	LUMP SUM	\$2,300.00	LUMP SUM	\$6,000.00	LUMP SUM	\$5,000.00
30					\$233,600.00		\$222,550.00		\$264,185.00		\$247,045.00		\$312,515.00
Total					\$444,000.00		\$416,650.00		\$469,369.00		\$493,245.00		\$565,875.00
Guarantee						TEN PERCENT (10%) OF AMOUNT BID		TEN PERCENT (10%) OF AMOUNT BID		TEN PERCENT (10%) OF AMOUNT BID		TEN PERCENT (10%) OF AMOUNT BID	
Surety						THE GUARANTEE COMPANY OF NORTH AMERICDA USA		FIDELITY AND DEPOSIT COMPANY OF MARYLAND		INTERNATIONAL FIDELITY INSURANCE COMPANY		TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA	
Comment: X Denotes corrected figure						AWARDED ON AUGUST 12, 2014							

SUMMARY OF BIDS RECEIVED FOR

**STATE OF CALIFORNIA
CALIFORNIA NATURAL RESOURCES AGENCY
DEPARTMENT OF WATER RESOURCES**

BID DATE: July 30, 2014
TIME: 2:00 PM
PLACE: Sacramento, CA
SPEC.#: 14-14
CONTR.#: C51495

SEISMIC RETROFIT – PHASE II
BUTTS ROAD BRIDGE, McCABE ROAD BRIDGE, AND
MERVEL AVENUE BRIDGE
State Water Facilities
California Aqueduct
San Luis Field Division
Merced County
California

				ENGINEER'S ESTIMATE		TSI ENGINEERING, INC. 3325 LONGVIEW DRIVE Sacramento, CA 95821 (916) 419-1900		MYERS & SONS CONSTRUCTION 4600 NORTHGATE BLVD SACRAMENTO, CA 95834 (916) 283-9950		GOLDEN STATE BRIDGE INC 2990 BAY VISTA CT SUITE D BENICIA, CA 94510 (925) 372-8000	
No. Addendums: 0											
Item No.	Description	Quantity	Unit	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
Butts Road Bridge Site											
1	Traffic Control	1	JOB	LUMP SUM	\$11,900.00	LUMP SUM	\$21,398.00	LUMP SUM	\$30,000.00	LUMP SUM	\$25,000.00
2	Mobilization and Demobilization	1	JOB	LUMP SUM	\$32,400.00	LUMP SUM	\$30,874.00	LUMP SUM	\$15,000.00	LUMP SUM	\$5,000.00
3	Drill and Bond Dowel	120	EACH	\$175.00	\$21,000.00	\$213.00	\$25,560.00	\$100.00	\$12,000.00	\$125.00	\$15,000.00
4	Bar Reinforcing Steel (Shear Key)	3000	LB	\$2.50	\$7,500.00	\$11.00	\$33,000.00	\$2.50	\$7,500.00	\$3.00	\$9,000.00
5	Structural Concrete (Shear Key)	11	CY	\$4,500.00	\$49,500.00	\$2,782.00	\$30,602.00	\$10,900.00	\$119,900.00	\$14,500.00	\$159,500.00
6	Asbestos Testing	1	JOB	LUMP SUM	\$2,700.00	LUMP SUM	\$5,129.00	LUMP SUM	\$2,500.00	LUMP SUM	\$1,500.00
					\$125,000.00		\$146,563.00		\$186,900.00		\$215,000.00
McCabe Road Bridge Site											
7	Traffic Control	1	JOB	LUMP SUM	\$11,454.00	LUMP SUM	\$17,498.00	LUMP SUM	\$10,000.00	LUMP SUM	\$25,000.00
8	Mobilization and Demobilization	1	JOB	LUMP SUM	\$32,400.00	LUMP SUM	\$31,333.00	LUMP SUM	\$15,000.00	LUMP SUM	\$5,000.00
9	Drill and Bond Dowel	56	EACH	\$196.00	\$10,976.00	\$390.00	\$21,840.00	\$100.00	\$5,600.00	\$125.00	\$7,000.00
10	Bar Reinforcing Steel (Shear Key)	1200	LB	\$3.00	\$3,600.00	\$21.00	\$25,200.00	\$2.50	\$3,000.00	\$3.00	\$3,600.00
11	Structural Concrete (Shear Key)	5	CY	\$5,140.00	\$25,700.00	\$6,120.00	\$30,600.00	\$10,900.00	\$54,500.00	\$14,500.00	\$72,500.00
12	Asbestos Testing	1	JOB	LUMP SUM	\$1,270.00	LUMP SUM	\$5,128.00	LUMP SUM	\$2,500.00	LUMP SUM	\$1,500.00
					\$85,400.00		\$131,599.00		\$90,600.00		\$114,600.00
Mervel Road Bridge Site											
19	Traffic Control	1	JOB	LUMP SUM	\$14,335.50	LUMP SUM	\$25,778.00	LUMP SUM	\$40,000.00	LUMP SUM	\$25,000.00
20	Mobilization and Demobilization	1	JOB	LUMP SUM	\$52,400.00	LUMP SUM	\$47,550.00	LUMP SUM	\$15,000.00	LUMP SUM	\$5,000.00
21	Remove Canal Liner	29	CF	\$202.00	\$5,858.00	\$532.00	\$15,428.00	\$900.00	\$26,100.00	\$1,250.00	\$36,250.00
22	Shear Key Excavation	48	CF	\$77.00	\$3,696.00	\$352.00	\$16,896.00	\$150.00	\$7,200.00	\$350.00	\$16,800.00
23	Drill and Bond Dowel	200	EACH	\$207.00	\$41,400.00	\$168.00	\$33,600.00	\$100.00	\$20,000.00	\$75.00	\$15,000.00
24	Bar Reinforcing Steel (Shear Key)	5600	LB	\$2.50	\$14,000.00	\$9.00	\$50,400.00	\$2.50	\$14,000.00	\$3.00	\$16,800.00
25	Structural Concrete (Shear Key)	19	CY	\$4,370.00	\$83,030.00	\$2,546.00	\$48,374.00	\$10,900.00	\$207,100.00	\$14,500.00	\$275,500.00
26	Concrete Canal Liner	19	CF	\$239.00	\$4,541.00	\$1,451.00	\$27,569.00	\$2,000.00	\$38,000.00	\$1,000.00	\$19,000.00
27	Controlled Low-Strength Material	31	CF	\$74.50	\$2,309.50	\$662.00	\$20,522.00	\$30.00	\$930.00	\$90.00	\$2,790.00
28	Joint Sealant	100	LF	\$44.00	\$4,400.00	\$39.00	\$3,900.00	\$90.00	\$9,000.00	\$60.00	\$6,000.00
29	Asbestos Testing	1	JOB	LUMP SUM	\$7,630.00	LUMP SUM	\$5,108.00	LUMP SUM	\$2,500.00	LUMP SUM	\$1,500.00
					\$233,600.00		\$295,125.00		\$379,830.00		\$419,640.00
Total					\$888,000.00		\$573,287.00		\$657,330.00		\$749,240.00
Guarantee						TEN PERCENT (10%) OF AMOUNT BID		TEN PERCENT (10%) OF AMOUNT BID		TEN PERCENT (10%) OF AMOUNT BID	
Surety						AMERICAN CONTRACTORS INDEMNITY COMPANY		TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA		LIBERTY MUTUAL INSURANCE COMPANY	
Comments X Denotes corrected figure											