

State of California  
California Natural Resources Agency  
DEPARTMENT OF WATER RESOURCES  
Division of Engineering

BID OPENING REPORT

Bids were opened on February 5, 2015

CRAFTON HILLS PUMP STATION EXPANSION – COMPLETION,

CITRUS PUMP STATION – COMPLETION, AND ADDITIONAL UNIT AT CHERRY

VALLEY PUMP STATION, EAST BRANCH EXTENSION – PHASE II,

STATE WATER FACILITIES, CALIFORNIA AQUEDUCT,

SAN BERNARDINO AND RIVERSIDE COUNTIES, CALIFORNIA

SPECIFICATION NO. 14-21                      CONTRACT NO. 51502

DEPARTMENT ESTIMATE: \$21,900,000.00

<u>Contractor</u>	<u>Bid Amount</u>	<u>SBP</u>	<u>NSBP</u>
1. <u>Ames Construction, Corona, CA</u>	<u>\$23,871,323.50</u>	<u>N</u>	<u>N</u>
2. <u>J.F. Shea Construction, Inc., Walnut, CA</u>	<u>\$25,031,475.00</u>	<u>N</u>	<u>Y</u>
3. <u>Steve P. Rados, Inc., Corona, CA</u>	<u>\$25,131,303.75</u>	<u>N</u>	<u>N</u>
4. <u>Canyon Springs Enterprises dba RSH Construction, Hemet, CA</u>	<u>\$25,179,336.78</u>	<u>Y</u>	<u>N</u>
5. <u>L.H. Woods &amp; Sons, Inc. Vista, CA</u>	<u>\$26,988,888.00</u>	<u>N</u>	<u>N</u>
6. <u>USS Cal Builders, Inc., Stanton, CA</u>	<u>\$27,546,802.50</u>	<u>N</u>	<u>Y</u>
7. <u>Pulice Construction, Inc., San Diego, CA</u>	<u>\$27,941,092.00</u>	<u>N</u>	<u>Y</u>

SBP = Small Business Preference  
NSBP = Non Small Business Preference

Signed   
James S. Veres, Chief  
Contract Development Section

Date: February 5, 2015

THE BID AMOUNTS HAVE NOT BEEN CHECKED.  
THE BID TOTALS ARE SUBJECT TO CORRECTION AFTER THE BIDS HAVE BEEN COMPLETELY REVIEWED.