

BID DATE: August 10th, 2016		TIME: 2:00 PM		PLACE: RESOURCES BUILDING		SPEC.#: 16-10		CONTR.#: C51529		<b>SUMMARY OF BIDS RECEIVED FOR</b> <b>ROOFING REPLACEMENT-2016</b> <b>SAN LUIS FIELD DIVISION OPERATIONS AND</b> <b>MAINTENANCE (SLFD-O&amp;M) CENTER BUILDING &amp;</b> <b>GIANELLI P-G PLANT CONTROL HOUSE</b> <b>DELTA FIELD DIVISION (DFD) BARKER SLOUGH PP</b> <b>CORDELIA PP &amp; MONTEZUMA SLOUGH CONTROL</b> <b>BUILDINGS</b> State Water Facilities California Aqueduct Merced and Solano Counties California				<b>STATE OF CALIFORNIA</b> <b>CALIFORNIA NATURAL RESOURCES AGENCY</b> <b>DEPARTMENT OF WATER RESOURCES</b>			
No. Addendums: 2						<b>ENGINEER'S ESTIMATE</b>		<b>Graham Prewett, inc.</b> 2773 N. Business Park Ave #102 Fresno, CA 93737 (559) 291-3741		<b>King's Roofing</b> 520 S. 3rd Street Patterson, CA 95363 (209) 892-3386		<b>ERC Roofing &amp; Waterproofing</b> 216 Avenida Fabricante, Suite 111 San Clemente, CA 92672 (949) 492-8985		<b>Stronger Building Services</b> 580 Harlan Street San Leandro, CA 94577 (510) 487-8363			
Item No.	Description	Quantity	Unit	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total				
1	Roofing Replacement – San Luis Field Division Operations and Maintenance Center (SLFD - O&M Center) Administration Building	1	JOB	LUMP SUM	\$250,000.00	LUMP SUM	\$249,000.00	LUMP SUM	\$217,745.00	LUMP SUM	\$287,819.00	LUMP SUM	\$315,000.00				
2	Roofing Replacement – SLFD - O&M Center Civil Maintenance Building	1	JOB	LUMP SUM	\$235,000.00	LUMP SUM	\$191,000.00	LUMP SUM	\$185,720.00	LUMP SUM	\$222,583.00	LUMP SUM	\$220,500.00				
3	Roofing Replacement – SLFD - O&M Center General Warehouse	1	JOB	LUMP SUM	\$260,000.00	LUMP SUM	\$283,000.00	LUMP SUM	\$113,978.00	LUMP SUM	\$286,406.00	LUMP SUM	\$294,000.00				
4	Roofing Replacement – SLFD - O&M Center Mobile Equipment Building	1	JOB	LUMP SUM	\$230,000.00	LUMP SUM	\$204,000.00	LUMP SUM	\$154,677.00	LUMP SUM	\$243,020.00	LUMP SUM	\$273,000.00				
5	Roofing Replacement – SLFD - O&M Center Heavy Equipment Storage Building	1	JOB	LUMP SUM	\$158,000.00	LUMP SUM	\$154,000.00	LUMP SUM	\$202,467.00	LUMP SUM	\$159,435.00	LUMP SUM	\$157,500.00				
6	Roofing Replacement – SLFD - O&M Center Water Treatment Plant	1	JOB	LUMP SUM	\$80,000.00	LUMP SUM	\$62,000.00	LUMP SUM	\$204,004.00	LUMP SUM	\$52,752.00	LUMP SUM	\$70,000.00				
7	Roofing Replacement – SLFD - O&M Center Guard Station	1	JOB	LUMP SUM	\$23,000.00	LUMP SUM	\$12,000.00	LUMP SUM	\$24,060.00	LUMP SUM	\$15,000.00	LUMP SUM	\$25,000.00				
8	Roofing Replacement – SLFD - Gianelli Pumping-Generating Plant Control House	1	JOB	LUMP SUM	\$225,000.00	LUMP SUM	\$268,000.00	LUMP SUM	\$123,576.00	LUMP SUM	\$302,432.00	LUMP SUM	\$273,000.00				
9	Roofing Replacement – Delta Field Division (DFD) Barker Slough PP Control Building	1	JOB	LUMP SUM	\$76,000.00	LUMP SUM	\$43,000.00	LUMP SUM	\$83,763.00	LUMP SUM	\$51,933.00	LUMP SUM	\$52,500.00				
10	Roofing Replacement – DFD Cordelia PP Control Building	1	JOB	LUMP SUM	\$83,000.00	LUMP SUM	\$43,000.00	LUMP SUM	\$67,149.00	LUMP SUM	\$51,933.00	LUMP SUM	\$52,500.00				
11	Roofing Replacement – DFD Montezuma Slough PP Control Building	1	JOB	LUMP SUM	\$45,000.00	LUMP SUM	\$21,000.00	LUMP SUM	\$241,716.00	LUMP SUM	\$25,930.00	LUMP SUM	\$32,000.00				
<b>Total</b>					\$1,665,000.00		\$1,530,000.00		\$1,618,855.00		\$1,699,243.00		\$1,765,000.00				
<b>Guarantee</b>						TEN PERCENT (10%) OF TOTAL AMOUNT BID		TEN PERCENT (10%) OF TOTAL AMOUNT BID		TEN PERCENT (10%) OF TOTAL AMOUNT BID		TEN PERCENT (10%) OF TOTAL AMOUNT BID					
<b>Surety</b>						THE GUARANTEE COMPANY OF NORTH AMERICA USA		THE OHIO CASUALTY INSURANCE COMPANY		MERCHANT BONDING COMPANY (MUTUAL)		HARTFORD FIRE INSURANCE COMPANY					
<b>Comments</b> X Denotes corrected figure						CONTRACT AWARDED ON AUGUST 15, 2016											

BID DATE: August 10th, 2016 TIME: 2:00 PM PLACE: RESOURCES BUILDING SPEC.#: 16-10 CONTR.#: C51529	<b>SUMMARY OF BIDS RECEIVED FOR</b> ROOFING REPLACEMENT-2016 SAN LUIS FIELD DIVISION OPERATIONS AND MAINTENANCE (SLFD-O&M) CENTER BUILDING & GIANELLI P-G PLANT CONTROL HOUSE DELTA FIELD DIVISION (DFD) BARKER SLOUGH PP CORDELIA PP & MONTEZUMA SLOUGH CONTROL BUILDINGS State Water Facilities California Aqueduct Merced and Solano Counties California	<b>STATE OF CALIFORNIA</b> <b>CALIFORNIA NATURAL RESOURCES AGENCY</b> <b>DEPARTMENT OF WATER RESOURCES</b>
---	--	--

No. Addendums:				ENGINEER'S ESTIMATE		Best Contracting Services, Inc. 19027 S. Hamilton Avenue Gardena, CA 90248 (310) 328-6969		Western Roofing Service 15002 Wicks Blvd. San Leandro, Ca 94577 (510) 924-0958	
Item No.	Description	Quantity	Unit	Unit Price	Total	Unit Price	Total	Unit Price	Total
1	Roofing Replacement – San Luis Field Division Operations and Maintenance Center (SLFD - O&M Center) Administration Building	1	JOB	LUMP SUM	\$250,000.00	LUMP SUM	\$254,960.00	LUMP SUM	\$357,556.00
2	Roofing Replacement – SLFD - O&M Center Civil Maintenance Building	1	JOB	LUMP SUM	\$235,000.00	LUMP SUM	\$219,656.00	LUMP SUM	\$302,454.00
3	Roofing Replacement – SLFD - O&M Center General Warehouse	1	JOB	LUMP SUM	\$260,000.00	LUMP SUM	\$245,280.00	LUMP SUM	\$355,538.00
4	Roofing Replacement – SLFD - O&M Center Mobile Equipment Building	1	JOB	LUMP SUM	\$230,000.00	LUMP SUM	\$237,352.00	LUMP SUM	\$343,817.00
5	Roofing Replacement – SLFD - O&M Center Heavy Equipment Storage Building	1	JOB	LUMP SUM	\$158,000.00	LUMP SUM	\$168,076.00	LUMP SUM	\$228,239.00
6	Roofing Replacement – SLFD - O&M Center Water Treatment Plant	1	JOB	LUMP SUM	\$80,000.00	LUMP SUM	\$94,859.00	LUMP SUM	\$112,269.00
7	Roofing Replacement – SLFD - O&M Center Guard Station	1	JOB	LUMP SUM	\$23,000.00	LUMP SUM	\$33,745.00	LUMP SUM	\$45,967.00
8	Roofing Replacement – SLFD - Gianelli Pumping-Generating Plant Control House	1	JOB	LUMP SUM	\$225,000.00	LUMP SUM	\$265,540.00	LUMP SUM	\$360,197.00
9	Roofing Replacement – Delta Field Division (DFD) Barker Slough PP Control Building	1	JOB	LUMP SUM	\$76,000.00	LUMP SUM	\$93,901.00	LUMP SUM	\$100,190.00
10	Roofing Replacement – DFD Cordelia PP Control Building	1	JOB	LUMP SUM	\$83,000.00	LUMP SUM	\$93,901.00	LUMP SUM	\$100,190.00
11	Roofing Replacement – DFD Montezuma Slough PP Control Building	1	JOB	LUMP SUM	\$45,000.00	LUMP SUM	\$66,724.00	LUMP SUM	\$73,693.00
<b>Total</b>					<b>\$1,665,000.00</b>		<b>\$1,773,994.00</b>		<b>\$2,380,110.00</b>
<b>Guarantee</b>						TEN PERCENT (10%) OF TOTAL AMOUNT BID		TEN PERCENT (10%) OF TOTAL AMOUNT BID	
<b>Surety</b>						THE GUARANTEE COMPANY OF NORTH AMERICA USA		WESTCHESTER FIRE INSURANCE COMPANY	
<b>Comments</b> X Denotes corrected figure									